
UNITED STATES MARINE CORPS 
MARINE CORPS SYSTEMS COMMAND 

2200 LESTER STREET 
QUANTICO, VIRGINIA 22134-5010                       IN REPLY REFER TO:                                                                                                      

                                                                                    5720 
          DON-USMC-2017-001250 
          9 Dec 16 
 
EMAILED TO:  evenlogistics@gmail.com 
   
ELMS, LLC 
Mr. Paul Even 
315 Seabee Drive 
Evington VA  24550 
 
SUBJECT:  DON-USMC-2017-001761 
 
Dear Mr. Even: 
 
This letter responds to your Freedom of Information Act (FOIA) request dated 
November 17, 2016, requesting a copy “Task Order N00178-09-D-5794-MU65, 
including any and all amendments/modifications thereto; Non-redacted Task Order 
(including pricing) N00178-09-D-5794-MU66, including any and all amendments/ 
modifications thereto; and any and all non-redacted task orders/contracts/ 
purchase orders (including pricing); including any and all amendments/ 
modifications thereto, issued between January 1, 2014 and November 9, 2016.” 
 
The requested documents are enclosed.   
 
Fees associated with processing your request are minimal and waived. 
 
If at any time you are not satisfied that a diligent effort was made to 
process your request, you may file an administrative appeal with the Assistant 
to the General Counsel (FOIA) at:  
 
Department of the Navy 
Office of the General Counsel 
ATTN:  FOIA Appeals Office 
1000 Navy Pentagon Room 4E635 
Washington DC 20350-1000 
 
For consideration, the appeal must be received in that office within 90 days 
from the date of this letter.  Attach a copy of this letter and a statement 
regarding why you believe an adequate search was not conducted.  Both your 
appeal letter and the envelope should bear the notation “FREEDOM OF 
INFORMATION ACT APPEAL”.  Please provide a copy of any such appeal letter to 
the MARCORSYSCOM address above. 
 
Any questions concerning this matter should be directed to Mrs. Bobbie Cave at 
(703) 432-3934 or bobbie.cave@usmc.mil.   
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GENERAL INFORMATION

The purpose of this modification is to:

1) Incorporate the updated Tactical Water Distribution System (TWDS) components lists and the TWDS
reconfiguration documents;
2) Correct the DID identified in CDRLs A001, A002 and A003;
3) Update Section J accordingly;
4) Correct the unit prices of CLINs 8000BA, 8000BC, and 8000BD; and
5) Correct the Contracting Officer Representative's name and contact information in Section H.1 and DFARS
252.232-7006.

All other terms and conditions remain unchanged.

 

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $1,578,936.00 by
$0.00 to $1,578,936.00.

The total value of the order is hereby increased from $1,578,936.00 by $0.00 to $1,578,936.00.
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES 
 
For FFP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
5000                                                            $2,074,992.00 
 
5000AA R425  EPS ILS SUPPORT        12.0  MO           $123,335.00   $1,480,020.00 
             The Contractor                   
             shall perform IAW                
             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
 
5000AB R425  EPS ILS SUPPORT.       12.0  MO            $16,527.00     $198,324.00 
             OPTION TASK 1                    
             The Contractor                   
             shall perform IAW                
             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
             Option                           
 
5000AC R425  EPS ILS SUPPORT.       12.0  MO            $16,527.00     $198,324.00 
             OPTION TASK 2.                   
             The Contractor                   
             shall perform IAW                
             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
             Option                           
 
5000AD R425  EPS ILS SUPPORT.       12.0  MO            $16,527.00     $198,324.00 
             OPTION TASK 3.                   
             The Contractor                   
             shall perform IAW                
             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
             Option                           
 
5001                                                              $166,644.00 
 
5001AA R425  TRAVEL/ODC (TBD)       12.0  MO             $8,243.00      $98,916.00 
 
5001AB R425  TRAVEL/ODC -           12.0  MO             $1,343.00      $16,116.00 
             OPTION TASK 1                    
             (TBD)                            
             Option                           
 
5001AC R425  TRAVEL/ODC -           12.0  MO             $1,343.00      $16,116.00 
             OPTION TASK 2                    
             (TBD)                            
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             Option                           
 
5001AD R425  TRAVEL/ODC -           12.0  MO             $1,343.00      $16,116.00 
             OPTION TASK 3                    
             (TBD)                            
             Option                           
 
5001AE R425  TRAVEL/ODC -           12.0  MO             $1,615.00      $19,380.00 
             OPTIONAL TRAVEL                  
             (PdM EPS) (TBD)                  
             Option                           
 
 
For FFP / NSP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
5002    DATA                                                            $0.00 
 
 
For FFP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
8000                                                            $2,074,992.00 
 
8000BA R425  EPS ILS SUPPORT        12.0  MO           $123,335.00   $1,480,020.00 
             The Contractor                   
             shall perform IAW                
             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
             Option                           
 
8000BB R425  EPS ILS SUPPORT.       12.0  MO            $16,527.00     $198,324.00 
             OPTION TASK 1                    
             The Contractor                   
             shall perform IAW                
             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
             Option                           
 
8000BC R425  EPS ILS SUPPORT.       12.0  MO            $16,527.00     $198,324.00 
             OPTION TASK 2.                   
             The Contractor                   
             shall perform IAW                
             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
             Option                           
 
8000BD R425  EPS ILS SUPPORT.       12.0  MO            $16,527.00     $198,324.00 
             OPTION TASK 3.                   
             The Contractor                   
             shall perform IAW                
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             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
             Option                           
 
8001                                                              $166,644.00 
 
8001BA R425  TRAVEL/ODC (TBD)       12.0  MO             $8,243.00      $98,916.00 
             Option                           
 
8001BB R425  TRAVEL/ODC -           12.0  MO             $1,343.00      $16,116.00 
             OPTION TASK 1                    
             (TBD)                            
             Option                           
 
8001BC R425  TRAVEL/ODC -           12.0  MO             $1,343.00      $16,116.00 
             OPTION TASK 2                    
             (TBD)                            
             Option                           
 
8001BD R425  TRAVEL/ODC -           12.0  MO             $1,343.00      $16,116.00 
             OPTION TASK 3                    
             (TBD)                            
             Option                           
 
8001BE R425  TRAVEL/ODC -           12.0  MO             $1,615.00      $19,380.00 
             OPTIONAL TRAVEL                  
             (PdM EPS) (TBD)                  
             Option                           
 
 
For FFP / NSP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
8002    DATA - OPTION                                                   $0.00 
             YEAR ONE          
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

Amended Performance Work Statement (PWS)

Annual Support for Product Manager (PdM) Expeditionary Power Systems (EPS), PdM Test Measurement
and Diagnostic Equipment (TMDE), PdM Combat Support Equipment (CSE), and PdM Engineer Systems (ES)

 

1.0 Scope.  The scope of this effort is to provide PdM EPS program with Life Cycle Logistics support.  This effort
includes life cycle cost estimating, identification of compliance issues with acquisition strategies for
review/consideration by the government, business case analyses, Manpower, Personnel, and  Training Analyses,
Training Package development, Warranty Management, FSR support for Water and Fuel Equipment, and
programmatic, logistics and sustainment documentation development and staffing to Program and Milestone Decision
Authorities.

 

Life Cycle Logistics Support to PdM TMDE, PdM CSE, and PdM Engineer will also be part of this contract effort, as
identified in the options to be exercised if required.

 

1.1 Background.  The PdM EPS office is comprised of three main teams: the Advanced Power Systems (APS) team,
the Utilities Team, and the Engineer Support Equipment (ESE – Water and Fuel) team and is responsible for the total life
cycle management to include all technical and business requirements associated with current and future USMC APS,
Utilities, and ESE and related programs.  This includes research and development, testing, procurement, and fielding of
new combat capabilities; as well as the sustainment/modernization of legacy assets.  An overview of the program
office and programs can be found at http://www.marcorsyscom.usmc.mil/sites/pdmeps/.  PdM EPS facilitates
communication and coordination between Marine Corps Systems Command (MCSC), Marine Corps Logistics
Command (MCLC), Marine Corps Combat Development Command (MCCDC), SPAWAR Charleston, SC, and the Active
and Reserve Marine Corps Operating Forces (OPFORs).

 

The assigned programs  span the  full range  of acquisition and life cycle support,  from  Pre-Milestone  A  through
Development ,  Production and Deployment, and Operational Support, and include transitioning between  phases at
designated Milestones during the planned period of performance of this effort.

 

2.0 General Requirements

All deliverables are to be submitted to the COR, and the COR is responsible for tracking and acceptance. 

The Contractor employees shall identify themselves as Contractor personnel by introducing themselves or being
introduced as Contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel. In addition, Contractor personnel shall appropriately identify themselves as
Contractor employees in telephone conversations and in formal and informal written correspondence.

 

MARADMIN 672/10 (http://www.marines.mil/News/Messages/MARADMINS.aspx) provides guidance on
authorized sources of PKI certificates.  The contractor must procure assets with PKI authentication for use with
commercially available PKI certificates; a list of vendors can be found in MARADMIN 672/10. Contractor personnel
must have in their possession the commercially procured certificates and register with the authentication server. 
Contractors should consider commercially procuring PIV (personal identity verification) cards with DoD-accepted
certificates.  
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The Contractor shall report ALL Contractor labor hours (including Subcontractor labor hours) required for performance of
services provided under this contract for the United States Marine Corps via a secure data collection site.  The Contractor
is required to completely fill in all required data fields using the following web address: https://doncmra.nmci.navy.mil.

 

Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year
(FY), which runs October 1 through September 30.  While inputs may be reported any time during the FY, all data
shall be reported no later than October 31 of each calendar year.  Contractors may direct questions to the help desk,
linked at https://doncmra.nmci.navy.mil.

 

2.1 Specific Requirements.

 

2.1.1 Life Cycle Logistics Support for PdM EPS

 

2.1.1.1 The Contractor shall draft, write, format, and illustrate the Life Cycle Sustainment Plans (LCSPs) in
accordance with CDRL D001.

 

CDRL D001 Life Cycle Sustainment Plans

 

2.1.1.2 The Contractor shall draft, write, format, and illustrate the Technical Manuals, Maintenance Instructions (MI),
Technical Instructions, Supply Instructions, Warranty Supply Instructions, and Stock List 3s in accordance with
CDRL D002.

 

CDRL D002 Technical Manuals

 

2.1.1.3 The Contractor shall draft, write, format, and illustrate the Item Unique Identification (IUID) Plans in
accordance with CDRL D003.

 

CDRL D003 Item Unique Identification (IUID) Marking Plan/Item Unique Identification (IUID) Plans

 

2.1.1.4 The Contractor shall draft, write, format, and illustrate the draft training packages in accordance with CDRL
D004.

 

CDRL D004 New Equipment  Training (NET) Packages

 

2.1.1.5 The Contractor shall assemble and prepare the documentation necessary to support Independent Logistics
Assessments (ILA) in accordance with CDRL D005.

 

CDRL D005 Independent Logistics Assessments (ILA)

 

2.1.1.6 The Contractor shall draft, write, format, and illustrate the draft Fielding Plans in accordance with CDRL
D006.

 

CDRL D006 Fielding Plans
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2.1.1.7 The Contractor shall draft, write, format, and illustrate the draft Disposal Plans in accordance with CDRL
D007.

 

CDRL D007 Disposal Plans

 

2.1.1.8 The Contractor shall draft, write, format, and illustrate the draft Manpower, Personnel, and Training Analysis
Determination Tool in accordance with CDRL D008.

 

CDRL D008 Manpower Personnel Training Analysis Determination Tool

 

2.1.1.9 The Contractor shall draft, write, format, and illustrate the draft Diminishing Manufacturing Sources & Material
Shortage (DMSMS) Plans in accordance with CDRL D009.

 

CDRL D009 Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plan

 

2.1.1.10 The Contractor shall conduct, compile and report the draft data collected for PdM EPS Market Research
efforts accordance with CDRL D00A.

 

CDRL D00A  DI-MISC-80508B Technical Report-Study/Service/Market Research Results Report

 

2.1.1.11 The Contractor shall conduct a Level of Repair Analysis and provide the output results report to the
Government accordance with CDRL D00B . 

 

CDRL D00B DI-SESS-81872 Level of Repair Analysis Report/Level of Repair Analysis Output Results Report

 

2.1.1.12 The Contractor shall draft, write, format, and illustrate the draft Facilities Impact Report in accordance with
CDRL D00C. 

 

CDRL D00C Facilities Impact Report

 

2.1.1.13 The Contractor shall manage Warranty Claims/Database for the portfolio of PdM EPS equipment using the
USMC Warranty & Services Support Claims Tool (WSSCT) and shall coordinate with the Marine Expeditionary
Force (MEF) FSR Warranty Coordinators. 

 

The Contractor shall review and load the contract information and serial numbers from MI’s and acceptance
documentation into the USMC WSSCT and process Warranty Claims.  The contractor shall compile and analyze the
warranty data within the WSSCT and shall develop Quarterly reports to determine trends and cost-effectiveness of
warranty programs.  The Contractor shall provide analysis, data collection, and post-production/deployment technical
support to the operating forces for new warranty claims. 
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2.1.1.13.1 Warranty Coordination. The Contractor shall use the WSSCT to receive, load, resolve, and track Warranty
claims from the using units for all PdM EPS Equipment.

 

CDRL D00D Warranty Support Report

 

2.1.1.14 The Contractor shall update Integrated Product Support (IPS) information into the Program Quad Charts for
all programs within PdM EPS, update the Logistics slides for the Program Managers Reviews and prepare slides for
Program Decision Briefs in accordance with CDRLs B001, B002, and B003. 

 

CDRL B001 Quad Charts

CDRL B002 Program Managers Reviews Slides

CDRL B003 Program Decision Brief slides

 

2.1.1.15 Technical Support

 

2.1.1.15.1 The Contractors Technical Support for ESE equipment shall include researching parts issues,
troubleshooting malfunctions, and repairing ESE (Water/Fuel) equipment.  The Contractor Technical Support shall
include the conduct of New Equipment Training and training in support of unit Commander’s sustainment programs
to each Marine Expeditionary Force (MEF).  The contractor Technical Support shall include coordination of MEF
Warranties for all of the PdM EPS equipment.

 

CDRL A001 DI-MISC-80508B Technical Report – Study/Services/Monthly Engineer Support Equipment
Technical Support Activity Report

 

2.1.1.15.2 The Contractor shall develop recommended Courses of Action for a new storage and shipping solution for the
Tactical Water Distribution System (TWDS) reconfiguration in accordance with CDRL A002. 

 

The contractor shall update the TWDS SL-3s and Technical Manuals in accordance with CDRL D002.

 

CDRLA002 DI-MISC-80508B Technical Report-Study/Service – Courses of Action

CDRL D002 Technical Manuals – TWDS

 

2.1.1.15.3 The Contractor shall implement the Government approved TWDS reconfiguration Course of Action.  The
contractor shall submit a Technical Support Activity Report in accordance with CDRL A003.

 

CDRL A003 DI-MISC-80508B Technical Report – Study/Services/TWDS Reconfiguration Technical Support
Activity Report
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2.1.1.15.4 The Contractor shall draft, write, format, and illustrate a Technical Characteristics and Employment Manual
that provides information on the employment and management of the Water systems to include water distribution,
purification, storage, and environmental controls in accordance with CDRL D002.

 

CDRL D002 Technical Manuals – Water Systems Characteristics and Employment

 

Performance Standards for the above requirements are listed in the Performance Requirements Survey (PRS) attached
to this PWS.

2.1.2 Life Cycle Cost Estimating for PdM EPS

 

The contractor shall develop a Logistics Requirements and Funding Summary (LRFS) for each program for review and
approval using the MarCorSysCom LRFS Cost Estimating Tool. 

 

CDRL D00E Logistics Resource Funding Summary (LRFS)

 

2.1.3 Performance Requirements PdM TMDE – OPTIONAL TASK 1

 

2.1.3.1 The Contractor shall perform the tasks identified in paragraphs 2.1.1.1 – 2.1.1.12, 2.1.2 and 3.0 above for the
PdM TMDE.  The CDRLs for these tasks are identified below.

 

2.1.3.2 The Contractor shall update Integrated Product Support (IPS) information into the Program Quad Charts for
all programs within PdM TMDE on a Quarterly basis.  

 

Performance Standards for the above requirements are listed in the Performance Requirements Survey (PRS) attached
to this PWS

 

CDRL D00F Life Cycle Sustainment Plans

CDRL D00G Technical Manuals

CDRL D00H Item Unique Identification (IUID) Marking Plan/Item Unique Identification (IUID) Plans

CDRL D00J Net Training Packages

CDRL D00K Independent Logistics Assessments (ILA)

CDRL D00L Fielding Plans

CDRL D00M Disposal Plans

CDRL D00N Manpower, Personnel, and Training Analysis Determination Tool

CDRL D00P Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plan

CDRL D00Q DI-MISC-80508B Technical Report – Study/Services/Market Research Results Report

CDRL D00R DI-SESS-81872 Level of Repair Analysis Report/Level of Repair Analysis Output Results Report

CDRL D00S Facilities Impact Report
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CDRL B005 Quad Charts

CDRL D00T Logistics Resource Funding Summary (LRFS)

CDRL B006 PdM TMDE Travel & ODC Expense Report

 

2.1.4 Performance Requirements PdM CSE – OPTIONAL TASK 2

 

2.1.4.1 The Contractor shall perform the tasks identified in paragraphs 2.1.1.1 – 2.1.1.12, 2.1.2 and 3.0 above for the
PdM CSE.  The CDRLs for these tasks are identified below.

 

2.1.4.2 The Contractor shall update Integrated Product Support (IPS) information into the Program Quad Charts for
all programs within PdM CSE on a Quarterly basis.  

 

CDRL D00U Life Cycle Sustainment Plans

CDRL D00V Technical Manuals

CDRL D00W Item Unique Identification (IUID) Marking Plan/Item Unique Identification (IUID) Plans

CDRL D00X Net Training Packages

CDRL D00Y Independent Logistics Assessments (ILA)

CDRL D00Z Fielding Plans

CDRL D010 Disposal Plans

CDRL D011 Manpower, Personnel, and Training Analysis Determination Tool

CDRL D012 Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plan

CDRL D013 DI-MISC-80508B Technical Report – Study/Services/Market Research Results Report

CDRL D014 DI-SESS-81872 Level of Repair Analysis Report/Level of Repair Analysis Output Results Report

CDRL D015 Facilities Impact Report

CDRL B007 Quad Charts

CDRL D016 Logistics Resource Funding Summary (LRFS)

CDRL B008 PdM CSE Travel & ODC Expense Report

 

2.1.5 Performance Requirements PdM ES – OPTIONAL TASK 3

 

2.1.5.1 The Contractor shall perform the tasks identified in paragraphs 2.1.1.1 – 2.1.1.12, 2.1.2 and 3.0 above for the
PdM ES.  The CDRLs for these tasks are identified below.

 

2.1.5.2 The Contractor shall update Integrated Product Support (IPS) information into the Program Quad Charts for
all programs within PdM ES on a Quarterly basis.  

 

CDRL D017 Life Cycle Sustainment Plans

CDRL D018 Technical Manuals

CDRL D019 Item Unique Identification (IUID) Marking Plan/Item Unique Identification (IUID) Plans

CDRL D01A Net Training Packages
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CDRL D01B Independent Logistics Assessments (ILA)

CDRL D01C Fielding Plans

CDRL D01D Disposal Plans

CDRL D01E Manpower, Personnel, and Training Analysis Determination Tool

CDRL D01F Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plan

CDRL D01G DI-MISC-80508B Technical Report – Study/Services/Market Research Results Report

CDRL D01H DI-SESS-81872 Level of Repair Analysis Report/Level of Repair Analysis Output Results Report

CDRL D01J Facilities Impact Report

CDRL B009 Quad Charts

CDRL D01K Logistics Resource Funding Summary (LRFS)

CDRL B00A PdM ES Travel & ODC Expense Report

 

3.0 Facilities, Travel, and Other Direct Costs (ODCs). Work efforts in support of this task apply to PdM’s as
identified in the below table and will be accomplished at the Contractor’s facilities unless indicated differently in the
below table.  Contractor shall provide minutes for all meetings in accordance with CDRLs B00B, B00C, B00D, and
B00E.  Access to the Secret Internet Protocol Router Network (SIPRNet) will not be provided. 

 

This effort will require the Contractor to provide facilities for local meetings, fielding conferences, and IPTs for up to
20 personnel as well as a suitable infrastructure to manage program requirements throughout the period of
performance.

 

Laptops, cellular equipment/services, and other items of convenience are not reimbursable as ODCs.

 

All Government printing requirements MUST be done by or through the local Document Automation and Production
Service (DAPS, now called DLA Document Services) http://www.documentservices.dla.mil/dapsoline.html

 

The expected level of travel is detailed below.  MCSC and the contractor’s facility are considered their work locations,
so reimbursement of local travel costs will not be authorized.  Please be advised that these travel requirements are
based on historical travel, and the actual travel necessary to perform the tasks identified in this Performance Work
Statement may vary.

 

CEOss TRAVEL WORKSHEET

LOCAL TRAVEL:
Meeting Description Meetings/Month # of Attendees Months Location PdM Base/Option

Contract Start of Work
Meeting 1 meeting 2 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

APT Logistics
Planning IPT 1 per month 1 12

MCSC or ACSS
Contractor

PdM EPS  
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Facility

ESE Water Logistics
Planning IPT 1 per month 1 12

MCSC or ACSS
Contractor
Facility PdM EPS  

ESE Fuel Logistics
Planning IPT 1 per month 1 12

MCSC or ACSS
Contractor
Facility PdM EPS  

Utilities Logistics
Planning IPT 1 per month 1 12

MCSC or ACSS
Contractor
Facility PdM EPS  

MPT Determination
Tool IPT 6 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

Program Kick Off Mtg
(LCSP, DP, etc) 10 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

TM Verification
Kick-off Mtg 9 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

NET Training Pkg
Review 5 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

LORA Kick-off Mtg 8 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

EPS Warranty Mtg 1 meeting 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

TMDE Option Kick
off Mtg 1 meeting 2 as sched

MCSC or ACSS
Contractor
Facility

PdM
TMDE  

CSE Option Kick off
Mtg 1 meeting 2 as sched

MCSC or ACSS
Contractor
Facility PdM CSE  

ES Option Kick off
Mtg 1 meeting 2 as sched

MCSC or ACSS
Contractor
Facility PdM ES  

             

TRIPS:

Purpose
Duration

(Days) # of Attendees # of Trips Location
TWC 5 3 1 Camp Lejeune PdM EPS Base

SUWP 5 3 1 Camp Lejeune PdM EPS Option

PFA NET 3 1 1
I MEF Camp
Pendleton CA PdM EPS

Base

PFA NET 3 1 1
II MEF Camp
Lejeune NC PdM EPS

Base
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PFA NET 3 1 1
III MEF Okinawa
Japan PdM EPS

Base

PFA LUE 3 1 1
II MEF Camp
Lejeune NC PdM EPS

Base

PFA TM Ver 3 1 1 Ft Lee VA PdM EPS Base

Fuel SL-3 5 2 3
MCLB Albany 
GA PdM EPS

Base

600 NET 5 1 1
I MEF Camp
Pendleton CA PdM EPS

Base

600 NET 5 1 1
II MEF Camp
Lejeune NC PdM EPS

Base

600 NET 5 1 1
III MEF Okinawa
Japan PdM EPS

Base

600 LUE 14 4 1
II MEF Camp
Lejeune NC PdM EPS

Base

TM Verification 1 1 1 UEC, Hanahan SC PdM EPS Base

TM Verification 1 1 1 IRIS, Irvine CA PdM EPS Base

TM Verification -
117F-RPA 1 1 1 Irvine, CA PdM EPS

Base

TM Verification - JMIC 1 1 1 Quantico, VA PdM EPS Base

TM Verification - TWC 14 1 1 High Ridge, MO PdM EPS Option

TM Verification - SUWP 14 1 1
Camp Pendleton,
CA PdM EPS Option

TM Verification - ITEG II 14 1 1
Camp Lejeune,
NC PdM EPS Base

LORA Analysis 1 1 1
NSWC Aberdeen
M D PdM EPS Option

TWC LORA Analysis 1 1 1 High Ridge,MO PdM EPS Option

SUWP LORA Analysis 1 1 1
Camp Pendleton,
CA PdM EPS Option

Utilites LORA Analysis 1 1 1
Camp Lejeune,
NC PdM EPS Option

Utilites LORA Analysis 1 1 1
Camp Lejeune,
NC PdM EPS Option

Utilites LORA Analysis 1 1 1 29 Palms, CA PdM EPS Option

DoD PM MEP User Conf 3 1 1 Orlando, FL PdM EPS Base

Joint Water & Fuel Conf 3 1 1 Detroit, MI PdM EPS Base

TWDS Fielding 30 4 1
I MEF Camp
Pendleton CA PdM EPS Base

TWDS Fielding 30 4 1
II MEF Camp
Lejeune NC PdM EPS Base

TWDS Fielding 30 4 1
III MEF Okinawa
Japan PdM EPS Base

TWDS Fielding 30 4 1 Albany, GA PdM EPS Base

PdM TMDE 5 1 4
Camp Lejeune,
NC

PdM
TMDE Option
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PdM TMDE 5 1 4
Camp Pendleton,
CA

PdM
TMDE Option

PdM CSE 5 1 4
Camp Lejeune,
NC PdM CSE Option

PdM CSE 5 1 4 Camp Pendleton PdM CSE Option

PdM ES 5 1 4
Camp Lejeune,
NC PdM ES Option

PdM ES 5 1 4
Camp Pendleton,
CA PdM ES Option

ITEG II NET 5 1 1
II MEF Camp
Lejeune NC PdM EPS Base

9k/18k E2CU NET 5 1 1
II MEF Camp
Lejeune NC PdM EPS Base

9k/18k E2CU TM Ver 14 1 1
II MEF Camp
Lejeune NC PdM EPS Base

AMMPS/ITEG II 2 1 3 Aberdeen MD PdM EPS Option

30k/60k E2CU NET 5 1 1
II MEF Camp
Lejeune NC PdM EPS Base

30k/60k E2CU TM Ver 14 1 1
II MEF Camp
Lejeune NC PdM EPS Base

 

In order to gain the most current program information and maintain their relevancy, contractor personnel will be
expected to fully support and at tend the DoD PM MEP User Conference, and Joint Water and Fuel Conference, to be
held in Orlando Fl and Detroit MI respectively during this period of performance.

 

CDRL B00B Meeting Minutes PdM EPS

CDRL B00C Meeting Minutes PdM TMDE

CDRL B00D Meeting Minutes PdM CSE

CDRL B00E Meeting Minutes PdM ES

 

4.0 Security.  The information provided to the contractor will be unclassified and/or sensitive unclassified
information.  The contractor is not required or expected to have a Facility Clearance and contractor personnel
supporting this effort are not required to possess Personnel Clearance Levels.  Any contractor personnel requiring
access to U.S. Government sensitive unclassified information shall posses a completed background investigation
(minimum of a NACI) for this Public Trust Position. 

 

Common Access Cards (CACs) will only be issued to those contractors supporting this contract that have been
authorized by the COR.  The COR will only authorize CACs for those contractors that meet current Homeland
Security Presidential Directive – 12 (HSPD-12) criteria and have a definitive requirement.  CACs are not issued for
convenience. 

 

5.0 Exhibits, Attachments, and Enclosures.
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Exhibit B  – CDRLs / DD 1423

Appendix I – Performance Requirements Survey (PRS)

Attachment 1 – Scope Estimations
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Attachment 1 Scope Estimations

 

2.1 Life Cycle Logistics Support for EPS

For PdM EPS, the Government provides the following estimates based on historical data.  The actual level of effort
required to perform the tasks outlined above may vary.

2.1.1.1 Life Cycle Sustainment Plans (LCSP’s) - 250 pages of original material and 500 pages of reworked material.

 

2.1.1.2 Technical Manuals, Maintenance Instructions (MI), Technical Instructions, Supply Instructions, Warranty
Supply Instructions, and Stock List 3’s - 1,000 pages of original material and 500 pages of reworked material.

 

2.1.1.3 Item Unique Identification (IUID) Plans - 6 0 pages of original material and 250 pages of reworked material.

 

2.1.1.4 Training packages - 2580 pages of training material.

 

2.1.1.5 InIndependent Logistics Assessments (ILA) - 9.

 

2.1.1.6 Fielding Plans - 200 pages of original material.

 

2.1.1.7 Disposal Plans - 100 pages of original material.

 

2.1.1.8 Manpower, Personnel, and Training Analysis Determination Tool - six (6) Manpower Personnel Training Analysis
Determination Tools.

 

2.1.1.9 Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plans - 100 pages of original material.

 

2.1.1.10 Market Research - 3 efforts resulting in not more than a 50 page report per research effort.

 

2.1.1.11 Level of Repair Analysis - 8 programs.

 

2.1.1.12 Facilities Impact Report - 7 programs.

 

2.1.1.13 Warranty support – 5 legacy pieces of equipment from MI’s and 10 new pieces of equipment from acceptance
documentation. 

 

2.1.1.14 Integrated Product Support information in Program Quad Charts - 45 programs on a Quarterly basis,   20
programs per Program review, and slides for 9 Decision Briefs.
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2.1.1.15.1 Monthly ESE Technical Support Activity Report – 12 monthly reports from each of the MEFs (total of 36
reports).

 

2.1.1.15.2 For the purpose of reconfiguring the TWDS the existing TWDS Baseline and desired new configuration is as
follows:

 

Existing TWDS configuration is:

 

B0571  500 Gallon Water Drum

B0676  Fwd Area Water Point Supply System

B1140  Hypo Chlorination Unit

B1620  150 GPM Water Pump

B2130  3K Gallon Tank, Water

B2131  Dual Tank Interconnection Set

B2132  Bag Filler Interconnection Set

B2133  4" Hose Interconnection Set

B2134  2" Hose Interconnection Set

B2135  4" Discharge Interconnection Set

B2136  Hose Nozzle Interconnection Set

B2137  Accessory Kit

B2138  350 GPM Pump Interconnection Set

B2139  125 GPM Pump Interconnection Set

B2391  TWDS Pumping Station

B2392  TWDS Storage Assembly

B2393  TWDS Distribution Point

B2394  600 GPM

B2395  Five Mile Segment

B2631  50 K Gallon Pillow Tank

B2632  20 K Gallon Pillow Tank

 

The TWDS redesign/reconfiguration must be reduced down to the following TAMCNs:

 

B0571  500 Gallon Water Drum

B0676  Fwd Area Water Point Supply System

B1140  Hypo Chlorination Unit
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B1620  150 GPM Water Pump

B2130  3K Gallon Tank, Water

B2134  2" Hose Interconnection Set

B2138  350 GPM Pump Interconnection Set

B2139  125 GPM Pump Interconnection Set

B2394  600 GPM

B2395   Five Mile Segment

B2631  50 K Gallon Pillow Tank

B2632  20 K Gallon Pillow Tank

 

2.1.1.15.4 The Water System Technical Characteristic and Employment Manual is estimated to include at a minimum
the following TAMCN’s:

 

B00557B         BATH UNIT, PORTABLE

B00667B         LAUNDRY, SKID MOUNTED

B00717B         LIGHTWEIGHT WATER PURIFICATION SYSTEM

B05717B         DRUM, FABRIC, COLLAPSIBLE

B06767B         FORWARD AREA WATER

B10107B         COLD WEATHER KIT

B11407B         HYPOCHLORINATION UNIT

B14677B         PIPE FITTER ASSORTMENT & TOOL KIT

B15817B         PUMP MODULE, WATER

B1620 7B        150 GPM WATER PUMP

B20867B         TANK, WATER, MODULE

B21307B         TANK, FABRIC, COLLAPSIBLE

B21347B         CONNECTION SET, HOSE

B21387B         CONNECTION KIT, PUMP

B21397B         CONNECTION KIT, PUMP

B23947B         PUMPING ASSEMBLY, WATER

B23957B         SEGMENT KIT 5 MILES

B26057B         TACTICAL WATER PURIFICATION SYSTEM

B26307B         WATER QUALITY ANALYSIS

B26317B         TANK ASSEMBLY, FABRIC

B26327B         TANK, FABRIC, COLLAPSIBLE

B27302E         YOKE, TOWING AND LIFTING
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2.1.2 Life Cycle Cost Estimating for EPS

The Government estimates 12 LRFS submittals per 12 month period of performance.

 

2.1.3 Support for PdM TMDE, PdM ES, and PdM CSE - OPTIONS

2.1.3.1 The following Government estimates apply to each of the options for PdM TMDE, PdM ES, and PdM CSE:

2.1.3.1.1 Life Cycle Sustainment Plans (LCSP’s) - 20 pages of original material and 20 pages of reworked material.

 

2.1.3.1.2 Technical Manuals, Maintenance Instructions (MI), Technical Instructions, Supply Instructions, Warranty
Supply Instructions, and Stock List 3’s – 100 pages of original material and 35 pages of reworked material.

 

2.1.3.1.3 Item Unique Identification (IUID) Plans - 1 5 pages of original material and 5 pages of reworked material.

 

2.1.3.1.4 Training packages - 100 pages of training material.

 

2.1.3.1.5 Independent Logistics Assessments (ILA) - 2.

 

2.1.3.1.6 Fielding Plans – 30 pages of original material.

 

2.1.3.1.7 Disposal Plans - 20 pages of original material.

 

2.1.3.1.8 Manpower, Personnel, and Training Analysis Determination Tool – One (1) Manpower Personnel Training
Analysis Determination Tools.

 

2.1.3.1.9 Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plans – 35 pages of original material.

 

2.1.3.1.10 Market Research -1effort resulting in not more than a 50 page report per research effort.

 

2.1.3.1.11 Level of Repair Analysis - 1 program will require analysis.

 

2.1.3.1.12 Facilities Impact Report – 1 program will require FIR preparation.

 

2.1.3.2 Integrated Product Support information into the Program Quad Charts – 15 programs on a Quarterly basis.

 

2.1.3.3 Life Cycle Cost Estimating for PdM TMDE, PdM ES, and PdM CSE - OPTION

 

The Government estimates 1 LRFS submittal.
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

Inspection and Acceptance for this task order shall be conducted by the Government at Destination.

The following FAR clauses are hereby incorporated by reference into this task order:

FAR 52.246-2, "Inspection of Supplies -- Fixed Price" (AUG 1996).

FAR 52.246-4, "Inspection of Services -- Fixed Price"  (AUG 1996).
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 9/30/2013 - 9/29/2014

5001AA 9/30/2013 - 9/29/2014

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 9/30/2013 - 9/29/2014

5001AA 9/30/2013 - 9/29/2014

The periods of performance for the following Option Items are as follows:

   

5000AB 9/30/2013 - 9/29/2014

5000AC 9/30/2013 - 9/29/2014

5000AD 9/30/2013 - 9/29/2014

5001AB 9/30/2013 - 9/29/2014

5001AC 9/30/2013 - 9/29/2014

5001AD 9/30/2013 - 9/29/2014

5001AE 9/30/2013 - 9/29/2014

8000BA 9/30/2014 - 9/29/2015

8000BB 9/30/2014 - 9/29/2015

8000BC 9/30/2014 - 9/29/2015

8000BD 9/30/2014 - 9/29/2015

8001BA 9/30/2014 - 9/29/2015

8001BB 9/30/2014 - 9/29/2015

8001BC 9/30/2014 - 9/29/2015

8001BD 9/30/2014 - 9/29/2015

8001BE 9/30/2014 - 9/29/2015

Services to be performed hereunder will be provided at (insert specific address and building etc.)
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SECTION G CONTRACT ADMINISTRATION DATA

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)

(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a
unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification
is done external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests
and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov;and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for
self-registration available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based
Training Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting
payment requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

Invoice 2 in 1

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)
in WAWF, as specified by the contracting officer.

TBD

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to
fill in applicable fields in WAWF when creating payment requests and receiving reports in the system.

 Routing Data Table*

Field Name in WAWF               Data to be entered in WAWF

Pay Official DoDAAC                     M67443

Issue By DoDAAC                           M67854

Admin DoDAAC                              M67854
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Inspect By DoDAAC                       M67854 with Extension ACSS

Ship To Code                                    Not Applicable

Ship From Code                                Not Applicable

Mark For Code                                 Not Applicable

Service Approver (DoDAAC)         M67854 with Extension ACSS

Service Acceptor (DoDAAC)          M67854 with Extension ACSS

Accept at Other DoDAAC              Not Applicable

LPO DoDAAC                                   Not Applicable

DCAA Auditor DoDAAC                Not Applicable

Other DoDAAC(s)                            Not Applicable

Contract Number                               N00178-09-D-5794-MU65

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request
includes appropriate contract line item and subline item descriptions of the work performed or supplies
delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send
Additional Email Notifications'' field of WAWF once a document is submitted in the system.

Robin DeStackelberg

Email: robin.destackelberg@usmc.mil

703.432.3564

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from
the following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

	 	

Accounting Data


SLINID   PR Number              Amount 

-------- ---------------------- ---------------------

5000AA   M9545013RC36A28        1480020.00            
LLA : 
AA 17311096366 251  67854   067443 2D 636600 3RC36A28152I  
Standard Number: M9545013RC36A28 
 
5001AA   M9545013RC36A28        98916.00              
LLA : 
AA 17311096366 251  67854   067443 2D 636600 3RC36A28152I  
Standard Number: M9545013RC36A28 
 
 
BASE Funding 1578936.00 
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Cumulative Funding 1578936.00 
 
MOD 01 Funding 0.00 
Cumulative Funding 1578936.00 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H.  SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

 The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 201.602-2
(2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.  The COR
for this task order is:

Robin DeStackelberg

Email: robin.destackelberg@usmc.mil

703.432.3564

All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance. 

H. 2 Identification of Contractor Employees

 Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

 H.3 Organizational Conflict of Interest (OCI)

 Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may give rise to a
potential conflict of interest.  Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. This task may involve systems engineering and technical direction for the  PdM EPS TMDE
CSE ES program that will preclude Contractor involvement in future efforts.  The restrictions upon future
contracting are as follows:

If the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, is required to provide systems engineering and technical direction for a system or helps to develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of the initial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage.  “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid potential
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conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d)

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as a result of performance of this contract.  Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons.  Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information.  This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as a result of
performance of this contract.  This prohibition shall expire after a period of three years after completion of
performance of this contract.

 (3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.  The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which
it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract.  This exclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service.  In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer.  The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter.  Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

(h) If the contactor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
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requirement preclude the contractor from participating in any research and development.  Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

(l) The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

H.4 Contractor Support Public Trust Determinations

 Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

 The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel.  Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures.  However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a "No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 5  Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Post Award Conference to be attended by the
Contracting Officer, COR and contractor personnel to reconcile performance requirements including:  detailed WBS,
30-day staffing plan, use of team members/subcontractors, security requirements, funding and management of funds,
and quality control measures in response to the  Performance Requirements Survey (PRS). 
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SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.

 The following clauses are being incorporated by reference:

252.227-7015 Technical Data–Commercial Items.

252.227-7013 Rights in Technical Data--Noncommercial Items.

252.227-7037 Validation of Restrictive Markings on Technical Data.
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SECTION J LIST OF ATTACHMENTS

Exhibit A:    CDRL EPS_REV 1 16 July 2013

Exhibit B:    CDRL Exhibit ES_ 16 July 2013

Exhibit C:    CDRL Exhibit CSE _ 16 July 2013

Exhibit D:    CDRL Exhibit TMDE_16 July 2013

Attachment 1:    Appendix 1_PRS Rev 1_ 16 July 2013

Attachment 2:    TWDS Redesign Proposed System and Management Structure Rev1 dtd 29Oct 2013

Attachment 3:    TWDS Components List dtd 4 Nov 2013
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GENERAL INFORMATION

The purpose of this modification is to exercise Option Year 1, SLINS 8000BA, 8001BA, and 8001BE. All other
terms and conditions remain unchanged. A conformed copy of this Task Order is attached to this modification for
informational purposes only.

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $1,578,936.00 by
$1,598,316.00 to $3,177,252.00.

CLIN/SLIN Type Of Fund From ($) By ($) To ($)

8000BA Fund Type - TBD 0.00 1,480,020.00 1,480,020.00

8001BA Fund Type - TBD 0.00 98,916.00 98,916.00

8001BE Fund Type - TBD 0.00 19,380.00 19,380.00

The total value of the order is hereby increased from $1,578,936.00 by $1,598,316.00 to
$3,177,252.00.

CLIN/SLIN From ($) By ($) To ($)

8000BA 0.00 1,480,020.00 1,480,020.00

8001BA 0.00 98,916.00 98,916.00

8001BE 0.00 19,380.00 19,380.00

The Period of Performance of the following line items is hereby changed as follows:

CLIN/SLIN From To
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES

For FFP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

5000 $2,074,992.00

5000AA R425 EPS ILS SUPPORT The Contractor shall perform

IAWSection C, the Performance Work Statement (Fund

Type - TBD)

12.0 MO $123,335.00 $1,480,020.00

5000AB R425 EPS ILS SUPPORT. OPTION TASK 1 The Contractor shall

perform IAWSection C, the Performance Work

Statement (Fund Type - TBD)

12.0 MO $16,527.00 $198,324.00

Option

5000AC R425 EPS ILS SUPPORT. OPTION TASK 2. The Contractor

shall perform IAWSection C, the Performance Work

Statement (Fund Type - TBD)

12.0 MO $16,527.00 $198,324.00

Option

5000AD R425 EPS ILS SUPPORT. OPTION TASK 3. The Contractor

shall perform IAWSection C, the Performance Work

Statement (Fund Type - TBD)

12.0 MO $16,527.00 $198,324.00

Option

5001 $166,644.00

5001AA R425 TRAVEL/ODC (Fund Type - TBD) 12.0 MO $8,243.00 $98,916.00

5001AB R425 TRAVEL/ODC - OPTION TASK 1 (Fund Type - TBD) 12.0 MO $1,343.00 $16,116.00

Option

5001AC R425 TRAVEL/ODC - OPTION TASK 2 (Fund Type - TBD) 12.0 MO $1,343.00 $16,116.00

Option

5001AD R425 TRAVEL/ODC - OPTION TASK 3 (Fund Type - TBD) 12.0 MO $1,343.00 $16,116.00

Option

5001AE R425 TRAVEL/ODC - OPTIONAL TRAVEL (PdM EPS) (Fund Type -

TBD)

12.0 MO $1,615.00 $19,380.00

Option

For FFP / NSP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

5002 DATA $0.00

For FFP Items:
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Item PSC Supplies/Services Qty Unit Unit Price Total Price

8000 $2,074,992.00

8000BA R425 EPS ILS SUPPORT The Contractor shall perform

IAWSection C, the Performance Work Statement (Fund

Type - TBD)

12.0 MO $123,335.00 $1,480,020.00

8000BB R425 EPS ILS SUPPORT. OPTION TASK 1 The Contractor shall

perform IAWSection C, the Performance Work

Statement (Fund Type - TBD)

12.0 MO $16,527.00 $198,324.00

Option

8000BC R425 EPS ILS SUPPORT. OPTION TASK 2. The Contractor

shall perform IAWSection C, the Performance Work

Statement (Fund Type - TBD)

12.0 MO $16,527.00 $198,324.00

Option

8000BD R425 EPS ILS SUPPORT. OPTION TASK 3. The Contractor

shall perform IAWSection C, the Performance Work

Statement (Fund Type - TBD)

12.0 MO $16,527.00 $198,324.00

Option

8001 $166,644.00

8001BA R425 TRAVEL/ODC (Fund Type - TBD) 12.0 MO $8,243.00 $98,916.00

8001BB R425 TRAVEL/ODC - OPTION TASK 1 (Fund Type - TBD) 12.0 MO $1,343.00 $16,116.00

Option

8001BC R425 TRAVEL/ODC - OPTION TASK 2 (Fund Type - TBD) 12.0 MO $1,343.00 $16,116.00

Option

8001BD R425 TRAVEL/ODC - OPTION TASK 3 (Fund Type - TBD) 12.0 MO $1,343.00 $16,116.00

Option

8001BE R425 TRAVEL/ODC - OPTIONAL TRAVEL (PdM EPS) (Fund Type -

TBD)

12.0 MO $1,615.00 $19,380.00

For FFP / NSP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

8002 DATA - OPTION YEAR ONE $0.00
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

Amended Performance Work Statement (PWS)

Annual Support for Product Manager (PdM) Expeditionary Power Systems (EPS), PdM Test Measurement
and Diagnostic Equipment (TMDE), PdM Combat Support Equipment (CSE), and PdM Engineer Systems (ES)

 

1.0 Scope.  The scope of this effort is to provide PdM EPS program with Life Cycle Logistics support.  This effort
includes life cycle cost estimating, identification of compliance issues with acquisition strategies for
review/consideration by the government, business case analyses, Manpower, Personnel, and  Training Analyses,
Training Package development, Warranty Management, FSR support for Water and Fuel Equipment, and
programmatic, logistics and sustainment documentation development and staffing to Program and Milestone Decision
Authorities.

 

Life Cycle Logistics Support to PdM TMDE, PdM CSE, and PdM Engineer will also be part of this contract effort, as
identified in the options to be exercised if required.

 

1.1 Background.  The PdM EPS office is comprised of three main teams: the Advanced Power Systems (APS) team,
the Utilities Team, and the Engineer Support Equipment (ESE – Water and Fuel) team and is responsible for the total life
cycle management to include all technical and business requirements associated with current and future USMC APS,
Utilities, and ESE and related programs.  This includes research and development, testing, procurement, and fielding of
new combat capabilities; as well as the sustainment/modernization of legacy assets.  An overview of the program
office and programs can be found at http://www.marcorsyscom.usmc.mil/sites/pdmeps/.  PdM EPS facilitates
communication and coordination between Marine Corps Systems Command (MCSC), Marine Corps Logistics
Command (MCLC), Marine Corps Combat Development Command (MCCDC), SPAWAR Charleston, SC, and the Active
and Reserve Marine Corps Operating Forces (OPFORs).

 

The assigned programs  span the  full range  of acquisition and life cycle support,  from  Pre-Milestone  A  through
Development ,  Production and Deployment, and Operational Support, and include transitioning between  phases at
designated Milestones during the planned period of performance of this effort.

 

2.0 General Requirements

All deliverables are to be submitted to the COR, and the COR is responsible for tracking and acceptance. 

The Contractor employees shall identify themselves as Contractor personnel by introducing themselves or being
introduced as Contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel. In addition, Contractor personnel shall appropriately identify themselves as
Contractor employees in telephone conversations and in formal and informal written correspondence.

 

MARADMIN 672/10 (http://www.marines.mil/News/Messages/MARADMINS.aspx) provides guidance on
authorized sources of PKI certificates.  The contractor must procure assets with PKI authentication for use with
commercially available PKI certificates; a list of vendors can be found in MARADMIN 672/10. Contractor personnel
must have in their possession the commercially procured certificates and register with the authentication server. 
Contractors should consider commercially procuring PIV (personal identity verification) cards with DoD-accepted
certificates.  
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The Contractor shall report ALL Contractor labor hours (including Subcontractor labor hours) required for performance of
services provided under this contract for the United States Marine Corps via a secure data collection site.  The Contractor
is required to completely fill in all required data fields using the following web address: https://doncmra.nmci.navy.mil.

 

Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year
(FY), which runs October 1 through September 30.  While inputs may be reported any time during the FY, all data
shall be reported no later than October 31 of each calendar year.  Contractors may direct questions to the help desk,
linked at https://doncmra.nmci.navy.mil.

 

2.1 Specific Requirements.

 

2.1.1 Life Cycle Logistics Support for PdM EPS

 

2.1.1.1 The Contractor shall draft, write, format, and illustrate the Life Cycle Sustainment Plans (LCSPs) in
accordance with CDRL D001.

 

CDRL D001 Life Cycle Sustainment Plans

 

2.1.1.2 The Contractor shall draft, write, format, and illustrate the Technical Manuals, Maintenance Instructions (MI),
Technical Instructions, Supply Instructions, Warranty Supply Instructions, and Stock List 3s in accordance with
CDRL D002.

 

CDRL D002 Technical Manuals

 

2.1.1.3 The Contractor shall draft, write, format, and illustrate the Item Unique Identification (IUID) Plans in
accordance with CDRL D003.

 

CDRL D003 Item Unique Identification (IUID) Marking Plan/Item Unique Identification (IUID) Plans

 

2.1.1.4 The Contractor shall draft, write, format, and illustrate the draft training packages in accordance with CDRL
D004.

 

CDRL D004 New Equipment  Training (NET) Packages

 

2.1.1.5 The Contractor shall assemble and prepare the documentation necessary to support Independent Logistics
Assessments (ILA) in accordance with CDRL D005.

 

CDRL D005 Independent Logistics Assessments (ILA)

 

2.1.1.6 The Contractor shall draft, write, format, and illustrate the draft Fielding Plans in accordance with CDRL
D006.

 

CDRL D006 Fielding Plans
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2.1.1.7 The Contractor shall draft, write, format, and illustrate the draft Disposal Plans in accordance with CDRL
D007.

 

CDRL D007 Disposal Plans

 

2.1.1.8 The Contractor shall draft, write, format, and illustrate the draft Manpower, Personnel, and Training Analysis
Determination Tool in accordance with CDRL D008.

 

CDRL D008 Manpower Personnel Training Analysis Determination Tool

 

2.1.1.9 The Contractor shall draft, write, format, and illustrate the draft Diminishing Manufacturing Sources & Material
Shortage (DMSMS) Plans in accordance with CDRL D009.

 

CDRL D009 Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plan

 

2.1.1.10 The Contractor shall conduct, compile and report the draft data collected for PdM EPS Market Research
efforts accordance with CDRL D00A.

 

CDRL D00A  DI-MISC-80508B Technical Report-Study/Service/Market Research Results Report

 

2.1.1.11 The Contractor shall conduct a Level of Repair Analysis and provide the output results report to the
Government accordance with CDRL D00B . 

 

CDRL D00B DI-SESS-81872 Level of Repair Analysis Report/Level of Repair Analysis Output Results Report

 

2.1.1.12 The Contractor shall draft, write, format, and illustrate the draft Facilities Impact Report in accordance with
CDRL D00C. 

 

CDRL D00C Facilities Impact Report

 

2.1.1.13 The Contractor shall manage Warranty Claims/Database for the portfolio of PdM EPS equipment using the
USMC Warranty & Services Support Claims Tool (WSSCT) and shall coordinate with the Marine Expeditionary
Force (MEF) FSR Warranty Coordinators. 

 

The Contractor shall review and load the contract information and serial numbers from MI’s and acceptance
documentation into the USMC WSSCT and process Warranty Claims.  The contractor shall compile and analyze the
warranty data within the WSSCT and shall develop Quarterly reports to determine trends and cost-effectiveness of
warranty programs.  The Contractor shall provide analysis, data collection, and post-production/deployment technical
support to the operating forces for new warranty claims. 
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2.1.1.13.1 Warranty Coordination. The Contractor shall use the WSSCT to receive, load, resolve, and track Warranty
claims from the using units for all PdM EPS Equipment.

 

CDRL D00D Warranty Support Report

 

2.1.1.14 The Contractor shall update Integrated Product Support (IPS) information into the Program Quad Charts for
all programs within PdM EPS, update the Logistics slides for the Program Managers Reviews and prepare slides for
Program Decision Briefs in accordance with CDRLs B001, B002, and B003. 

 

CDRL B001 Quad Charts

CDRL B002 Program Managers Reviews Slides

CDRL B003 Program Decision Brief slides

 

2.1.1.15 Technical Support

 

2.1.1.15.1 The Contractors Technical Support for ESE equipment shall include researching parts issues,
troubleshooting malfunctions, and repairing ESE (Water/Fuel) equipment.  The Contractor Technical Support shall
include the conduct of New Equipment Training and training in support of unit Commander’s sustainment programs
to each Marine Expeditionary Force (MEF).  The contractor Technical Support shall include coordination of MEF
Warranties for all of the PdM EPS equipment.

 

CDRL A001 DI-MISC-80508B Technical Report – Study/Services/Monthly Engineer Support Equipment
Technical Support Activity Report

 

2.1.1.15.2 The Contractor shall develop recommended Courses of Action for a new storage and shipping solution for the
Tactical Water Distribution System (TWDS) reconfiguration in accordance with CDRL A002. 

 

The contractor shall update the TWDS SL-3s and Technical Manuals in accordance with CDRL D002.

 

CDRLA002 DI-MISC-80508B Technical Report-Study/Service – Courses of Action

CDRL D002 Technical Manuals – TWDS

 

2.1.1.15.3 The Contractor shall implement the Government approved TWDS reconfiguration Course of Action.  The
contractor shall submit a Technical Support Activity Report in accordance with CDRL A003.

 

CDRL A003 DI-MISC-80508B Technical Report – Study/Services/TWDS Reconfiguration Technical Support
Activity Report
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2.1.1.15.4 The Contractor shall draft, write, format, and illustrate a Technical Characteristics and Employment Manual
that provides information on the employment and management of the Water systems to include water distribution,
purification, storage, and environmental controls in accordance with CDRL D002.

 

CDRL D002 Technical Manuals – Water Systems Characteristics and Employment

 

Performance Standards for the above requirements are listed in the Performance Requirements Survey (PRS) attached
to this PWS.

2.1.2 Life Cycle Cost Estimating for PdM EPS

 

The contractor shall develop a Logistics Requirements and Funding Summary (LRFS) for each program for review and
approval using the MarCorSysCom LRFS Cost Estimating Tool. 

 

CDRL D00E Logistics Resource Funding Summary (LRFS)

 

2.1.3 Performance Requirements PdM TMDE – OPTIONAL TASK 1

 

2.1.3.1 The Contractor shall perform the tasks identified in paragraphs 2.1.1.1 – 2.1.1.12, 2.1.2 and 3.0 above for the
PdM TMDE.  The CDRLs for these tasks are identified below.

 

2.1.3.2 The Contractor shall update Integrated Product Support (IPS) information into the Program Quad Charts for
all programs within PdM TMDE on a Quarterly basis.  

 

Performance Standards for the above requirements are listed in the Performance Requirements Survey (PRS) attached
to this PWS

 

CDRL D00F Life Cycle Sustainment Plans

CDRL D00G Technical Manuals

CDRL D00H Item Unique Identification (IUID) Marking Plan/Item Unique Identification (IUID) Plans

CDRL D00J Net Training Packages

CDRL D00K Independent Logistics Assessments (ILA)

CDRL D00L Fielding Plans

CDRL D00M Disposal Plans

CDRL D00N Manpower, Personnel, and Training Analysis Determination Tool

CDRL D00P Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plan

CDRL D00Q DI-MISC-80508B Technical Report – Study/Services/Market Research Results Report

CDRL D00R DI-SESS-81872 Level of Repair Analysis Report/Level of Repair Analysis Output Results Report

CDRL D00S Facilities Impact Report
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CDRL B005 Quad Charts

CDRL D00T Logistics Resource Funding Summary (LRFS)

CDRL B006 PdM TMDE Travel & ODC Expense Report

 

2.1.4 Performance Requirements PdM CSE – OPTIONAL TASK 2

 

2.1.4.1 The Contractor shall perform the tasks identified in paragraphs 2.1.1.1 – 2.1.1.12, 2.1.2 and 3.0 above for the
PdM CSE.  The CDRLs for these tasks are identified below.

 

2.1.4.2 The Contractor shall update Integrated Product Support (IPS) information into the Program Quad Charts for
all programs within PdM CSE on a Quarterly basis.  

 

CDRL D00U Life Cycle Sustainment Plans

CDRL D00V Technical Manuals

CDRL D00W Item Unique Identification (IUID) Marking Plan/Item Unique Identification (IUID) Plans

CDRL D00X Net Training Packages

CDRL D00Y Independent Logistics Assessments (ILA)

CDRL D00Z Fielding Plans

CDRL D010 Disposal Plans

CDRL D011 Manpower, Personnel, and Training Analysis Determination Tool

CDRL D012 Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plan

CDRL D013 DI-MISC-80508B Technical Report – Study/Services/Market Research Results Report

CDRL D014 DI-SESS-81872 Level of Repair Analysis Report/Level of Repair Analysis Output Results Report

CDRL D015 Facilities Impact Report

CDRL B007 Quad Charts

CDRL D016 Logistics Resource Funding Summary (LRFS)

CDRL B008 PdM CSE Travel & ODC Expense Report

 

2.1.5 Performance Requirements PdM ES – OPTIONAL TASK 3

 

2.1.5.1 The Contractor shall perform the tasks identified in paragraphs 2.1.1.1 – 2.1.1.12, 2.1.2 and 3.0 above for the
PdM ES.  The CDRLs for these tasks are identified below.

 

2.1.5.2 The Contractor shall update Integrated Product Support (IPS) information into the Program Quad Charts for
all programs within PdM ES on a Quarterly basis.  

 

CDRL D017 Life Cycle Sustainment Plans

CDRL D018 Technical Manuals

CDRL D019 Item Unique Identification (IUID) Marking Plan/Item Unique Identification (IUID) Plans

CDRL D01A Net Training Packages
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CDRL D01B Independent Logistics Assessments (ILA)

CDRL D01C Fielding Plans

CDRL D01D Disposal Plans

CDRL D01E Manpower, Personnel, and Training Analysis Determination Tool

CDRL D01F Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plan

CDRL D01G DI-MISC-80508B Technical Report – Study/Services/Market Research Results Report

CDRL D01H DI-SESS-81872 Level of Repair Analysis Report/Level of Repair Analysis Output Results Report

CDRL D01J Facilities Impact Report

CDRL B009 Quad Charts

CDRL D01K Logistics Resource Funding Summary (LRFS)

CDRL B00A PdM ES Travel & ODC Expense Report

 

3.0 Facilities, Travel, and Other Direct Costs (ODCs). Work efforts in support of this task apply to PdM’s as
identified in the below table and will be accomplished at the Contractor’s facilities unless indicated differently in the
below table.  Contractor shall provide minutes for all meetings in accordance with CDRLs B00B, B00C, B00D, and
B00E.  Access to the Secret Internet Protocol Router Network (SIPRNet) will not be provided. 

 

This effort will require the Contractor to provide facilities for local meetings, fielding conferences, and IPTs for up to
20 personnel as well as a suitable infrastructure to manage program requirements throughout the period of
performance.

 

Laptops, cellular equipment/services, and other items of convenience are not reimbursable as ODCs.

 

All Government printing requirements MUST be done by or through the local Document Automation and Production
Service (DAPS, now called DLA Document Services) http://www.documentservices.dla.mil/dapsoline.html

 

The expected level of travel is detailed below.  MCSC and the contractor’s facility are considered their work locations,
so reimbursement of local travel costs will not be authorized.  Please be advised that these travel requirements are
based on historical travel, and the actual travel necessary to perform the tasks identified in this Performance Work
Statement may vary.

 

CEOss TRAVEL WORKSHEET

LOCAL TRAVEL:
Meeting Description Meetings/Month # of Attendees Months Location PdM Base/Option

Contract Start of Work
Meeting 1 meeting 2 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

APT Logistics
Planning IPT 1 per month 1 12

MCSC or ACSS
Contractor

PdM EPS  
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Facility

ESE Water Logistics
Planning IPT 1 per month 1 12

MCSC or ACSS
Contractor
Facility PdM EPS  

ESE Fuel Logistics
Planning IPT 1 per month 1 12

MCSC or ACSS
Contractor
Facility PdM EPS  

Utilities Logistics
Planning IPT 1 per month 1 12

MCSC or ACSS
Contractor
Facility PdM EPS  

MPT Determination
Tool IPT 6 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

Program Kick Off Mtg
(LCSP, DP, etc) 10 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

TM Verification
Kick-off Mtg 9 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

NET Training Pkg
Review 5 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

LORA Kick-off Mtg 8 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

EPS Warranty Mtg 1 meeting 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

TMDE Option Kick
off Mtg 1 meeting 2 as sched

MCSC or ACSS
Contractor
Facility

PdM
TMDE  

CSE Option Kick off
Mtg 1 meeting 2 as sched

MCSC or ACSS
Contractor
Facility PdM CSE  

ES Option Kick off
Mtg 1 meeting 2 as sched

MCSC or ACSS
Contractor
Facility PdM ES  

             

TRIPS:

Purpose
Duration

(Days) # of Attendees # of Trips Location
TWC 5 3 1 Camp Lejeune PdM EPS Base

SUWP 5 3 1 Camp Lejeune PdM EPS Option

PFA NET 3 1 1
I MEF Camp
Pendleton CA PdM EPS

Base

PFA NET 3 1 1
II MEF Camp
Lejeune NC PdM EPS

Base
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PFA NET 3 1 1
III MEF Okinawa
Japan PdM EPS

Base

PFA LUE 3 1 1
II MEF Camp
Lejeune NC PdM EPS

Base

PFA TM Ver 3 1 1 Ft Lee VA PdM EPS Base

Fuel SL-3 5 2 3
MCLB Albany 
GA PdM EPS

Base

600 NET 5 1 1
I MEF Camp
Pendleton CA PdM EPS

Base

600 NET 5 1 1
II MEF Camp
Lejeune NC PdM EPS

Base

600 NET 5 1 1
III MEF Okinawa
Japan PdM EPS

Base

600 LUE 14 4 1
II MEF Camp
Lejeune NC PdM EPS

Base

TM Verification 1 1 1 UEC, Hanahan SC PdM EPS Base

TM Verification 1 1 1 IRIS, Irvine CA PdM EPS Base

TM Verification -
117F-RPA 1 1 1 Irvine, CA PdM EPS

Base

TM Verification - JMIC 1 1 1 Quantico, VA PdM EPS Base

TM Verification - TWC 14 1 1 High Ridge, MO PdM EPS Option

TM Verification - SUWP 14 1 1
Camp Pendleton,
CA PdM EPS Option

TM Verification - ITEG II 14 1 1
Camp Lejeune,
NC PdM EPS Base

LORA Analysis 1 1 1
NSWC Aberdeen
M D PdM EPS Option

TWC LORA Analysis 1 1 1 High Ridge,MO PdM EPS Option

SUWP LORA Analysis 1 1 1
Camp Pendleton,
CA PdM EPS Option

Utilites LORA Analysis 1 1 1
Camp Lejeune,
NC PdM EPS Option

Utilites LORA Analysis 1 1 1
Camp Lejeune,
NC PdM EPS Option

Utilites LORA Analysis 1 1 1 29 Palms, CA PdM EPS Option

DoD PM MEP User Conf 3 1 1 Orlando, FL PdM EPS Base

Joint Water & Fuel Conf 3 1 1 Detroit, MI PdM EPS Base

TWDS Fielding 30 4 1
I MEF Camp
Pendleton CA PdM EPS Base

TWDS Fielding 30 4 1
II MEF Camp
Lejeune NC PdM EPS Base

TWDS Fielding 30 4 1
III MEF Okinawa
Japan PdM EPS Base

TWDS Fielding 30 4 1 Albany, GA PdM EPS Base

PdM TMDE 5 1 4
Camp Lejeune,
NC

PdM
TMDE Option
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PdM TMDE 5 1 4
Camp Pendleton,
CA

PdM
TMDE Option

PdM CSE 5 1 4
Camp Lejeune,
NC PdM CSE Option

PdM CSE 5 1 4 Camp Pendleton PdM CSE Option

PdM ES 5 1 4
Camp Lejeune,
NC PdM ES Option

PdM ES 5 1 4
Camp Pendleton,
CA PdM ES Option

ITEG II NET 5 1 1
II MEF Camp
Lejeune NC PdM EPS Base

9k/18k E2CU NET 5 1 1
II MEF Camp
Lejeune NC PdM EPS Base

9k/18k E2CU TM Ver 14 1 1
II MEF Camp
Lejeune NC PdM EPS Base

AMMPS/ITEG II 2 1 3 Aberdeen MD PdM EPS Option

30k/60k E2CU NET 5 1 1
II MEF Camp
Lejeune NC PdM EPS Base

30k/60k E2CU TM Ver 14 1 1
II MEF Camp
Lejeune NC PdM EPS Base

 

In order to gain the most current program information and maintain their relevancy, contractor personnel will be
expected to fully support and at tend the DoD PM MEP User Conference, and Joint Water and Fuel Conference, to be
held in Orlando Fl and Detroit MI respectively during this period of performance.

 

CDRL B00B Meeting Minutes PdM EPS

CDRL B00C Meeting Minutes PdM TMDE

CDRL B00D Meeting Minutes PdM CSE

CDRL B00E Meeting Minutes PdM ES

 

4.0 Security.  The information provided to the contractor will be unclassified and/or sensitive unclassified
information.  The contractor is not required or expected to have a Facility Clearance and contractor personnel
supporting this effort are not required to possess Personnel Clearance Levels.  Any contractor personnel requiring
access to U.S. Government sensitive unclassified information shall posses a completed background investigation
(minimum of a NACI) for this Public Trust Position. 

 

Common Access Cards (CACs) will only be issued to those contractors supporting this contract that have been
authorized by the COR.  The COR will only authorize CACs for those contractors that meet current Homeland
Security Presidential Directive – 12 (HSPD-12) criteria and have a definitive requirement.  CACs are not issued for
convenience. 

 

5.0 Exhibits, Attachments, and Enclosures.
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Exhibit B  – CDRLs / DD 1423

Appendix I – Performance Requirements Survey (PRS)

Attachment 1 – Scope Estimations
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Attachment 1 Scope Estimations

 

2.1 Life Cycle Logistics Support for EPS

For PdM EPS, the Government provides the following estimates based on historical data.  The actual level of effort
required to perform the tasks outlined above may vary.

2.1.1.1 Life Cycle Sustainment Plans (LCSP’s) - 250 pages of original material and 500 pages of reworked material.

 

2.1.1.2 Technical Manuals, Maintenance Instructions (MI), Technical Instructions, Supply Instructions, Warranty
Supply Instructions, and Stock List 3’s - 1,000 pages of original material and 500 pages of reworked material.

 

2.1.1.3 Item Unique Identification (IUID) Plans - 6 0 pages of original material and 250 pages of reworked material.

 

2.1.1.4 Training packages - 2580 pages of training material.

 

2.1.1.5 InIndependent Logistics Assessments (ILA) - 9.

 

2.1.1.6 Fielding Plans - 200 pages of original material.

 

2.1.1.7 Disposal Plans - 100 pages of original material.

 

2.1.1.8 Manpower, Personnel, and Training Analysis Determination Tool - six (6) Manpower Personnel Training Analysis
Determination Tools.

 

2.1.1.9 Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plans - 100 pages of original material.

 

2.1.1.10 Market Research - 3 efforts resulting in not more than a 50 page report per research effort.

 

2.1.1.11 Level of Repair Analysis - 8 programs.

 

2.1.1.12 Facilities Impact Report - 7 programs.

 

2.1.1.13 Warranty support – 5 legacy pieces of equipment from MI’s and 10 new pieces of equipment from acceptance
documentation. 

 

2.1.1.14 Integrated Product Support information in Program Quad Charts - 45 programs on a Quarterly basis,   20
programs per Program review, and slides for 9 Decision Briefs.
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2.1.1.15.1 Monthly ESE Technical Support Activity Report – 12 monthly reports from each of the MEFs (total of 36
reports).

 

2.1.1.15.2 For the purpose of reconfiguring the TWDS the existing TWDS Baseline and desired new configuration is as
follows:

 

Existing TWDS configuration is:

 

B0571  500 Gallon Water Drum

B0676  Fwd Area Water Point Supply System

B1140  Hypo Chlorination Unit

B1620  150 GPM Water Pump

B2130  3K Gallon Tank, Water

B2131  Dual Tank Interconnection Set

B2132  Bag Filler Interconnection Set

B2133  4" Hose Interconnection Set

B2134  2" Hose Interconnection Set

B2135  4" Discharge Interconnection Set

B2136  Hose Nozzle Interconnection Set

B2137  Accessory Kit

B2138  350 GPM Pump Interconnection Set

B2139  125 GPM Pump Interconnection Set

B2391  TWDS Pumping Station

B2392  TWDS Storage Assembly

B2393  TWDS Distribution Point

B2394  600 GPM

B2395  Five Mile Segment

B2631  50 K Gallon Pillow Tank

B2632  20 K Gallon Pillow Tank

 

The TWDS redesign/reconfiguration must be reduced down to the following TAMCNs:

 

B0571  500 Gallon Water Drum

B0676  Fwd Area Water Point Supply System

B1140  Hypo Chlorination Unit
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B1620  150 GPM Water Pump

B2130  3K Gallon Tank, Water

B2134  2" Hose Interconnection Set

B2138  350 GPM Pump Interconnection Set

B2139  125 GPM Pump Interconnection Set

B2394  600 GPM

B2395   Five Mile Segment

B2631  50 K Gallon Pillow Tank

B2632  20 K Gallon Pillow Tank

 

2.1.1.15.4 The Water System Technical Characteristic and Employment Manual is estimated to include at a minimum
the following TAMCN’s:

 

B00557B         BATH UNIT, PORTABLE

B00667B         LAUNDRY, SKID MOUNTED

B00717B         LIGHTWEIGHT WATER PURIFICATION SYSTEM

B05717B         DRUM, FABRIC, COLLAPSIBLE

B06767B         FORWARD AREA WATER

B10107B         COLD WEATHER KIT

B11407B         HYPOCHLORINATION UNIT

B14677B         PIPE FITTER ASSORTMENT & TOOL KIT

B15817B         PUMP MODULE, WATER

B1620 7B        150 GPM WATER PUMP

B20867B         TANK, WATER, MODULE

B21307B         TANK, FABRIC, COLLAPSIBLE

B21347B         CONNECTION SET, HOSE

B21387B         CONNECTION KIT, PUMP

B21397B         CONNECTION KIT, PUMP

B23947B         PUMPING ASSEMBLY, WATER

B23957B         SEGMENT KIT 5 MILES

B26057B         TACTICAL WATER PURIFICATION SYSTEM

B26307B         WATER QUALITY ANALYSIS

B26317B         TANK ASSEMBLY, FABRIC

B26327B         TANK, FABRIC, COLLAPSIBLE

B27302E         YOKE, TOWING AND LIFTING
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2.1.2 Life Cycle Cost Estimating for EPS

The Government estimates 12 LRFS submittals per 12 month period of performance.

 

2.1.3 Support for PdM TMDE, PdM ES, and PdM CSE - OPTIONS

2.1.3.1 The following Government estimates apply to each of the options for PdM TMDE, PdM ES, and PdM CSE:

2.1.3.1.1 Life Cycle Sustainment Plans (LCSP’s) - 20 pages of original material and 20 pages of reworked material.

 

2.1.3.1.2 Technical Manuals, Maintenance Instructions (MI), Technical Instructions, Supply Instructions, Warranty
Supply Instructions, and Stock List 3’s – 100 pages of original material and 35 pages of reworked material.

 

2.1.3.1.3 Item Unique Identification (IUID) Plans - 1 5 pages of original material and 5 pages of reworked material.

 

2.1.3.1.4 Training packages - 100 pages of training material.

 

2.1.3.1.5 Independent Logistics Assessments (ILA) - 2.

 

2.1.3.1.6 Fielding Plans – 30 pages of original material.

 

2.1.3.1.7 Disposal Plans - 20 pages of original material.

 

2.1.3.1.8 Manpower, Personnel, and Training Analysis Determination Tool – One (1) Manpower Personnel Training
Analysis Determination Tools.

 

2.1.3.1.9 Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plans – 35 pages of original material.

 

2.1.3.1.10 Market Research -1effort resulting in not more than a 50 page report per research effort.

 

2.1.3.1.11 Level of Repair Analysis - 1 program will require analysis.

 

2.1.3.1.12 Facilities Impact Report – 1 program will require FIR preparation.

 

2.1.3.2 Integrated Product Support information into the Program Quad Charts – 15 programs on a Quarterly basis.

 

2.1.3.3 Life Cycle Cost Estimating for PdM TMDE, PdM ES, and PdM CSE - OPTION

 

The Government estimates 1 LRFS submittal.
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

Inspection and Acceptance for this task order shall be conducted by the Government at Destination.

The following FAR clauses are hereby incorporated by reference into this task order:

FAR 52.246-2, "Inspection of Supplies -- Fixed Price" (AUG 1996).

FAR 52.246-4, "Inspection of Services -- Fixed Price"  (AUG 1996).
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 9/30/2013 - 9/29/2014

5001AA 9/30/2013 - 9/29/2014

8000BA 9/30/2014 - 9/29/2015

8001BA 9/30/2014 - 9/29/2015

8001BE 9/30/2014 - 9/29/2015

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 9/30/2013 - 9/29/2014

5001AA 9/30/2013 - 9/29/2014

8000BA 9/30/2014 - 9/29/2015

8001BA 9/30/2014 - 9/29/2015

8001BE 9/30/2014 - 9/29/2015

The periods of performance for the following Option Items are as follows:

   

5000AB 9/30/2013 - 9/29/2014

5000AC 9/30/2013 - 9/29/2014

5000AD 9/30/2013 - 9/29/2014

5001AB 9/30/2013 - 9/29/2014

5001AC 9/30/2013 - 9/29/2014

5001AD 9/30/2013 - 9/29/2014

5001AE 9/30/2013 - 9/29/2014

8000BB 9/30/2014 - 9/29/2015

8000BC 9/30/2014 - 9/29/2015

8000BD 9/30/2014 - 9/29/2015

8001BB 9/30/2014 - 9/29/2015

8001BC 9/30/2014 - 9/29/2015

8001BD 9/30/2014 - 9/29/2015

Services to be performed hereunder will be provided at (insert specific address and building etc.)
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SECTION G CONTRACT ADMINISTRATION DATA

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)

(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a
unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification
is done external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests
and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov;and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for
self-registration available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based
Training Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting
payment requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

Invoice 2 in 1

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)
in WAWF, as specified by the contracting officer.

TBD

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to
fill in applicable fields in WAWF when creating payment requests and receiving reports in the system.

 Routing Data Table*

Field Name in WAWF               Data to be entered in WAWF

Pay Official DoDAAC                     M67443

Issue By DoDAAC                           M67854

Admin DoDAAC                              M67854
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Inspect By DoDAAC                       M67854 with Extension ACSS

Ship To Code                                    Not Applicable

Ship From Code                                Not Applicable

Mark For Code                                 Not Applicable

Service Approver (DoDAAC)         M67854 with Extension ACSS

Service Acceptor (DoDAAC)          M67854 with Extension ACSS

Accept at Other DoDAAC              Not Applicable

LPO DoDAAC                                   Not Applicable

DCAA Auditor DoDAAC                Not Applicable

Other DoDAAC(s)                            Not Applicable

Contract Number                               N00178-09-D-5794-MU65

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request
includes appropriate contract line item and subline item descriptions of the work performed or supplies
delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send
Additional Email Notifications'' field of WAWF once a document is submitted in the system.

Robin DeStackelberg

Email: robin.destackelberg@usmc.mil

703.432.3564

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from
the following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

	 	

Accounting Data


SLINID   PR Number              Amount 

-------- ---------------------- ---------------------

5000AA   M9545013RC36A28        1480020.00            
LLA : 
AA 17311096366 251  67854   067443 2D 636600 3RC36A28152I  
Standard Number: M9545013RC36A28 
 
5001AA   M9545013RC36A28        98916.00              
LLA : 
AA 17311096366 251  67854   067443 2D 636600 3RC36A28152I  
Standard Number: M9545013RC36A28 
 
 
BASE Funding 1578936.00 
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Cumulative Funding 1578936.00 
 
MOD 01 Funding 0.00 
Cumulative Funding 1578936.00 
 
MOD 02 
 
8000BA   M9545014RC46816        1480020.00            
LLA : 
AB 17411096277 251  67854   067443 2D 627700 4RC46816154J  
Standard Number: M9545014RC46816 
 
8001BA   M9545014RC46816        98916.00              
LLA : 
AB 17411096277 251  67854   067443 2D 627700 4RC46816154J  
Standard Number: M9545014RC46816 
 
8001BE   M9545014RC46816        19380.00              
LLA : 
AB 17411096277 251  67854   067443 2D 627700 4RC46816154J  
Standard Number: M9545014RC46816 
 
 
MOD 02 Funding 1598316.00 
Cumulative Funding 3177252.00 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H.  SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

 The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 201.602-2
(2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.  The COR
for this task order is:

Robin DeStackelberg

Email: robin.destackelberg@usmc.mil

703.432.3564

All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance. 

H. 2 Identification of Contractor Employees

 Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

 H.3 Organizational Conflict of Interest (OCI)

 Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may give rise to a
potential conflict of interest.  Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. This task may involve systems engineering and technical direction for the  PdM EPS TMDE
CSE ES program that will preclude Contractor involvement in future efforts.  The restrictions upon future
contracting are as follows:

If the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, is required to provide systems engineering and technical direction for a system or helps to develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of the initial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage.  “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid potential
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conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d)

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as a result of performance of this contract.  Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons.  Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information.  This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as a result of
performance of this contract.  This prohibition shall expire after a period of three years after completion of
performance of this contract.

 (3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.  The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which
it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract.  This exclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service.  In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer.  The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter.  Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

(h) If the contactor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
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requirement preclude the contractor from participating in any research and development.  Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

(l) The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

H.4 Contractor Support Public Trust Determinations

 Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

 The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel.  Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures.  However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a "No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 5  Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Post Award Conference to be attended by the
Contracting Officer, COR and contractor personnel to reconcile performance requirements including:  detailed WBS,
30-day staffing plan, use of team members/subcontractors, security requirements, funding and management of funds,
and quality control measures in response to the  Performance Requirements Survey (PRS). 
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SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.

 The following clauses are being incorporated by reference:

252.227-7015 Technical Data–Commercial Items.

252.227-7013 Rights in Technical Data--Noncommercial Items.

252.227-7037 Validation of Restrictive Markings on Technical Data.
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SECTION J LIST OF ATTACHMENTS

Exhibit A:    CDRL EPS_REV 1 16 July 2013

Exhibit B:    CDRL Exhibit ES_ 16 July 2013

Exhibit C:    CDRL Exhibit CSE _ 16 July 2013

Exhibit D:    CDRL Exhibit TMDE_16 July 2013

Attachment 1:    Appendix 1_PRS Rev 1_ 16 July 2013

Attachment 2:    TWDS Redesign Proposed System and Management Structure Rev1 dtd 29Oct 2013

Attachment 3:    TWDS Components List dtd 4 Nov 2013
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES 
 
For FFP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
5000                                                            $2,074,992.00 
 
5000AA R425  EPS ILS SUPPORT        12.0  MO           $123,335.00   $1,480,020.00 
             The Contractor                   
             shall perform IAW                
             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
 
5000AB R425  EPS ILS SUPPORT.       12.0  MO            $16,527.00     $198,324.00 
             OPTION TASK 1                    
             The Contractor                   
             shall perform IAW                
             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
             Option                           
 
5000AC R425  EPS ILS SUPPORT.       12.0  MO            $16,527.00     $198,324.00 
             OPTION TASK 2.                   
             The Contractor                   
             shall perform IAW                
             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
             Option                           
 
5000AD R425  EPS ILS SUPPORT.       12.0  MO            $16,527.00     $198,324.00 
             OPTION TASK 3.                   
             The Contractor                   
             shall perform IAW                
             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
             Option                           
 
5001                                                              $166,644.00 
 
5001AA R425  TRAVEL/ODC (TBD)       12.0  MO             $8,243.00      $98,916.00 
 
5001AB R425  TRAVEL/ODC -           12.0  MO             $1,343.00      $16,116.00 
             OPTION TASK 1                    
             (TBD)                            
             Option                           
 
5001AC R425  TRAVEL/ODC -           12.0  MO             $1,343.00      $16,116.00 
             OPTION TASK 2                    
             (TBD)                            
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             Option                           
 
5001AD R425  TRAVEL/ODC -           12.0  MO             $1,343.00      $16,116.00 
             OPTION TASK 3                    
             (TBD)                            
             Option                           
 
5001AE R425  TRAVEL/ODC -           12.0  MO             $1,615.00      $19,380.00 
             OPTIONAL TRAVEL                  
             (PdM EPS) (TBD)                  
             Option                           
 
 
For FFP / NSP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
5002    DATA                                                            $0.00 
 
 
For FFP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
8000                                                              $198,324.00 
 
8000BA R425  EPS ILS SUPPORT        12.0  MO                 $0.00           $0.00 
             The Contractor                   
             shall perform IAW                
             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
             Option                           
 
8000BB R425  EPS ILS SUPPORT.       12.0  MO                 $0.00           $0.00 
             OPTION TASK 1                    
             The Contractor                   
             shall perform IAW                
             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
             Option                           
 
8000BC R425  EPS ILS SUPPORT.       12.0  MO            $16,527.00     $198,324.00 
             OPTION TASK 2.                   
             The Contractor                   
             shall perform IAW                
             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
             Option                           
 
8000BD R425  EPS ILS SUPPORT.       12.0  MO                 $0.00           $0.00 
             OPTION TASK 3.                   
             The Contractor                   
             shall perform IAW                
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             Section C, the                   
             Performance Work                 
             Statement (TBD)                  
             Option                           
 
8001                                                              $166,644.00 
 
8001BA R425  TRAVEL/ODC (TBD)       12.0  MO             $8,243.00      $98,916.00 
             Option                           
 
8001BB R425  TRAVEL/ODC -           12.0  MO             $1,343.00      $16,116.00 
             OPTION TASK 1                    
             (TBD)                            
             Option                           
 
8001BC R425  TRAVEL/ODC -           12.0  MO             $1,343.00      $16,116.00 
             OPTION TASK 2                    
             (TBD)                            
             Option                           
 
8001BD R425  TRAVEL/ODC -           12.0  MO             $1,343.00      $16,116.00 
             OPTION TASK 3                    
             (TBD)                            
             Option                           
 
8001BE R425  TRAVEL/ODC -           12.0  MO             $1,615.00      $19,380.00 
             OPTIONAL TRAVEL                  
             (PdM EPS) (TBD)                  
             Option                           
 
 
For FFP / NSP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
8002    DATA - OPTION                                                   $0.00 
             YEAR ONE          
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

Amended Performance Work Statement (PWS)

Annual Support for Product Manager (PdM) Expeditionary Power Systems (EPS), PdM Test Measurement
and Diagnostic Equipment (TMDE), PdM Combat Support Equipment (CSE), and PdM Engineer Systems (ES)

 

1.0 Scope.  The scope of this effort is to provide PdM EPS program with Life Cycle Logistics support.  This effort
includes life cycle cost estimating, identification of compliance issues with acquisition strategies for
review/consideration by the government, business case analyses, Manpower, Personnel, and  Training Analyses,
Training Package development, Warranty Management, FSR support for Water and Fuel Equipment, and
programmatic, logistics and sustainment documentation development and staffing to Program and Milestone Decision
Authorities.

 

Life Cycle Logistics Support to PdM TMDE, PdM CSE, and PdM Engineer will also be part of this contract effort, as
identified in the options to be exercised if required.

 

1.1 Background.  The PdM EPS office is comprised of three main teams: the Advanced Power Systems (APS) team,
the Utilities Team, and the Engineer Support Equipment (ESE – Water and Fuel) team and is responsible for the total life
cycle management to include all technical and business requirements associated with current and future USMC APS,
Utilities, and ESE and related programs.  This includes research and development, testing, procurement, and fielding of
new combat capabilities; as well as the sustainment/modernization of legacy assets.  An overview of the program
office and programs can be found at http://www.marcorsyscom.usmc.mil/sites/pdmeps/.  PdM EPS facilitates
communication and coordination between Marine Corps Systems Command (MCSC), Marine Corps Logistics
Command (MCLC), Marine Corps Combat Development Command (MCCDC), SPAWAR Charleston, SC, and the Active
and Reserve Marine Corps Operating Forces (OPFORs).

 

The assigned programs  span the  full range  of acquisition and life cycle support,  from  Pre-Milestone  A  through
Development ,  Production and Deployment, and Operational Support, and include transitioning between  phases at
designated Milestones during the planned period of performance of this effort.

 

2.0 General Requirements

All deliverables are to be submitted to the COR, and the COR is responsible for tracking and acceptance. 

The Contractor employees shall identify themselves as Contractor personnel by introducing themselves or being
introduced as Contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel. In addition, Contractor personnel shall appropriately identify themselves as
Contractor employees in telephone conversations and in formal and informal written correspondence.

 

MARADMIN 672/10 (http://www.marines.mil/News/Messages/MARADMINS.aspx) provides guidance on
authorized sources of PKI certificates.  The contractor must procure assets with PKI authentication for use with
commercially available PKI certificates; a list of vendors can be found in MARADMIN 672/10. Contractor personnel
must have in their possession the commercially procured certificates and register with the authentication server. 
Contractors should consider commercially procuring PIV (personal identity verification) cards with DoD-accepted
certificates.  
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The Contractor shall report ALL Contractor labor hours (including Subcontractor labor hours) required for performance of
services provided under this contract for the United States Marine Corps via a secure data collection site.  The Contractor
is required to completely fill in all required data fields using the following web address: https://doncmra.nmci.navy.mil.

 

Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year
(FY), which runs October 1 through September 30.  While inputs may be reported any time during the FY, all data
shall be reported no later than October 31 of each calendar year.  Contractors may direct questions to the help desk,
linked at https://doncmra.nmci.navy.mil.

 

2.1 Specific Requirements.

 

2.1.1 Life Cycle Logistics Support for PdM EPS

 

2.1.1.1 The Contractor shall draft, write, format, and illustrate the Life Cycle Sustainment Plans (LCSPs) in
accordance with CDRL D001.

 

CDRL D001 Life Cycle Sustainment Plans

 

2.1.1.2 The Contractor shall draft, write, format, and illustrate the Technical Manuals, Maintenance Instructions (MI),
Technical Instructions, Supply Instructions, Warranty Supply Instructions, and Stock List 3s in accordance with
CDRL D002.

 

CDRL D002 Technical Manuals

 

2.1.1.3 The Contractor shall draft, write, format, and illustrate the Item Unique Identification (IUID) Plans in
accordance with CDRL D003.

 

CDRL D003 Item Unique Identification (IUID) Marking Plan/Item Unique Identification (IUID) Plans

 

2.1.1.4 The Contractor shall draft, write, format, and illustrate the draft training packages in accordance with CDRL
D004.

 

CDRL D004 New Equipment  Training (NET) Packages

 

2.1.1.5 The Contractor shall assemble and prepare the documentation necessary to support Independent Logistics
Assessments (ILA) in accordance with CDRL D005.

 

CDRL D005 Independent Logistics Assessments (ILA)

 

2.1.1.6 The Contractor shall draft, write, format, and illustrate the draft Fielding Plans in accordance with CDRL
D006.

 

CDRL D006 Fielding Plans
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2.1.1.7 The Contractor shall draft, write, format, and illustrate the draft Disposal Plans in accordance with CDRL
D007.

 

CDRL D007 Disposal Plans

 

2.1.1.8 The Contractor shall draft, write, format, and illustrate the draft Manpower, Personnel, and Training Analysis
Determination Tool in accordance with CDRL D008.

 

CDRL D008 Manpower Personnel Training Analysis Determination Tool

 

2.1.1.9 The Contractor shall draft, write, format, and illustrate the draft Diminishing Manufacturing Sources & Material
Shortage (DMSMS) Plans in accordance with CDRL D009.

 

CDRL D009 Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plan

 

2.1.1.10 The Contractor shall conduct, compile and report the draft data collected for PdM EPS Market Research
efforts accordance with CDRL D00A.

 

CDRL D00A  DI-MISC-80508B Technical Report-Study/Service/Market Research Results Report

 

2.1.1.11 The Contractor shall conduct a Level of Repair Analysis and provide the output results report to the
Government accordance with CDRL D00B . 

 

CDRL D00B DI-SESS-81872 Level of Repair Analysis Report/Level of Repair Analysis Output Results Report

 

2.1.1.12 The Contractor shall draft, write, format, and illustrate the draft Facilities Impact Report in accordance with
CDRL D00C. 

 

CDRL D00C Facilities Impact Report

 

2.1.1.13 The Contractor shall manage Warranty Claims/Database for the portfolio of PdM EPS equipment using the
USMC Warranty & Services Support Claims Tool (WSSCT) and shall coordinate with the Marine Expeditionary
Force (MEF) FSR Warranty Coordinators. 

 

The Contractor shall review and load the contract information and serial numbers from MI’s and acceptance
documentation into the USMC WSSCT and process Warranty Claims.  The contractor shall compile and analyze the
warranty data within the WSSCT and shall develop Quarterly reports to determine trends and cost-effectiveness of
warranty programs.  The Contractor shall provide analysis, data collection, and post-production/deployment technical
support to the operating forces for new warranty claims. 
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2.1.1.13.1 Warranty Coordination. The Contractor shall use the WSSCT to receive, load, resolve, and track Warranty
claims from the using units for all PdM EPS Equipment.

 

CDRL D00D Warranty Support Report

 

2.1.1.14 The Contractor shall update Integrated Product Support (IPS) information into the Program Quad Charts for
all programs within PdM EPS, update the Logistics slides for the Program Managers Reviews and prepare slides for
Program Decision Briefs in accordance with CDRLs B001, B002, and B003. 

 

CDRL B001 Quad Charts

CDRL B002 Program Managers Reviews Slides

CDRL B003 Program Decision Brief slides

 

2.1.1.15 Technical Support

 

2.1.1.15.1 The Contractors Technical Support for ESE equipment shall include researching parts issues,
troubleshooting malfunctions, and repairing ESE (Water/Fuel) equipment.  The Contractor Technical Support shall
include the conduct of New Equipment Training and training in support of unit Commander’s sustainment programs
to each Marine Expeditionary Force (MEF).  The contractor Technical Support shall include coordination of MEF
Warranties for all of the PdM EPS equipment.

 

CDRL A001 DI-MISC-80508B Technical Report – Study/Services/Monthly Engineer Support Equipment
Technical Support Activity Report

 

2.1.1.15.2 The Contractor shall develop recommended Courses of Action for a new storage and shipping solution for the
Tactical Water Distribution System (TWDS) reconfiguration in accordance with CDRL A002. 

 

The contractor shall update the TWDS SL-3s and Technical Manuals in accordance with CDRL D002.

 

CDRLA002 DI-MISC-80508B Technical Report-Study/Service – Courses of Action

CDRL D002 Technical Manuals – TWDS

 

2.1.1.15.3 The Contractor shall implement the Government approved TWDS reconfiguration Course of Action.  The
contractor shall submit a Technical Support Activity Report in accordance with CDRL A003.

 

CDRL A003 DI-MISC-80508B Technical Report – Study/Services/TWDS Reconfiguration Technical Support
Activity Report
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2.1.1.15.4 The Contractor shall draft, write, format, and illustrate a Technical Characteristics and Employment Manual
that provides information on the employment and management of the Water systems to include water distribution,
purification, storage, and environmental controls in accordance with CDRL D002.

 

CDRL D002 Technical Manuals – Water Systems Characteristics and Employment

 

Performance Standards for the above requirements are listed in the Performance Requirements Survey (PRS) attached
to this PWS.

2.1.2 Life Cycle Cost Estimating for PdM EPS

 

The contractor shall develop a Logistics Requirements and Funding Summary (LRFS) for each program for review and
approval using the MarCorSysCom LRFS Cost Estimating Tool. 

 

CDRL D00E Logistics Resource Funding Summary (LRFS)

 

2.1.3 Performance Requirements PdM TMDE – OPTIONAL TASK 1

 

2.1.3.1 The Contractor shall perform the tasks identified in paragraphs 2.1.1.1 – 2.1.1.12, 2.1.2 and 3.0 above for the
PdM TMDE.  The CDRLs for these tasks are identified below.

 

2.1.3.2 The Contractor shall update Integrated Product Support (IPS) information into the Program Quad Charts for
all programs within PdM TMDE on a Quarterly basis.  

 

Performance Standards for the above requirements are listed in the Performance Requirements Survey (PRS) attached
to this PWS

 

CDRL D00F Life Cycle Sustainment Plans

CDRL D00G Technical Manuals

CDRL D00H Item Unique Identification (IUID) Marking Plan/Item Unique Identification (IUID) Plans

CDRL D00J Net Training Packages

CDRL D00K Independent Logistics Assessments (ILA)

CDRL D00L Fielding Plans

CDRL D00M Disposal Plans

CDRL D00N Manpower, Personnel, and Training Analysis Determination Tool

CDRL D00P Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plan

CDRL D00Q DI-MISC-80508B Technical Report – Study/Services/Market Research Results Report

CDRL D00R DI-SESS-81872 Level of Repair Analysis Report/Level of Repair Analysis Output Results Report

CDRL D00S Facilities Impact Report
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CDRL B005 Quad Charts

CDRL D00T Logistics Resource Funding Summary (LRFS)

CDRL B006 PdM TMDE Travel & ODC Expense Report

 

2.1.4 Performance Requirements PdM CSE – OPTIONAL TASK 2

 

2.1.4.1 The Contractor shall perform the tasks identified in paragraphs 2.1.1.1 – 2.1.1.12, 2.1.2 and 3.0 above for the
PdM CSE.  The CDRLs for these tasks are identified below.

 

2.1.4.2 The Contractor shall update Integrated Product Support (IPS) information into the Program Quad Charts for
all programs within PdM CSE on a Quarterly basis.  

 

CDRL D00U Life Cycle Sustainment Plans

CDRL D00V Technical Manuals

CDRL D00W Item Unique Identification (IUID) Marking Plan/Item Unique Identification (IUID) Plans

CDRL D00X Net Training Packages

CDRL D00Y Independent Logistics Assessments (ILA)

CDRL D00Z Fielding Plans

CDRL D010 Disposal Plans

CDRL D011 Manpower, Personnel, and Training Analysis Determination Tool

CDRL D012 Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plan

CDRL D013 DI-MISC-80508B Technical Report – Study/Services/Market Research Results Report

CDRL D014 DI-SESS-81872 Level of Repair Analysis Report/Level of Repair Analysis Output Results Report

CDRL D015 Facilities Impact Report

CDRL B007 Quad Charts

CDRL D016 Logistics Resource Funding Summary (LRFS)

CDRL B008 PdM CSE Travel & ODC Expense Report

 

2.1.5 Performance Requirements PdM ES – OPTIONAL TASK 3

 

2.1.5.1 The Contractor shall perform the tasks identified in paragraphs 2.1.1.1 – 2.1.1.12, 2.1.2 and 3.0 above for the
PdM ES.  The CDRLs for these tasks are identified below.

 

2.1.5.2 The Contractor shall update Integrated Product Support (IPS) information into the Program Quad Charts for
all programs within PdM ES on a Quarterly basis.  

 

CDRL D017 Life Cycle Sustainment Plans

CDRL D018 Technical Manuals

CDRL D019 Item Unique Identification (IUID) Marking Plan/Item Unique Identification (IUID) Plans

CDRL D01A Net Training Packages
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CDRL D01B Independent Logistics Assessments (ILA)

CDRL D01C Fielding Plans

CDRL D01D Disposal Plans

CDRL D01E Manpower, Personnel, and Training Analysis Determination Tool

CDRL D01F Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plan

CDRL D01G DI-MISC-80508B Technical Report – Study/Services/Market Research Results Report

CDRL D01H DI-SESS-81872 Level of Repair Analysis Report/Level of Repair Analysis Output Results Report

CDRL D01J Facilities Impact Report

CDRL B009 Quad Charts

CDRL D01K Logistics Resource Funding Summary (LRFS)

CDRL B00A PdM ES Travel & ODC Expense Report

 

3.0 Facilities, Travel, and Other Direct Costs (ODCs). Work efforts in support of this task apply to PdM’s as
identified in the below table and will be accomplished at the Contractor’s facilities unless indicated differently in the
below table.  Contractor shall provide minutes for all meetings in accordance with CDRLs B00B, B00C, B00D, and
B00E.  Access to the Secret Internet Protocol Router Network (SIPRNet) will not be provided. 

 

This effort will require the Contractor to provide facilities for local meetings, fielding conferences, and IPTs for up to
20 personnel as well as a suitable infrastructure to manage program requirements throughout the period of
performance.

 

Laptops, cellular equipment/services, and other items of convenience are not reimbursable as ODCs.

 

All Government printing requirements MUST be done by or through the local Document Automation and Production
Service (DAPS, now called DLA Document Services) http://www.documentservices.dla.mil/dapsoline.html

 

The expected level of travel is detailed below.  MCSC and the contractor’s facility are considered their work locations,
so reimbursement of local travel costs will not be authorized.  Please be advised that these travel requirements are
based on historical travel, and the actual travel necessary to perform the tasks identified in this Performance Work
Statement may vary.

 

CEOss TRAVEL WORKSHEET

LOCAL TRAVEL:
Meeting Description Meetings/Month # of Attendees Months Location PdM Base/Option

Contract Start of Work
Meeting 1 meeting 2 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

APT Logistics
Planning IPT 1 per month 1 12

MCSC or ACSS
Contractor

PdM EPS  
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Facility

ESE Water Logistics
Planning IPT 1 per month 1 12

MCSC or ACSS
Contractor
Facility PdM EPS  

ESE Fuel Logistics
Planning IPT 1 per month 1 12

MCSC or ACSS
Contractor
Facility PdM EPS  

Utilities Logistics
Planning IPT 1 per month 1 12

MCSC or ACSS
Contractor
Facility PdM EPS  

MPT Determination
Tool IPT 6 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

Program Kick Off Mtg
(LCSP, DP, etc) 10 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

TM Verification
Kick-off Mtg 9 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

NET Training Pkg
Review 5 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

LORA Kick-off Mtg 8 meetings 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

EPS Warranty Mtg 1 meeting 1 as sched

MCSC or ACSS
Contractor
Facility PdM EPS  

TMDE Option Kick
off Mtg 1 meeting 2 as sched

MCSC or ACSS
Contractor
Facility

PdM
TMDE  

CSE Option Kick off
Mtg 1 meeting 2 as sched

MCSC or ACSS
Contractor
Facility PdM CSE  

ES Option Kick off
Mtg 1 meeting 2 as sched

MCSC or ACSS
Contractor
Facility PdM ES  

             

TRIPS:

Purpose
Duration

(Days) # of Attendees # of Trips Location
TWC 5 3 1 Camp Lejeune PdM EPS Base

SUWP 5 3 1 Camp Lejeune PdM EPS Option

PFA NET 3 1 1
I MEF Camp
Pendleton CA PdM EPS

Base

PFA NET 3 1 1
II MEF Camp
Lejeune NC PdM EPS

Base
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PFA NET 3 1 1
III MEF Okinawa
Japan PdM EPS

Base

PFA LUE 3 1 1
II MEF Camp
Lejeune NC PdM EPS

Base

PFA TM Ver 3 1 1 Ft Lee VA PdM EPS Base

Fuel SL-3 5 2 3
MCLB Albany 
GA PdM EPS

Base

600 NET 5 1 1
I MEF Camp
Pendleton CA PdM EPS

Base

600 NET 5 1 1
II MEF Camp
Lejeune NC PdM EPS

Base

600 NET 5 1 1
III MEF Okinawa
Japan PdM EPS

Base

600 LUE 14 4 1
II MEF Camp
Lejeune NC PdM EPS

Base

TM Verification 1 1 1 UEC, Hanahan SC PdM EPS Base

TM Verification 1 1 1 IRIS, Irvine CA PdM EPS Base

TM Verification -
117F-RPA 1 1 1 Irvine, CA PdM EPS

Base

TM Verification - JMIC 1 1 1 Quantico, VA PdM EPS Base

TM Verification - TWC 14 1 1 High Ridge, MO PdM EPS Option

TM Verification - SUWP 14 1 1
Camp Pendleton,
CA PdM EPS Option

TM Verification - ITEG II 14 1 1
Camp Lejeune,
NC PdM EPS Base

LORA Analysis 1 1 1
NSWC Aberdeen
M D PdM EPS Option

TWC LORA Analysis 1 1 1 High Ridge,MO PdM EPS Option

SUWP LORA Analysis 1 1 1
Camp Pendleton,
CA PdM EPS Option

Utilites LORA Analysis 1 1 1
Camp Lejeune,
NC PdM EPS Option

Utilites LORA Analysis 1 1 1
Camp Lejeune,
NC PdM EPS Option

Utilites LORA Analysis 1 1 1 29 Palms, CA PdM EPS Option

DoD PM MEP User Conf 3 1 1 Orlando, FL PdM EPS Base

Joint Water & Fuel Conf 3 1 1 Detroit, MI PdM EPS Base

TWDS Fielding 30 4 1
I MEF Camp
Pendleton CA PdM EPS Base

TWDS Fielding 30 4 1
II MEF Camp
Lejeune NC PdM EPS Base

TWDS Fielding 30 4 1
III MEF Okinawa
Japan PdM EPS Base

TWDS Fielding 30 4 1 Albany, GA PdM EPS Base

PdM TMDE 5 1 4
Camp Lejeune,
NC

PdM
TMDE Option

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU65
 PAGE

 12 of 29
 FINAL

 



PdM TMDE 5 1 4
Camp Pendleton,
CA

PdM
TMDE Option

PdM CSE 5 1 4
Camp Lejeune,
NC PdM CSE Option

PdM CSE 5 1 4 Camp Pendleton PdM CSE Option

PdM ES 5 1 4
Camp Lejeune,
NC PdM ES Option

PdM ES 5 1 4
Camp Pendleton,
CA PdM ES Option

ITEG II NET 5 1 1
II MEF Camp
Lejeune NC PdM EPS Base

9k/18k E2CU NET 5 1 1
II MEF Camp
Lejeune NC PdM EPS Base

9k/18k E2CU TM Ver 14 1 1
II MEF Camp
Lejeune NC PdM EPS Base

AMMPS/ITEG II 2 1 3 Aberdeen MD PdM EPS Option

30k/60k E2CU NET 5 1 1
II MEF Camp
Lejeune NC PdM EPS Base

30k/60k E2CU TM Ver 14 1 1
II MEF Camp
Lejeune NC PdM EPS Base

 

In order to gain the most current program information and maintain their relevancy, contractor personnel will be
expected to fully support and at tend the DoD PM MEP User Conference, and Joint Water and Fuel Conference, to be
held in Orlando Fl and Detroit MI respectively during this period of performance.

 

CDRL B00B Meeting Minutes PdM EPS

CDRL B00C Meeting Minutes PdM TMDE

CDRL B00D Meeting Minutes PdM CSE

CDRL B00E Meeting Minutes PdM ES

 

4.0 Security.  The information provided to the contractor will be unclassified and/or sensitive unclassified
information.  The contractor is not required or expected to have a Facility Clearance and contractor personnel
supporting this effort are not required to possess Personnel Clearance Levels.  Any contractor personnel requiring
access to U.S. Government sensitive unclassified information shall posses a completed background investigation
(minimum of a NACI) for this Public Trust Position. 

 

Common Access Cards (CACs) will only be issued to those contractors supporting this contract that have been
authorized by the COR.  The COR will only authorize CACs for those contractors that meet current Homeland
Security Presidential Directive – 12 (HSPD-12) criteria and have a definitive requirement.  CACs are not issued for
convenience. 

 

5.0 Exhibits, Attachments, and Enclosures.
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Exhibit B  – CDRLs / DD 1423

Appendix I – Performance Requirements Survey (PRS)

Attachment 1 – Scope Estimations
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Attachment 1 Scope Estimations

 

2.1 Life Cycle Logistics Support for EPS

For PdM EPS, the Government provides the following estimates based on historical data.  The actual level of effort
required to perform the tasks outlined above may vary.

2.1.1.1 Life Cycle Sustainment Plans (LCSP’s) - 250 pages of original material and 500 pages of reworked material.

 

2.1.1.2 Technical Manuals, Maintenance Instructions (MI), Technical Instructions, Supply Instructions, Warranty
Supply Instructions, and Stock List 3’s - 1,000 pages of original material and 500 pages of reworked material.

 

2.1.1.3 Item Unique Identification (IUID) Plans - 6 0 pages of original material and 250 pages of reworked material.

 

2.1.1.4 Training packages - 2580 pages of training material.

 

2.1.1.5 InIndependent Logistics Assessments (ILA) - 9.

 

2.1.1.6 Fielding Plans - 200 pages of original material.

 

2.1.1.7 Disposal Plans - 100 pages of original material.

 

2.1.1.8 Manpower, Personnel, and Training Analysis Determination Tool - six (6) Manpower Personnel Training Analysis
Determination Tools.

 

2.1.1.9 Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plans - 100 pages of original material.

 

2.1.1.10 Market Research - 3 efforts resulting in not more than a 50 page report per research effort.

 

2.1.1.11 Level of Repair Analysis - 8 programs.

 

2.1.1.12 Facilities Impact Report - 7 programs.

 

2.1.1.13 Warranty support – 5 legacy pieces of equipment from MI’s and 10 new pieces of equipment from acceptance
documentation. 

 

2.1.1.14 Integrated Product Support information in Program Quad Charts - 45 programs on a Quarterly basis,   20
programs per Program review, and slides for 9 Decision Briefs.
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2.1.1.15.1 Monthly ESE Technical Support Activity Report – 12 monthly reports from each of the MEFs (total of 36
reports).

 

2.1.1.15.2 For the purpose of reconfiguring the TWDS the existing TWDS Baseline and desired new configuration is as
follows:

 

Existing TWDS configuration is:

 

B0571  500 Gallon Water Drum

B0676  Fwd Area Water Point Supply System

B1140  Hypo Chlorination Unit

B1620  150 GPM Water Pump

B2130  3K Gallon Tank, Water

B2131  Dual Tank Interconnection Set

B2132  Bag Filler Interconnection Set

B2133  4" Hose Interconnection Set

B2134  2" Hose Interconnection Set

B2135  4" Discharge Interconnection Set

B2136  Hose Nozzle Interconnection Set

B2137  Accessory Kit

B2138  350 GPM Pump Interconnection Set

B2139  125 GPM Pump Interconnection Set

B2391  TWDS Pumping Station

B2392  TWDS Storage Assembly

B2393  TWDS Distribution Point

B2394  600 GPM

B2395  Five Mile Segment

B2631  50 K Gallon Pillow Tank

B2632  20 K Gallon Pillow Tank

 

The TWDS redesign/reconfiguration must be reduced down to the following TAMCNs:

 

B0571  500 Gallon Water Drum

B0676  Fwd Area Water Point Supply System

B1140  Hypo Chlorination Unit
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B1620  150 GPM Water Pump

B2130  3K Gallon Tank, Water

B2134  2" Hose Interconnection Set

B2138  350 GPM Pump Interconnection Set

B2139  125 GPM Pump Interconnection Set

B2394  600 GPM

B2395   Five Mile Segment

B2631  50 K Gallon Pillow Tank

B2632  20 K Gallon Pillow Tank

 

2.1.1.15.4 The Water System Technical Characteristic and Employment Manual is estimated to include at a minimum
the following TAMCN’s:

 

B00557B         BATH UNIT, PORTABLE

B00667B         LAUNDRY, SKID MOUNTED

B00717B         LIGHTWEIGHT WATER PURIFICATION SYSTEM

B05717B         DRUM, FABRIC, COLLAPSIBLE

B06767B         FORWARD AREA WATER

B10107B         COLD WEATHER KIT

B11407B         HYPOCHLORINATION UNIT

B14677B         PIPE FITTER ASSORTMENT & TOOL KIT

B15817B         PUMP MODULE, WATER

B1620 7B        150 GPM WATER PUMP

B20867B         TANK, WATER, MODULE

B21307B         TANK, FABRIC, COLLAPSIBLE

B21347B         CONNECTION SET, HOSE

B21387B         CONNECTION KIT, PUMP

B21397B         CONNECTION KIT, PUMP

B23947B         PUMPING ASSEMBLY, WATER

B23957B         SEGMENT KIT 5 MILES

B26057B         TACTICAL WATER PURIFICATION SYSTEM

B26307B         WATER QUALITY ANALYSIS

B26317B         TANK ASSEMBLY, FABRIC

B26327B         TANK, FABRIC, COLLAPSIBLE

B27302E         YOKE, TOWING AND LIFTING
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2.1.2 Life Cycle Cost Estimating for EPS

The Government estimates 12 LRFS submittals per 12 month period of performance.

 

2.1.3 Support for PdM TMDE, PdM ES, and PdM CSE - OPTIONS

2.1.3.1 The following Government estimates apply to each of the options for PdM TMDE, PdM ES, and PdM CSE:

2.1.3.1.1 Life Cycle Sustainment Plans (LCSP’s) - 20 pages of original material and 20 pages of reworked material.

 

2.1.3.1.2 Technical Manuals, Maintenance Instructions (MI), Technical Instructions, Supply Instructions, Warranty
Supply Instructions, and Stock List 3’s – 100 pages of original material and 35 pages of reworked material.

 

2.1.3.1.3 Item Unique Identification (IUID) Plans - 1 5 pages of original material and 5 pages of reworked material.

 

2.1.3.1.4 Training packages - 100 pages of training material.

 

2.1.3.1.5 Independent Logistics Assessments (ILA) - 2.

 

2.1.3.1.6 Fielding Plans – 30 pages of original material.

 

2.1.3.1.7 Disposal Plans - 20 pages of original material.

 

2.1.3.1.8 Manpower, Personnel, and Training Analysis Determination Tool – One (1) Manpower Personnel Training
Analysis Determination Tools.

 

2.1.3.1.9 Diminishing Manufacturing Sources & Material Shortage (DMSMS) Plans – 35 pages of original material.

 

2.1.3.1.10 Market Research -1effort resulting in not more than a 50 page report per research effort.

 

2.1.3.1.11 Level of Repair Analysis - 1 program will require analysis.

 

2.1.3.1.12 Facilities Impact Report – 1 program will require FIR preparation.

 

2.1.3.2 Integrated Product Support information into the Program Quad Charts – 15 programs on a Quarterly basis.

 

2.1.3.3 Life Cycle Cost Estimating for PdM TMDE, PdM ES, and PdM CSE - OPTION

 

The Government estimates 1 LRFS submittal.
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

Inspection and Acceptance for this task order shall be conducted by the Government at Destination.

The following FAR clauses are hereby incorporated by reference into this task order:

FAR 52.246-2, "Inspection of Supplies -- Fixed Price" (AUG 1996).

FAR 52.246-4, "Inspection of Services -- Fixed Price"  (AUG 1996).
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 9/30/2013 - 9/29/2014

5001AA 9/30/2013 - 9/29/2014

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 9/30/2013 - 9/29/2014

5001AA 9/30/2013 - 9/29/2014

The periods of performance for the following Option Items are as follows:

   

5000AB 9/30/2013 - 9/29/2014

5000AC 9/30/2013 - 9/29/2014

5000AD 9/30/2013 - 9/29/2014

5001AB 9/30/2013 - 9/29/2014

5001AC 9/30/2013 - 9/29/2014

5001AD 9/30/2013 - 9/29/2014

5001AE 9/30/2013 - 9/29/2014

8000BA 9/30/2014 - 9/29/2015

8000BB 9/30/2014 - 9/29/2015

8000BC 9/30/2014 - 9/29/2015

8000BD 9/30/2014 - 9/29/2015

8001BA 9/30/2014 - 9/29/2015

8001BB 9/30/2014 - 9/29/2015

8001BC 9/30/2014 - 9/29/2015

8001BD 9/30/2014 - 9/29/2015

8001BE 9/30/2014 - 9/29/2015

Services to be performed hereunder will be provided at (insert specific address and building etc.)
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SECTION G CONTRACT ADMINISTRATION DATA

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)

(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a
unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification
is done external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests
and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov;and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for
self-registration available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based
Training Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting
payment requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

Invoice 2 in 1

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)
in WAWF, as specified by the contracting officer.

TBD

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to
fill in applicable fields in WAWF when creating payment requests and receiving reports in the system.

 Routing Data Table*

Field Name in WAWF               Data to be entered in WAWF

Pay Official DoDAAC                     M67443

Issue By DoDAAC                           M67854

Admin DoDAAC                              M67854
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Inspect By DoDAAC                       M67854 with Extension ACSS

Ship To Code                                    Not Applicable

Ship From Code                                Not Applicable

Mark For Code                                 Not Applicable

Service Approver (DoDAAC)         M67854 with Extension ACSS

Service Acceptor (DoDAAC)          M67854 with Extension ACSS

Accept at Other DoDAAC              Not Applicable

LPO DoDAAC                                   Not Applicable

DCAA Auditor DoDAAC                Not Applicable

Other DoDAAC(s)                            Not Applicable

Contract Number                               N00178-09-D-5794-MU65

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request
includes appropriate contract line item and subline item descriptions of the work performed or supplies
delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send
Additional Email Notifications'' field of WAWF once a document is submitted in the system.

Robin DeStackleberg

Email: robin.destackleberg@usmc.mil

703.432.3564

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from
the following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

	 	

Accounting Data


SLINID   PR Number              Amount 

-------- ---------------------- ---------------------

5000AA   M9545013RC36A28        1480020.00            
LLA : 
AA 17311096366 251  67854   067443 2D 636600 3RC36A28152I  
Standard Number: M9545013RC36A28 
 
5001AA   M9545013RC36A28        98916.00              
LLA : 
AA 17311096366 251  67854   067443 2D 636600 3RC36A28152I  
Standard Number: M9545013RC36A28 
 
 
BASE Funding 1578936.00 
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Cumulative Funding 1578936.00 

	

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU65
 PAGE

 24 of 29
 FINAL

 



SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H.  SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

 The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 201.602-2
(2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.  The COR
for this task order is:

Robin DeStackleberg

Email: robin.destackleberg@usmc.mil

703.432.3564

All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance. 

H. 2 Identification of Contractor Employees

 Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

 H.3 Organizational Conflict of Interest (OCI)

 Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may give rise to a
potential conflict of interest.  Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. This task may involve systems engineering and technical direction for the  PdM EPS TMDE
CSE ES program that will preclude Contractor involvement in future efforts.  The restrictions upon future
contracting are as follows:

If the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, is required to provide systems engineering and technical direction for a system or helps to develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of the initial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage.  “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid potential
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conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d)

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as a result of performance of this contract.  Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons.  Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information.  This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as a result of
performance of this contract.  This prohibition shall expire after a period of three years after completion of
performance of this contract.

 (3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.  The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which
it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract.  This exclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service.  In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer.  The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter.  Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

(h) If the contactor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
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requirement preclude the contractor from participating in any research and development.  Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

(l) The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

H.4 Contractor Support Public Trust Determinations

 Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

 The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel.  Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures.  However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a "No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 5  Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Post Award Conference to be attended by the
Contracting Officer, COR and contractor personnel to reconcile performance requirements including:  detailed WBS,
30-day staffing plan, use of team members/subcontractors, security requirements, funding and management of funds,
and quality control measures in response to the  Performance Requirements Survey (PRS). 
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SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.

 The following clauses are being incorporated by reference:

252.227-7015 Technical Data–Commercial Items.

252.227-7013 Rights in Technical Data--Noncommercial Items.

252.227-7037 Validation of Restrictive Markings on Technical Data.
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SECTION J LIST OF ATTACHMENTS

CDRL EPS_REV 1 16 July 2013

CDRL Exhibit ES_ 16 July 2013

CDRL Exhibit CSE _ 16 July 2013

CDRL Exhibit TMDE_16 July 2013

Appendix 1_PRS Rev 1_ 16 July 2013
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2.  AMENDMENT/MODIFICATION NO. 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQ. NO. 5.  PROJECT NO. (If applicable)

01 28-Feb-2014 M9545014RCAJ641 N/A
6.  ISSUED BY CODE M67854 7.  ADMINISTERED BY (If other than Item 6) CODE S2404A

MARCORSYSCOM

2200 Lester St Bldg 2200

Quantico VA 22134-6050

nicholas.booth@usmc.mil 703-432-5379

 

DCMA Manassas

10500 BATTLEVIEW PARKWAY, SUITE 200

MANASSAS VA 20109-2342

 

   
8.  NAME AND ADDRESS OF CONTRACTOR (No., street, county, State, and Zip Code)   9A.  AMENDMENT OF SOLICITATION NO.

Patricio Enterprises    
125 Woodstream Blvd. Suite 105    
Stafford VA 22556-4630   9B.  DATED (SEE ITEM 11)

     
    10A.  MODIFICATION OF CONTRACT/ORDER NO.

  [X]  
    N00178-09-D-5794-MU66

    10B.  DATED (SEE ITEM 13)

CAGE
CODE

33YK9 FACILITY CODE   28-Feb-2014

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[   ]The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers  [   ]   is extended, [   ]  is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE
PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this
amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation
and this amendment, and is received prior to the opening hour and date specified.
12.  ACCOUNTING AND APPROPRIATION DATA (If required)

SEE SECTION G
 

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(*) A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN
ITEM 10A.

[  ]   
[X] B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation

date, etc.)SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

[  ] C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
  

[  ] D.  OTHER (Specify type of modification and authority)
  

E.  IMPORTANT:  Contractor [ X ] is not, [   ] is required to sign this document and return       copies to the issuing office.
14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
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GENERAL INFORMATION

The purpose of this modification is to fully fund CLIN 5001. All other terms and conditions remain unchanged. A
conformed copy of this Task Order is attached to this modification for informational purposes only.

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $5,215,212.00 by
$62,738.00 to $5,277,950.00.

CLIN/SLIN Type Of Fund From ($) By ($) To ($)

5001 Fund Type - TBD 0.00 62,738.00 62,738.00

The total value of the order is hereby increased from $5,277,950.00 by $0.00 to $5,277,950.00.
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES 
 
For FFP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
5000                                                            $5,215,212.00 
 
5000AA R425  In accordance          12.0  EA           $118,142.00   $1,417,704.00 
             with PWS 2.1.1                   
             Program                          
             Management and                   
             General Support.                 
             (Fund Type - TBD)                
 
5000AB R425  In accordance          12.0  EA           $100,076.00   $1,200,912.00 
             with PWS 2.1.2                   
             Logistics                        
             Support. (Fund                   
             Type - TBD)                      
 
5000AC R425  In accordance          12.0  EA            $17,776.00     $213,312.00 
             with PWS 2.1.3                   
             Logistics Support                
             (Albany, GA).                    
             (Fund Type - TBD)                
 
5000AD R425  In accordance          12.0  EA            $46,621.00     $559,452.00 
             with PWS 2.1.4                   
             Biometrics                       
             Subject                          
             Matter/Training                  
             Support, (29                     
             Palms, CA). (Fund                
             Type - TBD)                      
 
5000AE R425  In accordance          12.0  EA            $15,180.00     $182,160.00 
             with PWS 2.1.5                   
             Program Technical                
             Documentation                    
             Review and                       
             Support.  (Fund                  
             Type - TBD)                      
 
5000AF R425  In accordance          12.0  EA            $27,724.00     $332,688.00 
             with PWS 2.1.6                   
             Resource                         
             Management                       
             Support. (Fund                   
             Type - TBD)                      
 
5000AG R425  In accordance          12.0  EA             $9,230.00     $110,760.00 
             with PWS 2.1.7                   
             MC3 APM Level                    
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             Financial                        
             Management                       
             Support . (Fund                  
             Type - TBD)                      
 
5000AH R425  In accordance          12.0  EA            $57,788.00     $693,456.00 
             with PWS 2.1.8                   
             Threat Analysis                  
             (Fund Type - TBD)                
 
5000AJ R425  In accordance          12.0  EA             $6,795.00      $81,540.00 
             with PWS 2.1.9                   
             (Option) Defense                 
             Logistics Agency                 
             339 Support .                    
             (Fund Type - TBD)                
 
5000AK R425  In accordance          12.0  EA             $6,795.00      $81,540.00 
             with PWS 2.1.10                  
             (Option)  Product                
             Quality                          
             Deficiency Report                
             Support. (Fund                   
             Type - TBD)                      
 
5000AL R425  In accordance          12.0  EA            $11,088.00     $133,056.00 
             with PWS 2.1.11                  
             (Option) Secret                  
             Web Portal or a                  
             SharePoint-like                  
             portal. (Fund                    
             Type - TBD)                      
 
5000AM R425  In accordance          12.0  EA            $17,386.00     $208,632.00 
             with PWS 2.1.12                  
             (Option) G-BOSS                  
             Subject                          
             Matter/Training                  
             Support. (Fund                   
             Type - TBD)                      
 
5001   R425  In accordance           1.0  LO            $62,738.00      $62,738.00 
             with PWS 3.0                     
             Travel (Fund Type                
             - TBD)                           
 
 
For FFP / NSP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
5002    Data. Base Year.                                                $0.00 
 
 
For FFP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
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------ ---  -----------------       ---- ----      --------------- ----------------                
 
8000                                                           $10,430,424.00 
 
8000BA R425  In accordance          12.0  EA           $118,142.00   $1,417,704.00 
             with PWS 2.1.1                   
             Program                          
             Management and                   
             General Support.                 
             (Fund Type - TBD)                
             Option                           
 
8000BB R425  In accordance          12.0  EA           $100,076.00   $1,200,912.00 
             with PWS 2.1.2                   
             Logistics                        
             Support. (Fund                   
             Type - TBD)                      
             Option                           
 
8000BC R425  In accordance          12.0  EA            $17,776.00     $213,312.00 
             with PWS 2.1.3                   
             Logistics Support                
             (Albany, GA).                    
             (Fund Type - TBD)                
             Option                           
 
8000BD R425  In accordance          12.0  EA            $46,621.00     $559,452.00 
             with PWS 2.1.4                   
             Biometrics                       
             Subject                          
             Matter/Training                  
             Support, (29                     
             Palms, CA). (Fund                
             Type - TBD)                      
             Option                           
 
8000BE R425  In accordance          12.0  EA            $15,180.00     $182,160.00 
             with PWS 2.1.5                   
             Program Technical                
             Documentation                    
             Review and                       
             Support.  (Fund                  
             Type - TBD)                      
             Option                           
 
8000BF R425  In accordance          12.0  EA            $27,724.00     $332,688.00 
             with PWS 2.1.6                   
             Resource                         
             Management                       
             Support. (Fund                   
             Type - TBD)                      
             Option                           
 
8000BG R425  In accordance          12.0  EA             $9,230.00     $110,760.00 
             with PWS 2.1.7                   
             MC3 APM Level                    
             Financial                        
             Management                       
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             Support . (Fund                  
             Type - TBD)                      
             Option                           
 
8000BH R425  In accordance          12.0  EA            $57,788.00     $693,456.00 
             with PWS 2.1.8                   
             Threat Analysis                  
             (Fund Type - TBD)                
             Option                           
 
8000BJ R425  In accordance          12.0  EA             $6,795.00      $81,540.00 
             with PWS 2.1.9                   
             (Option) Defense                 
             Logistics Agency                 
             339 Support .                    
             (Fund Type - TBD)                
             Option                           
 
8000BK R425  In accordance          12.0  EA             $6,795.00      $81,540.00 
             with PWS 2.1.10                  
             (Option)  Product                
             Quality                          
             Deficiency Report                
             Support. (Fund                   
             Type - TBD)                      
             Option                           
 
8000BL R425  In accordance          12.0  EA            $11,088.00     $133,056.00 
             with PWS 2.1.11                  
             (Option) Secret                  
             Web Portal or a                  
             SharePoint-like                  
             portal. (Fund                    
             Type - TBD)                      
             Option                           
 
8000BM R425  In accordance          12.0  EA            $17,386.00     $208,632.00 
             with PWS 2.1.12                  
             (Option) G-BOSS                  
             Subject                          
             Matter/Training                  
             Support. (Fund                   
             Type - TBD)                      
             Option                           
 
8000CA R425  In accordance          12.0  EA           $118,142.00   $1,417,704.00 
             with PWS 2.1.1                   
             Program                          
             Management and                   
             General Support.                 
             (Fund Type - TBD)                
             Option                           
 
8000CB R425  In accordance          12.0  EA           $100,076.00   $1,200,912.00 
             with PWS 2.1.2                   
             Logistics                        
             Support. (Fund                   
             Type - TBD)                      
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             Option                           
 
8000CC R425  In accordance          12.0  EA            $17,776.00     $213,312.00 
             with PWS 2.1.3                   
             Logistics Support                
             (Albany, GA).                    
             (Fund Type - TBD)                
             Option                           
 
8000CD R425  In accordance          12.0  EA            $46,621.00     $559,452.00 
             with PWS 2.1.4                   
             Biometrics                       
             Subject                          
             Matter/Training                  
             Support, (29                     
             Palms, CA). (Fund                
             Type - TBD)                      
             Option                           
 
8000CE R425  In accordance          12.0  EA            $15,180.00     $182,160.00 
             with PWS 2.1.5                   
             Program Technical                
             Documentation                    
             Review and                       
             Support.  (Fund                  
             Type - TBD)                      
             Option                           
 
8000CF R425  In accordance          12.0  EA            $27,724.00     $332,688.00 
             with PWS 2.1.6                   
             Resource                         
             Management                       
             Support. (Fund                   
             Type - TBD)                      
             Option                           
 
8000CG R425  In accordance          12.0  EA             $9,230.00     $110,760.00 
             with PWS 2.1.7                   
             MC3 APM Level                    
             Financial                        
             Management                       
             Support . (Fund                  
             Type - TBD)                      
             Option                           
 
8000CH R425  In accordance          12.0  EA            $57,788.00     $693,456.00 
             with PWS 2.1.8                   
             Threat Analysis                  
             (Fund Type - TBD)                
             Option                           
 
8000CJ R425  In accordance          12.0  EA             $6,795.00      $81,540.00 
             with PWS 2.1.9                   
             (Option) Defense                 
             Logistics Agency                 
             339 Support .                    
             (Fund Type - TBD)                
             Option                           
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8000CK R425  In accordance          12.0  EA             $6,795.00      $81,540.00 
             with PWS 2.1.10                  
             (Option)  Product                
             Quality                          
             Deficiency Report                
             Support. (Fund                   
             Type - TBD)                      
             Option                           
 
8000CL R425  In accordance          12.0  EA            $11,088.00     $133,056.00 
             with PWS 2.1.11                  
             (Option) Secret                  
             Web Portal or a                  
             SharePoint-like                  
             portal. (Fund                    
             Type - TBD)                      
             Option                           
 
8000CM R425  In accordance          12.0  EA            $17,386.00     $208,632.00 
             with PWS 2.1.12                  
             (Option) G-BOSS                  
             Subject                          
             Matter/Training                  
             Support. (Fund                   
             Type - TBD)                      
             Option                           
 
8001   R425  In accordance           1.0  LO            $62,738.00      $62,738.00 
             with PWS 3.0                     
             Travel (Fund Type                
             - TBD)                           
             Option                           
 
 
For FFP / NSP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
8002    Data. Option Year                                               $0.00 
             1.                
 
 
For FFP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
8101   R425  In accordance           1.0  LO            $62,738.00      $62,738.00 
             with PWS 3.0                     
             Travel (Fund Type                
             - TBD)                           
             Option                           
 
 
For FFP / NSP Items: 
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Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
8102    Data. Option Year                                               $0.00 
             2.                
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

 PERFORMANCE WORK STATEMENT

FOR

PRODUCT MANAGER FORCE PROTECTION SYSTEMS

(PDM FPS)

 

1.0  Scope

The scope of this effort is for program acquisition management, financial management, logistics, technical support to
include threat analysis, and training support for the Product Manager Force Protection Systems (PdM FPS),
Program Manager MAGTF Command, Control, and Communications (PM MC3), Marine Corps Systems
Command (MCSC), the central agent for the research, development, acquisition, and life cycle manager of the
United States Marine Corps (USMC) Counter Radio-Controlled Improvised Explosive Device Electronic Warfare
(CREW) systems, Identification and Detection Systems (I&DS), and Surveillance Systems employed throughout
the Marine Corps.  Performance of this task order will require interfacing with Government personnel, Space and
Naval Warfare Center Atlantic, (SPAWAR) Charleston SC, the Naval Surface Warfare Center, Crane, IN, Naval
Surface Warfare Center, Dahlgren, VA, Marine Corps Combat Development Center (MCCDC), Headquarters Marine
Corps, and other contractors supporting PdM FPS.

1.1 Background

In 2012, three Product Management Offices (PdM USMC CREW, PdM Improvised Explosive Device Detector Dog
(IDD), and PdM Counter IED) were merged to form what is now PdM FPS.  The PdM FPS is responsible for the
procurement, fielding and sustainment of USMC CREW Systems, Surveillance Systems, and Identification and
Detection Systems employed by the Marine Corps.  This effort will support in excess of eighteen different programs
of record funded by five different Budget lines and multiple appropriations.  Each separate paragraph containing
tasking will be marked below with the Appropriation to be used to fund those designated tasks.

 PdM FPS is dedicated to delivering integrated and interoperable force protection capabilities to the
Marine Operating Forces in order to accomplish their war-fighting mission.  PdM FPS is committed
to developing modular and scalable force protection system capabilities that provide our Operating
Forces with a smaller, more adaptable footprint, capable of responding to any crisis environment. 
PdM FPS is also responsible for providing materiel solutions for urgent war fighting requirements. 
Additionally, PdM FPS is a key stakeholder and participant in the joint development, procurement,
and fielding of the future CREW systems, future Surveillance systems, and future Identification and
Detection systems.  PdM FPS implements innovative acquisition solutions and maximizes knowledge,
technology, and the industrial base by partnering with government, academic, and commercial
organizations to achieve optimal integration and delivery of systems in support of the war-fighter.

PdM FPS is a Tier I Integrated Product Team (IPT) led by a Product Manager and a Deputy Product Manager. 
Within PdM FPS, there are three Tier II IPTs organized along product lines.  Each of these Tier II teams is led by a
Team Leader; these teams are the USMC Counter Radio-Controlled Improvised Explosive Device Electronic
Warfare (CREW) Systems Team, the Surveillance Systems Team, and the Identification and Detection Systems
Team.  Current products managed by the USMC CREW Systems Team are the CREW Vehicle Receiver Jammer
(CVRJ), CVRJ Band C, THOR III, JCREW I1B1, the Marine Expeditionary Unit (MEU) Special Operations
Capable (SOC) CREW requirement, and the Universal Test Set.  Current products managed by the Surveillance
Systems Team are the Ground-Based Operational Surveillance System (G-BOSS), Vehicle Optics Sensor System
(VOSS), and the Portable Rapid Deployment Surveillance System (PRDSS).  Current products managed by the
Identification and Detection Systems (I&DS) Team are the Biometrics Automated Toolset (BAT), Biometrics
Enrollment and Screening Device (BESD), Identity Dominance System  Marine Corps (IDS-MC), Handheld
Interagency Identity Detection Equipment (HIIDE), Counter Suicide Bomber System (CSBS), Rugged Mobile
Non-Intrusive Inspection System (RMNIIS), Rapiscan Secure 1000 (S-1000), Improvised Explosive Device
Detection Dog (IDD), Full Functioning Forensic Laboratory (JEFF 7), and  Expeditionary Analysis Center-Lite
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(EAC-Lite). 

The contractor shall provide the support described below to PdM FPS.  PdM FPS requires support at the Tier 0
(financial management support), Tier I (financial management, program management, and logistics), and Tier II
levels (program management, financial management, technical and engineering support, logistics, and biometric
training support).  Tier 0 support is for the PM MC3 Assistant Program Manager for Financial Management.  Tier I
support is the Product Manager level.  Tier II support is the Team Lead and Project level per the MCSC Concept of
Operations (CONOPS).  The nature of the support required for each task statement will depend on the tier being
supported and the acquisition stage of the particular program.  For purposes of estimating the support requirements,
the vendor should assume that they will be required to review all required acquisition documentation for at least
three ACAT IV programs in accordance with the DoD 5000 and attachment 3, each quarter and they should assume
that they will support at least one major fielding decision per quarter and at least one Milestone Acquisition
Decision Memorandum decision per quarter. 

 2.0 General Requirements. 

 All deliverables shall be submitted to the Contracting Officer’s Representative (COR) and the COR is
responsible for tracking and acceptance.

 The Contractor employees shall identify themselves as Contractor personnel by introducing
themselves or being introduced as Contractor personnel and displaying distinguishing badges or other
visible identification for meetings with Government personnel.  In addition, Contractor personnel
shall appropriately identify themselves as Contractor employees in telephone conversations and in
formal and informal written correspondence.

The Contractor shall report ALL Contractor labor hours (including Subcontractor labor hours) required for
performance of services provided under this contract via a secure data collection site.  The Contractor is required to
completely fill in all required data fields using the following web address: https://doncmra.nmci.navy.mil.

Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year
(FY), which runs October 1 through September 30.  While inputs may be reported any time during the FY, all data
shall be reported no later than October 31 of each calendar year.  Contractors may direct questions to the help desk,
linked at https://doncmra.nmci.navy.mil.

 Per NMCARS 5237.203 (DFARS 237.203) Policy:

 The contractor shall prominently show on the cover of all contractor generated reports:

(a) Name and business address of the contractor.

(b) Contract number.

(c) Contract dollar amount.

(d) Whether the contract was competitively or non-competitively awarded.

(e) Name of individual sponsor. The sponsor should be an individual from the requiring activity at the Program
Manager or comparable level.

(f) Name and address of requiring activity.

2.1 Specific Requirements.

 The contractor shall maintain and update a recommended list of personnel that require CACs for the
Contracting Officer’s Representative’s (COR’s) approval.

 It is the contractor’s responsibility to arrange all non-disclosure agreements necessary to interface
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with other contractors to accomplish the PdM FPS mission in support of this PWS in accordance
with FAR 9.505-4.   Copies of all non-disclosure agreements required for this contract shall
be provided to the Contracting Officer and Contracting Officer’s Representative.

 Where the contractor provides support for multiple tiers on the same program, the contractor shall
ensure that it provides an independent review capability, such that work performed by contractor
personnel in support of one tier is not reviewed by the same contractor personnel in support of
another tier.

 PdM FPS Organizational/Programs Structure is provided as Attachment 1 to be considered
throughout this PWS.  In addition, this effort will support in excess of eighteen different programs of
record funded by five different Budget lines and multiple appropriations.  Each separate paragraph
containing tasking will be marked below with the Appropriation to be used to fund those designated
tasks.

 2.1.1 Program Management and General Support.  All activities and support listed in section
 
2.1.1 will be funded with Program OMMC funding.

2.1.1.1 The contractor shall write and submit meeting minutes in accordance with CDRL B001.

CDRL B001 REPORT, RECORD OF MEETING/MINUTES

2.1.1.2 The contractor shall write and submit a monthly status report in accordance with CDRL B002.

 CDRL B002 CONTRACTOR’S PROGRESS, STATUS AND MANAGEMENT REPORT

 2.1.1.3 The contractor shall write and submit conference or meeting agendas in accordance with
CDRL B003.

 CDRL B003 CONFERENCE AGENDA

 2.1.1.4 The contractor shall update, review, and manage the Government data repository for
program documentation, briefs, and presentations.

 2.1.1.5 The contractor shall write and submit trip reports in accordance with CDRL B004.

 CDRL B004 TECHNICAL REPORT-STUDY/SERVICES (Trip Report)

 2.1.1.6 The contractor shall review documents and submit comments in accordance with CDRL
B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION
MATRIX)

2.1.1.7 The contractor shall review and update Business Strategies and Plans in accordance with CDRL A001.

CDRL A001 TECHNICAL REPORT, STUDY/SERVICES (Business Strategies and Plans)

 2.1.1.8 The contractor shall collect, track, review, and update Acquisition Strategies and Plans in
accordance with CDRL A002.

 CDRL A002 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Strategies and Plans)

 2.1.1.9 The contractor shall develop, review and update the PdM FPS risk management program,
risk registries, risk mitigation plans, and review all required acquisition program documentation (see
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Attachment 3 for a list of all Acquisition Documentation required in support of a typical ACAT III
program) for compliance with the PdM FPS Risk Management Program.  The review shall be
submitted in accordance with CDRL A003. 

 CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 2.1.1.10 The contractor shall update and review technology development strategies in accordance
with CDRL A004.

 CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 2.1.1.11 The contractor shall prepare, and update program Security Classification Guides for each of
the FPS programs in accordance with CDRL A005.

 CDRL A005 TECHNICAL REPORT, STUDY/SERVICES (Security Classification Guides)

 2.1.1.12 The contractor shall draft, maintain, and update Post Implementation Review plans in
accordance with CDRL A006.

 CDRL A006 TECHNICAL REPORT, STUDY/SERVICES (Post Implementation Review
Plans)

 2.1.1.13 The contractor shall draft, maintain, and update Program Protection Plans in accordance
with CDRL A007.

 CDRL A007 TECHNICAL REPORT, STUDY/SERVICES (Program Protection Plans)

 2.1.1.14 The contractor shall draft, maintain, and update Acquisition Program Baselines in
accordance with CDRL A008.

 CDRL A008 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Program Baselines)

 2.1.1.15 The contractor shall review and provide comments to Cost Analysis Requirements
Documents in accordance with the Comment Resolution Matrix contained in CDRL B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION
MATRIX)

 2.1.1.16 The contractor shall draft, maintain, and update the Naval Probability of Program Success
(PoPS) briefs in accordance with CDRL A009.

 CDRL A009 TECHNICAL REPORT, STUDY/SERVICES (Naval Probability of Program
Success (PoPS) briefs)

 2.1.1.17 The contractor shall draft, maintain, and update the Acquisition Decision Memoranda in
accordance with CDRL A00A.

CDRL A00A TECHNICAL REPORT, STUDY/SERVICES (Acquisition Decision Memoranda)

 2.1.1.18 The contractor shall develop and maintain the Integrated Master Schedules and Integrated
Master Plans for each program and competency within the PdM FPS portfolio using the current
MCSC approved version of Microsoft Project in accordance with CDRL B006. 

CDRL B006 INTEGRATED MASTER SCHEDULE (IMS)
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 2.1.1.19 The contractor shall monitor, maintain, and update the Spend Plans.

2.1.1.20 The contractor shall develop a Program Management correspondence tracking system in SharePoint.

 2.1.1.21 The contractor shall monitor, track and update the Work Breakdown Structure (WBS)
identified in CDRL B006.

CDRL B006 INTEGRATED MASTER SCHEDULE (IMS)

 2.1.1.22 The contractor shall update and maintain the PdM FPS and TOPIC sites.

 2.1.1.23 The contractor shall update and maintain the PM Fact Book.

 2.1.1.24 The contractor shall update and maintain the contents of the PdM FPS Marine Corps
Enterprise Information Technology Systems (MCEITS) SharePoint sites for each program and
competency area.

 2.1.1.25 The contractor shall organize, and attend, meetings and IPT discussions as required, at least
10 meetings or IPTs per month.  In addition, the contractor shall write and submit meeting minutes
and agendas in accordance with CDRL B001and CDRL B003.

CDRL B001 REPORT, RECORD OF MEETING/MINUTES

CDRL B003 CONFERENCE AGENDA

2.1.1.26 The contractor shall distribute and review the completion of all PdM FPS taskers.

 2.1.1.27 The contractor shall write, submit, draft, collect and track responses and update the PdM
FPS Risk Management Plans for the Force Protection Family of Systems programs in accordance
with CDRL A003.

 CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 2.1.1.28 The contractor shall identify, track, and manage programs’ risks in accordance with CDRL
A003.

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 2.1.1.29 The contractor shall develop the programs’ Environmental, Safety, and Occupational
Health (ESOH) process.

 2.1.1.30 The contractor shall develop and maintain Program Management Review, Interim Progress
Review and Decision Review briefs utilizing the information contained in CDRL A003.

 CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 2.1.1.31 The contractor shall lead Risk Management Working Groups and Review Boards.

 2.1.1.32 The contractor shall collect and file all required documentation in safety binders for all
PdM FPS programs.  The contractor shall coordinate the staffing of safety documents with the
Marine Corps Systems Command Safety Office (OOT) for the Product Manager’s Environmental,
Safety and Occupational Health (ESOH) Process.

 2.1.1.33 The contractor shall review and provide comments to all Memorandum of Agreements in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)
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 2.1.1.34 The contractor shall participate in internal and cross organizational IPT meetings, working
groups, reviews, and meetings to support each competency and program.   

 2.1.1.35 The contractor shall prepare briefs and presentation material in accordance with CDRL
B007.

CDRL B007 PRESENTATION MATERIAL

 2.1.2 Logistics Support.  All activities and support listed in section 2.1.2 will be funded
with Program OMMC funding.

2.1.2.1 The contractor shall prepare and staff a logistics support plan for each program, in accordance with DoD and
DON guidelines in accordance with CDRL D001.

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics Support
Plan)

 2.1.2.2 The contractor shall review and update Fielding Plans in accordance with CDRL D001.

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics Support
Plan)

 2.1.2.3 The contractor shall write and submit Logistics Life Cycle Sustainment plans in accordance
with CDRL D002.

 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 2.1.2.4 The contractor shall review Post Deployment Software Support plans.

 2.1.2.5 The contractor shall develop, monitor, and conduct spares analyses in accordance with
CDRLs D001 and D002.

 CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Support Plan)

 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 2.1.2.6 The contractor shall write, submit, and conduct annual updates of the Item Unique
Identification (IUID) plans in accordance with CDRL D003.

 CDRL D003 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (IUID
Plans)

 2.1.2.7 The contractor shall recommend, review, and draft Performance Based Logistics Life Cycle
Sustainment Plans in accordance with CDRL D002.

 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 2.1.2.8 The contractor shall review Life Cycle Logistics Planning documentation and provide
comments IAW CDRL B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION
MATRIX)
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 2.1.2.9 The contractor shall draft a Reliability Centered Maintenance (RCM) Plan as part of CDRL
D001 and track in accordance with CDRL D002.

 CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Support Plan)

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics Life Cycle
Sustainment Plans)

 2.1.2.10 The contractor shall review maintenance strategies and provide comments in a comment
resolution matrix in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 2.1.2.11 The contractor shall review and draft Independent Logistics Assessments briefings in
support of CDRL D002.

 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 2.1.2.12 The contractor shall review and provide comments in a comment resolution matrix on the
Levels of Repair Analysis (LORA) in accordance with CDRL B005

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.2.13 The contractor shall review Supportability Strategies and provide comments via a Comment Resolution
Matrix in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.2.14 The contractor shall maintain and update the Total Force Structure Management System
(TFSMS).

 2.1.2.15 The contractor shall maintain, update, and perform corrective action on the Cataloging
Action Requests, Table of Organization, and Equipment Change Request.

 2.1.2.16 The contractor shall maintain and update Technical Instructions, Supply Instructions, and
Modification Instructions.

 2.1.2.17 The contractor shall analyze and report on support equipment requirements in accordance
with the Logistics Life Cycle Sustainment Plans CDRL D002.

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics Life Cycle
Sustainment Plans)

 2.1.2.18 The contractor shall write, submit and update Facilities Impact Report/Checklists and
Maintenance Plans in accordance with the Logistics Life Cycle Sustainment Plans.

 2.1.2.19 The contractor shall conduct, analyze, and provide business case analyses in support of the
Logistics Life Cycle Sustainment Plans CDRL D002.

 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 2.1.2.20 The contractor shall write, submit, maintain, and update Disposal Plans in support of the
Logistics Life Cycle Sustainment Plans, CDRL D002.
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 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 2.1.2.21 The contractor shall draft Intent to Field and Fielding Announcements and Naval Messages
in accordance with the Logistics Life Cycle Sustainment Plans.

 2.1.2.22 The contractor shall develop training plans and training material in the Systems Approach
to Training (SAT) format in accordance with CDRL D004.

 CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Training Plans and Training Material)

 2.1.2.23 The contractor shall review Technical Manuals in accordance with the Technical Manual
Contractor Requirement (TMCR) and provide comments in a comment resolution matrix in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.2.24 The contractor shall review and monitor the Failure Reporting, Analysis, and Corrective
Action System (FRACAS).

 2.1.2.25 The contractor shall conduct analyses to support Transportability Certification for all
programs as part of the Logistics Life Cycle Sustainment Plans.

 2.1.2.26 The contractor shall review and provide recommendations on Original Equipment
Manufacturer (OEM) Contract Data Requirement List (CDRL) deliverables in accordance with CDRL
B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 2.1.2.27 The contractor shall draft, review, and update Life Cycle Sustainment Plans (LCSP) for
traditionally sustained programs in accordance with CDRL D002.

 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 2.1.2.28 The contractor shall draft, review, and complete Depot Source of Repair (DSOR)
documentation in accordance with the Logistics Life Cycle Sustainment Plans and in accordance with
CDRL D005.

 CDRL D005 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Depot
Source of Repair)

 2.1.2.29 The contractor shall draft Corrosion Control and Implementation Plans in accordance with
CDRL D006.

 CDRL D006 CORROSION PREVENTION AND CONTROL PLAN

 2.1.2.30 The contractor shall review Manpower and Training Analysis and review draft Manpower
and Training Plans prepared in support of program milestone decisions and provide comments in a
comment resolution matrix in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.2.31 The contractor shall conduct Job and Task Analyses (JTA).
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 2.1.2.32 The contractor shall collect data for the Maintenance Task Analyses (MTA).

 2.1.2.33 The contractor shall track total asset visibility and accountability.

 2.1.2.34 The contractor shall track Post-Implementation Reviews.

 2.1.2.35 The contractor shall conduct Logistics Requirements and Funding Summary (LRFS)
quarterly.

 2.1.3 Logistics Support (Albany, GA).   The contractor shall provide sustainment logistics support for
PdM FPS materiel and equipment.  The contractor shall draft technical supply support instructions,
support the development of inventory and repair stock listings, and maintain and update automated
systems, PRDEP - Product Deficiency Reporting and Evaluation Program (PDREP), Total Force
Structure Management System (TFSMS), Marine Corps Equipment Readiness Information Tool
(MERIT), and Marine Interactive Computer-Aided Provisioning System (MICAPS).

 All activities and support listed in section 2.1.3 will be funded with Program OMMC
funding.

2.1.3.1 The contractor shall manage and execute the warranty programs.

 2.1.3.2 The contractor shall maintain, update, and perform corrective actions in response to
Cataloging Action Requests, Table of Organization, and Equipment Change Requests.

 2.1.3.3 The contractor shall develop all required documentation necessary to support Engineering
Change Proposals (ECPs) and submit completed DD 1692 forms in support of all required ECPs in
accordance with CDRL D007.

 CDRL D007 ENGINEERING CHANGE PROPOSAL (ECP)

 2.1.3.4 The contractor shall conduct Technical Management Publication reviews and
validation/verification in order to verify the system is properly documented for the Marine Corps
Operators and Maintainers, and shall provide comments in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.3.5 The contractor shall request Publication Control Numbers and Formatting from Logistics
Command (LOGCOM).  The contractor shall complete the PCN Request Form. .

 2.1.3.6 The contractor shall develop Statements of Works (SOW) for the Enterprise Level
Maintenance Program (ELMP).

 2.1.3.7 The contractor shall maintain and update Total Force Structure Management System data.

 2.1.3.8 The contractor shall maintain and update Integrated Logistics Support Working Groups
(ILSWG), Pre-Provisioning conference, and Provisioning conference provisioning efforts for all
programs.

 2.1.3.9 The contractor shall review maintenance plans in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.3.10 The contractor shall plan Fielding, Training, and Supportability IPTs.

 2.1.3.11 The contractor shall conduct and submit reviews of supportability plans and concepts in
accordance with CDRL B005.
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 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.3.12 The contractor shall review and provide comments on Engineering Change Proposals and
Modification Work Orders in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.3.13 The contractor shall update the baseline configuration of Principal End Items (PEIs) and
major components.

 2.1.3.14The contractor shall maintain and update the Marine Interactive Computer-Aided
Provisioning System, Subsystem 10, and Item Application File databases.

 2.1.3.15The contractor shall request Identification Number (ID) and National Stock Number (NSN),
Non-consumable Item Materiel Support Code (NIMSC), provisioning data and documentation,
Logistics Management Data (LMI), and Source, Maintenance & Recoverability (SM&R) code
meaning and assignment.

 2.1.3.16 The contractor shall complete DD Form 61 and submit to the Joint Electronics Type
Designation Automated System (JETDAS).

 2.1.3.17 The contractor shall provide required information to the Environment, Safety and
Occupational Health (ESOH) working group in support of program acquisition Milestone decision
reviews. 

 2.1.3.18 The contractor shall write and submit the Risk Management Plan in accordance with CDRL
A003.

 CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 2.1.3.19 The contractor shall assist in the development of the logistics input to the Acquisition
Strategy/Acquisition Plan (AS/AP) Plan in accordance with CDRL A002.

 CDRL A002 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Strategies and Plans)

 2.1.3.20 The contractor shall attend conferences, meetings, and professional briefs as required.

 2.1.4 Biometrics Subject Matter/Training Support, (29 Palms, CA).  All activities and support listed in section
2.1.4 will be funded with Program OMMC funding.

2.1.4.1 The contractor shall provide operator and maintainer instructions to designated Ground Combat element
units in support of BIOMETRICS pre-deployment training at Twenty Nine Palms California,  Classes will support
approximately 1900 students at one of six year yearly Interim Training Exercise (ITX’s) each for a 28 days
pre-deployment training cycle. The contractor shall have the required capability to train an average of 320 students
per 28 day training cycle.

 2.1.4.2 The contactor shall provide a comprehensive Pre-deployment Training Program in support
of six year yearly Interim Training Exercise (ITX’s) each for a 28 days pre-deployment training
cycle consisting of Blocks I through III. This training Program of instruction (POI) shall be
developed in accordance with CDRL D004.

 CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Training Plans and Training Material)

 2.1.4.3 The contractor shall develop and review training material and training scenarios based on
current Techniques, Tactics, and Procedures in accordance with CDRL D004.
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 CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Training Plans and Training Material)

2.1.4.4 The contractor shall conduct training for the Tactical Training Exercise Control Group
(TTECG).  Training. Topic is Biometrics Systems Operations. Instructor to Student Ratio is 2:14.
Course length is 3 days. Training location, 29 Palms, California; on-site Training to Marines.
 Equipment for this event  has previously been fielded to the training site - trainers will utilize on site
Biometric equipment. Courses consist of 12-14 per year, but must have the ability to surge as needed
to support Marine Corps mission. Notional based on 1 course per month.

2.1.4.5 The Contractor shall conduct task analysis, functional requirements, application and segment
evaluations, exercise support, mobile training support, software beta testing, systems refresh training,
and review of Joint and required service training materials.

 2.1.4.6 The Contractor shall notify the appropriate Training Support Center (TSC) and base entities
and secure facilities and training area availability  during scheduled BIOMETRICS pre-deployment
training activities.  This will ensure that technical support, planning, consultation, and analysis is
provided to Units requiring BIOMETRICS pre-deployment training in support of current and
emerging biometric training systems within the USMC.

 2.1.4.7 The Contractor shall conduct Job and Task analysis and establish New Equipment Training
(NET).

 2.1.4.8 The Contractor shall draft and review training matrixes.

 2.1.4.9 The Contractor shall draft and review the training site equipment requirement.

 2.1.4.10 The Contractor shall draft and review training briefs in accordance with CDRL D005.

 CDRL D005 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Training Plans and Training Material)

 2.1.4.11 The Contractor shall review the pre and post training analysis and assessments in
accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.4.12 The Contractor shall review computer based training, quick reference cards, and Surrogate
in accordance with CDRL B005.  Surrogate is a Training aide that resembles the actual "Live"
systems.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.4.13 The Contractor shall provide input to the Manpower, Personnel, and Training analysis.

The Contractor shall provide input into the Manpower, Personnel and Training Analysis and Plan during MPTA
and P working groups and Integrated Product Team (IPTs).  Working Groups and IPTs are held as needed and not
on any specific schedule.  MPTA and P are developed by an agency that specializes in this effort.

2.1.4.14 The contractor shall conduct quarterly refresher training of the operator and maintainer
instruction for designated Ground Combat element units in support of BIOMETRICS pre-deployment
training to the Tactical Training Exercise Control Group (TTECG) at 29 Palms, CA in accordance
with CDRL D004.  This training shall support 20 students.

 CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
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(Training Plans and Training Material)

 2.1.4.15 The Contractor shall review computer based training, quick reference cards, and Surrogate.

 2.1.5 Program Technical Documentation Review and Support. All activities and support listed in section 2.1.5
will be funded with Program OMMC funding.

The contractor shall update and maintain a schedule that identifies all development and support tasks, System
Engineering (SE) Technical reviews, Milestone Assessment Team (MAT) events, Independent Logistics
Assessments (ILAs) events, Technical Readiness Assessments (TRA) events, and Operational Test Readiness
Review (OTRR) events. These items shall be incorporated into the integrated master schedule, in accordance with
CDRL B007.

CDRL B007 INTEGRATED MASTER SCHEDULE (IMS)

 2.1.5.1 The contractor shall review and comment on the engineering documentation in support of
the acquisition milestone cycle for both systems and software.  Comments shall be written and
submitted in a comment resolution matrix in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)  

 2.1.5.2 The contractor shall review,, and submit comments on the System Engineering Plans in
accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 2.1.5.3 The contractor shall review and submit written comments on the Programmatic
Environment Safety Health Evaluations (PESHE) in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 2.1.5.4 The contractor shall review and submit written comments on the Program Protection Plans
in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 2.1.5.5 The contractor shall review and provide written comments on Clinger Cohen Act
documentation required in support of an ACAT III program as highlighted in Attachment 3 in
accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 2.1.5.6 The contractor shall conduct analysis, submit written reports, and provide recommendations
on market research in support of Technology Development Strategies. The contractor shall assemble
and submit a written report of subject analysis and data collection and present technical data to
support future engineering and design decisions in accordance with CDRL A004.

 CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 2.1.5.7 The contractor shall manage and update pending Engineering Change Proposals (ECPs) in
accordance with CDRL D007.

 CDRL D007 ENGINEERING CHANGE PROPOSAL (ECP)

 2.1.5.8 The contractor shall write and submit test and evaluation plans and strategies in accordance
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with CDRL A00B.

 CDRL A00B TEST PLAN

 2.1.5.9 The contractor shall write and submit safety, hazard, and environmental analyses,
assessments, and documentation that describe how Force Protection Systems programs are in
compliance with MCSC Order 5100.29B and MIL-STD-882D.

 2.1.5.10 The contractor shall analyze, recommend and report trend analyses of new and emerging
technologies, emerging engineering concepts and requirements, rapid technology insertion
opportunities, interface implications, and functional enhancements required due to technology
insertion in accordance with CDRL A004.

 CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 2.1.5.11 The contractor shall conduct Functional and Physical Configuration Audits (FCA/PCA).

 2.1.5.12 The contractor shall review and provide written comments on Information Support Plans
(ISPs) in a comment resolution matrix in accordance with CDRL B005. When conducting the review,
the contractor shall ensure that ISPs are compliant with the CJCSI 6212.01 series, DODI 4630, and
the Joint and Department of Defense Architecture Framework (DODAF) architectural requirements.

 2.1.6 Resource Management Support. All activities and support listed in section 2.1.6 will be funded with
Program OMMC funding.

2.1.6.1 The contractor shall maintain the FPS Execution Performance Spreadsheets and the Financial Integrated
Data System (FIDS) in order to track all financial transactions for the FPS portfolio of systems.  The contractor shall
conduct reconciliation of information included in the Standard Accounting, Budget and Reporting System
(SABRS), PR Builder, Naval Sea Systems Command (NAVSEA) Headquarters System (NHS), and MCEITs
financial SharePoint sites.

2.1.6.2 The contractor shall conduct weekly, monthly, quarterly, tri-annual, and yearly reconciliation of all funding
and update the execution performance sheets in FIDS.

2.1.6.3 The contractor shall research, review, and analyze funding document status, funding streams, appropriation
usage, and execution delays.

2.1.6.4 The contractor shall review current execution status and report abnormal financial conditions in SABRS. 
The contractor shall  take corrective actions as required to correct execution anomalies.

2.1.6.5 The contractor shall populate program briefs, documents, and reports with current financial status, budget
controls, spend plan details, and variance statements.

2.1.6.6 The contractor shall conduct a monthly comparison of execution performance with the program spend plan. 
The contractor shall recommend, update, and draft variance explanations for phasing plans, and shall update NHS
and FIDS with variance statements.  In addition, the contractor shall determine the current program financial
requirements and re-phase remaining work and available funding in NHS in accordance with the updated plans.

2.1.6.7 The contractor shall develop funding documents in PR Builder.  

2.1.6.8 The contractor shall manage creation, approval, distribution, commitment, obligation, liquidation, audit,
and closeout documents and complete tasks associated with each phase of the funding document lifecycle.

2.1.6.9 The contractor shall review and analyze current program status and budgets.  The contractor shall populate
and update budgetary information in budget exhibits, formal briefs, Mid-Year, Expenditure Reviews, program
documentation, and financial SharePoint sites in accordance with the FPS programming, planning, budgeting, and
execution process. 
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2.1.6.10 The contractor shall prepare and submit daily, weekly, monthly, quarterly and annual reports, documents
and briefs with program inputs per programmatic requirement using Program Budget Documentation Database
(PBDD), Program Budgeting Information System (PBIS), Standard Accounting Budgeting Reporting System
(SABRS), and Navy Headquarters System (NHS) as required to support Deputy, Financial Management generated
taskers and calendar events.

 2.1.6.11The contractor shall review and update Program Objective Memorandum (POM) initiatives
and Supplemental Funding Requests in coordination and support of FPS program office. 

2.1.6.12 The contractor shall upload all final documents to the FPS financial SharePoint.  The contractor shall
maintain and update subject financial documents in support of program office requirements.

 2.1.6.13 The contractor shall attend program reviews and IPT meetings in support of the FPS
systems.

 2.1.6.14The contractor shall maintain Financial Fact Books for all FPS systems.

2.1.7 MC3 APM Level Financial Management Support Tasking All activities and support listed in
section 2.1.7 will be funded with Program OMMC funding.

2.1.7.1 The Contractor shall support the review and update of POM initiatives.  The contractor shall, review and
update POM Core packages., The contractor shall develop POM summary reports.

 2.1.7.2 The contractor shall prepare and review program documents.  The contractor shall develop
and review program review briefings.  The contractor shall  support development of Milestone
Assessment Team reviews and Tri-Annual Reviews.

 2.1.7.3 The contractor shall access and analyze current PMO budget information daily in order to
plan and execute funding in coordination with the program offices and Office of Secretary of Defense
expenditure benchmarks,

 2.1.7.4 The contractor shall prepare weekly and monthly execution reports in support of Command
reporting requirements.

  2.1.8 Threat Analysis.  All activities and support listed in section 2.1.8 will be funded with Program OMMC
funding.

2.1.8.1 The Contractor shall analyze world-wide threat information relevant to the area of operations where Counter
Radio Controlled Improvised Explosive Device (RCIED) equipment is currently fielded and employed by the
United States Marine Corps, in order to provide recommendations on the use of that equipment in accordance with
those specific Area of Operations’ published Threat assessments and analysis. 

2.1.8.2 The Contractor shall review and conduct threat assessments and research, collate, and analyze world-wide
threat information using the open source and Secret level sources and make recommendations in accordance with
CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

2.1.8.3 The Contractor shall review, analyze and make recommendations regarding the CREW and Electronic
Warfare (EW) target information from databases and intelligence reports from open source, SIPRNET, and other
classified databases and organizations in accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development Strategies)

 2.1.8.4 The Contractor shall conduct current geographical threat analysis and provide operational
recommendations on the employment of the RCIED devices available and in use in theater in
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accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development Strategies)

 2.1.8.5 The Contractor shall review and identify emerging RCIED threat devices and
communication networks to support MEU deployments and USMC theaters of operation based on
world-wide markets, local factors, and communications infrastructure availability in accordance with
CDRL A004

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development Strategies)

 2.1.8.6 The Contractor shall review and assess status threat conditions based on the installation and
implementation of communications networks.

2.1.8.7 The Contractor shall provide an evaluation of each CREW system’s programming and potential performance
impact by conducting an analysis, with other DoD organizations, concerning each Area of Operation RCIED threat
assessment against all CREW system.

2.1.8.8 The Contractor shall review and conduct physical CREW threat device studies in accordance with CDRL
A004

CDRL A004 TECHNICAL REPORT STUDY/SERVICES (Technology Development Strategy)

2.1.8.9 The Contractor shall review and conduct physical assessments of device implementations.

2.1.8.10 The Contractor shall staff their recommendations for device implementations updated threat assessments
with other organizations and services in order to perform detailed specific device assessments for each Area of
Operation that will be used for CREW system programming and CREW performance impact assessments.

2.1.8.11 The Contractor shall conduct physical assessments of additional device implementations and
non-traditional device types as a secondary priority.

2.1.8.12 The Contractor shall review and provide written comments to technology assessments in accordance with
CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.13 The Contractor shall review, recommend, and draft assessments of the impact to CREW of emerging
technologies, using analytical, simulation, and hardware studies in accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.14 The Contractor shall review, recommend, and evaluate the commercial marketplace for the usage of new
technologies that could impact CREW in accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.15 The Contractor shall participate in CREW/EW/Counter IED threat device related meetings in support of
the USMC CREW Systems Team.  The contractor shall provide a meeting summary in accordance with CDRL
B001.

CDRL B001 REPORT, RECORD MEETING/MINUTES

 2.1.8.16 The Contractor shall perform CREW assessments and data collection during testing.

2.1.8.17 The Contractor shall review, recommend, track, and maintain threat device priorities in accordance with
CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)
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2.1.8.18 The Contractor shall review, recommend, and provide SME support for CREW Tactics, Techniques, and
Procedures (TTP) development in accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.19 The Contractor shall coordinate with other USMC and external entities to develop CREW usage concepts
and TTPs with the Electronic Warfare, Communications, and Signals Intelligence programs.

2.1.9 (Option) Defense Logistics Agency 339 Support for PM Marine Command Control and Communications
(MC3), MCLB, Albany.  All activities and support listed in section 2.1.9 will be funded with Program OMMC
funding.

2.1.9.1 The contractor shall review of DLA Form 339's across PM MC3 to ensure parts compatibility and
interoperability of parts and components of systems and equipment. It is anticipated the contractor will have to work
on 25 DLA Form 339 cases per month.

 2.1.9.2 The contractor shall conduct market research, testing, and validation of new sources of
supply for vendor/parts obsolescence in accordance with CDRL D002.

 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics Life
Cycle Sustainment Plans)

  2.1.9.3 The contractor shall develop second alternate source of supply recommendations where
feasible and cost effective.

 2.1.9.4 The contractor shall provide sustainment engineering support as required to implement
reverse engineering directed by ECPs or Logistics Life Cycle Sustainment Plans. 

 2.1.9.5 The contractor shall make required lisiaon  with applicable Defense Supply Centers, the
military services, other Engineering Support Activities (ESAs), quality assurance specialists,
manufacturers, vendors and suppliers in order to effect all required logistics actions identified in the
Logistics Life Cycle Sustainment Plan.

 2.1.9.6 The contractor shall be required to access and track the DLA 339 case management
system.  

 2.1.10  (Option)  Product Quality Deficiency Report Support for MC3, MCLB, Albany  All activities and support
listed in section 2.1.10 will be funded with Program OMMC funding.

2.1.10.1 The contractor shall conduct the research and validation of Product Quality Deficiency Reports (PQDRs). 
It is anticipated that 75 PQDR’s will be reviewed per month.

 2.1.10.2 The contractor shall provide viable recommendations for resolution of the Product Quality
Deficiency based on the results of the investigative research.

 2.1.10.3 The contractor shall provide technical guidance regarding issues and trends discovered.

2.1.11 (Option) Secret Web Portal or a SharePoint-like portal. This support requires both Development and
Administration Support.  All activities and support listed in section 2.1.11 will be funded with Program
OMMCfunding.

2.1.11.1 The contractor shall develop and maintain a SIPRNet SharePoint-like web portal site solution for PdM
FPS.  This SharePoint site will be provided by PdM FPS through Naval Systems Engineering Resource Center
(NSERC).  

 2.1.11.2 The contractor shall develop and maintain a structure for document/artifact collaboration,
distribution, and storage within the site by customizing out-of-the-box SharePoint features.
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 2.1.11.3 The contractor shall train local users on the use of general and site-specific features at
locations specified in the travel table.

 2.1.11.4 The contractor shall design, develop, and deploy custom workflows.

 2.1.11.5 The contractor shall maintain the SECRET Web Portal SharePoint site and interact with
NSERC as problems arise.

 2.1.12   (Option) G-BOSS Subject Matter/Training Support, (MCB Camp Lejeune, MCB Pendleton, MCB
Hawaii Kaneohe Bay, MWTC Bridgeport, MCAGCC 29 Palms, CA).  All activities and support listed in section
2.1.12 will be funded with Program OMMC funding.

2.1.12.1 The contractor shall provide G-BOSS equipment and operational employment training to
Ground Combat Element Units. The contractor shall provide subject training at the Marine Corps Air
Ground Combat Training Center at 29 Palms, CA.  This training is provided as part of
pre-deployment exercises and is conducted 24 hours per day for 4-5 week periods.  The contractor
shall anticipate supporting nine of these events yearly.  In addition, the contractor shall be prepared
to support pre-deployment training at I MEF, in Camp Pendeleton and II MEF at Camp LeJeune and
MWTC Bridgeport and MCB Kaneohe Bay as potential pre-deployment training locations.  That training will
last approximately 1-2 week periods and no more than three times per year at each location. The All
new equipment training instruction shall be executed with existing programs of instruction for each
respective system.

 2.1.12.2 The contractor shall provide training for the employment of G-BOSS systems and
associated equipment.

 2.1.12.3 The contractor shall install G-BOSS systems and provide G-BOSS system safety practices
training.   Specifically that entails the following tasks:  The Contractor shall provide dedicated
fielding and training personnel to support the deployment and employment of G-BOSS systems and
any ancillary and associated equipment.

 3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements. Work efforts in
support of this task effort will be accomplished primarily at the Contractor’s facilities.  Laptops,
cellular equipment/services, and other items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document Automation and
Production Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil/dapsonline.html.

Locations for the majority of meetings will occur at Marine Corps Systems Command or local vicinity. Per Diem
shall be in accordance with http://www.defensetravel.dod.mil/site/perdiemCalc.cfm.

 

LOCATION

NUMBER OF
TRIPS
ANTICIPATED
IN BASE

NUMBER OF
TRIPS
ANTICIPATED
IN OPTION 1

NUMBER OF
TRIPS
ANTICIPATED
IN OPTION 2

 

ESTIMATED
DURATION

 

SSC-A, Charleston, NC

 

6

 

6

 

6

 

3 Days
 

 

NSWC CD - CRANE,

 

 

2

 

 

2

 

 

2

 

 

3 Days
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IN
 

NSWC DD - Dahlgren,
VA

 

48

 

48

 

48

 

Local Travel

 

MCB Quantico

 

48

 

48

 

48

 

Local Travel
 

Albany,  GA

 

5

 

5

 

5

 

3 Days
 

Alexandria, VA

 

12

 

12

 

12

 

4 hours each
 

Arlington, VA

 

12

 

12

 

12

 

4 hours each
 

Tampa, FL

 

2

 

2

 

2

4 Days

 

Tucson, AZ

 

2

 

2

 

2

4 Days

 

Charleston, SC

 

4

 

4

 

4

3 Days

Tampa, FL 4 4 4 4 Days

 

Charlotte, NC

 

1

 

1

 

1

 

4 Days
 

Camp Lejeune, NC

 

2

 

2

 

2

 

16 Days
 

Camp Pendleton, CA

 

3

 

3

 

3

 

5 Days
 

Camp Lejeune, NC

 

3

 

3

 

3

 

7 Days
 

Quantico, VA

 

1

 

1

 

1

 

7 Days
 

29 Palms, CA

 

2

 

2

 

2

 

5 Days
 

Pinehurst, NC

 

1

 

1

 

1

 

3 Days
 

Fayetteville, NC

 

3

 

3

 

3

 

2 Days
 

Barstow, CA

 

1

 

1

 

1

 

2 Days
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Albany, GA

 

1

 

1

 

1

 

2 Days

 4.0 Security.

 Security Clearance and Access Requirements.  All Contractors performing on classified
aspects of this contract shall have at minimum a current Secret Clearance. 

 Contractors supporting the classified aspects of this effort will be required to obtain and maintain
access to Secret Information.  Individuals will have Secret access in order to perform their support
functions. Classified involvement entails unescorted access into secure spaces and access to Secret
materials and/or systems (SIPRNET.)  There will be Secret products created and used at Government
facilities under this contract.  The contractors requiring access to secure spaces will require Secret
eligibility determination made by the DoDCAF.

 All personnel supporting this contract shall be in compliance with Department of Defense,
Department of the Navy and Marine Corps Information and Personnel Security Policy to include
completed background investigations (as required) prior to classified performance.  This contract
shall include a DoD Contract Security Classification Specification (DD Form 254) as an attachment. 
Requests for contractor SIPRNet accounts will be handled on a case-by-case basis and approved
individually by the COR in accordance with Marine Corps Systems Command procedures and
regulations.

 The contractor shall notify the Government (written notice) within twenty-four hours of any
contractor personnel added or removed from the contract that have been granted classified access,
issued a Common Access Card and/or MARCORSYSCOM Building access. 

Common Access Cards (CACs) will only be issued to those contractors supporting this contract that have been
authorized by the COR.  The COR will only authorize CACs for those contractors that meet current Homeland
Security Presidential Directive – 12 (HSPD-12) criteria and have a definitive requirement.  CACs are not issued for
convenience. 
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

Inspection and Acceptance shall be at Destination by the Government for all CLINs.

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU66
 AMENDMENT/MODIFICATION NO.

 01
 PAGE

 28 of 38
 FINAL

 



SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 3/3/2014 - 3/2/2015

5000AB 3/3/2014 - 3/2/2015

5000AC 3/3/2014 - 3/2/2015

5000AD 3/3/2014 - 3/2/2015

5000AE 3/3/2014 - 3/2/2015

5000AF 3/3/2014 - 3/2/2015

5000AG 3/3/2014 - 3/2/2015

5000AH 3/3/2014 - 3/2/2015

5000AJ 3/3/2014 - 3/2/2015

5000AK 3/3/2014 - 3/2/2015

5000AL 3/3/2014 - 3/2/2015

5000AM 3/3/2014 - 3/2/2015

5001 3/3/2014 - 3/2/2015

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 3/3/2014 - 3/2/2015

5000AB 3/3/2014 - 3/2/2015

5000AC 3/3/2014 - 3/2/2015

5000AD 3/3/2014 - 3/2/2015

5000AE 3/3/2014 - 3/2/2015

5000AF 3/3/2014 - 3/2/2015

5000AG 3/3/2014 - 3/2/2015

5000AH 3/3/2014 - 3/2/2015

5000AJ 3/3/2014 - 3/2/2015

5000AK 3/3/2014 - 3/2/2015

5000AL 3/3/2014 - 3/2/2015

5000AM 3/3/2014 - 3/2/2015

5001 3/3/2014 - 3/2/2015

The periods of performance for the following Option Items are as follows:

   

8000BA 3/3/2015 - 3/2/2016

8000BB 3/3/2015 - 3/2/2016

8000BC 3/3/2015 - 3/2/2016
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8000BD 3/3/2015 - 3/2/2016

8000BE 3/3/2015 - 3/2/2016

8000BF 3/3/2015 - 3/2/2016

8000BG 3/3/2015 - 3/2/2016

8000BH 3/3/2015 - 3/2/2016

8000BJ 3/3/2015 - 3/2/2016

8000BK 3/3/2015 - 3/2/2016

8000BL 3/3/2015 - 3/2/2016

8000BM 3/3/2015 - 3/2/2016

8000CA 3/3/2016 - 3/2/2017

8000CB 3/3/2016 - 3/2/2017

8000CC 3/3/2016 - 3/2/2017

8000CD 3/3/2016 - 3/2/2017

8000CE 3/3/2016 - 3/2/2017

8000CF 3/3/2016 - 3/2/2017

8000CG 3/3/2016 - 3/2/2017

8000CH 3/3/2016 - 3/2/2017

8000CJ 3/3/2016 - 3/2/2017

8000CK 3/3/2016 - 3/2/2017

8000CL 3/3/2016 - 3/2/2017

8000CM 3/3/2016 - 3/2/2017

8001 3/3/2015 - 3/2/2016

8101 3/3/2016 - 3/2/2017

Services to be performed hereunder will be provided at the contractor's facility or the Marine Corps Systems
Command.
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SECTION G CONTRACT ADMINISTRATION DATA

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)

(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a
unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification
is done external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests
and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov;and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for
self-registration available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based
Training Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting
payment requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

Invoice 2 in 1

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)
in WAWF, as specified by the contracting officer.

Debra Beutel
debra.beutel@usmc.mil
703-432-9799

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to
fill in applicable fields in WAWF when creating payment requests and receiving reports in the system.

 Routing Data Table*

Field Name in WAWF               Data to be entered in WAWF

Pay Official DoDAAC                     M67443

Issue By DoDAAC                           M67854
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Admin DoDAAC                              M67854

Inspect By DoDAAC                       M67854 with Extension ACSS

Ship To Code                                    Not Applicable

Ship From Code                                Not Applicable

Mark For Code                                 Not Applicable

Service Approver (DoDAAC)         M67854 with Extension ACSS

Service Acceptor (DoDAAC)          M67854 with Extension ACSS

Accept at Other DoDAAC              Not Applicable

LPO DoDAAC                                   Not Applicable

DCAA Auditor DoDAAC                Not Applicable

Other DoDAAC(s)                            Not Applicable

Contract Number                               N00178-09-D-5794-MU66

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request
includes appropriate contract line item and subline item descriptions of the work performed or supplies
delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send
Additional Email Notifications'' field of WAWF once a document is submitted in the system.

TBD

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from
the following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

	 	

Accounting Data


SLINID   PR Number              Amount 

-------- ---------------------- ---------------------

5000AA   M9545014RCY8642        1417704.00            
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AB   M9545014RCY8642        1200912.00            
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AC   M9545014RCY8642        213312.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AD   M9545014RCY8642        559452.00             
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LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AE   M9545014RCY8642        182160.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AF   M9545014RCAJ641        332688.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AG   M9545014RCAJ641        110760.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AH   M9545014RCY8642        693456.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AJ   M9545014RCAJ641        81540.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AK   M9545014RCAJ641        81540.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AL   M9545014RCAJ641        133056.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AM   M9545014RCY8642        208632.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
 
BASE Funding 5215212.00 
Cumulative Funding 5215212.00 
 
MOD 01 
 
5001     M9545014RCAJ641        62738.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
 
MOD 01 Funding 62738.00 
Cumulative Funding 5277950.00 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H.  SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

 The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 201.602-2
(2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.  The COR
for this task order is:

Debra Beutel
debra.beutel@usmc.mil
703-432-9799

 All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance. 

H. 2 Identification of Contractor Employees

 Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

 H.3 Organizational Conflict of Interest (OCI)

 Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may give rise to a
potential conflict of interest.  Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. This task may involve systems engineering and technical direction for the Force Protection
Systems program that will preclude Contractor involvement in future efforts.  The restrictions upon future
contracting are as follows:

If the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, is required to provide systems engineering and technical direction for a system or helps to develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of the initial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage.  “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.
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(d)

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as a result of performance of this contract.  Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons.  Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information.  This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as a result of
performance of this contract.  This prohibition shall expire after a period of three years after completion of
performance of this contract.

 (3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.  The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which
it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract.  This exclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service.  In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer.  The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter.  Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

(h) If the contactor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the contractor from participating in any research and development.  Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
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the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

(l) The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

H.4 Contractor Support Public Trust Determinations

 Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

 The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel.  Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures.  However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a "No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 5  Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Post Award Conference to be attended by the
Contracting Officer, COR and contractor personnel to reconcile performance requirements including:  detailed WBS,
30-day staffing plan, use of team members/subcontractors, security requirements, funding and management of funds,
and quality control measures in response to the  Performance Requirements Survey (PRS). 
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SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed three
years.
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SECTION J LIST OF ATTACHMENTS

APPENDIX 1 PERFORMANCE REQUIREMENTS SURVEY (PRS)

ATTACHMENT 1 PDM FPS'ORGANIZATIONAL/PROGRAM STRUCTURE

ATTACHMENT 2 REQUIRED ACQUISITION PROGRAM DOCUMENTATION
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GENERAL INFORMATION

The purpose of this modification is to realign existing FFP travel from CLINs 5001, 8001 and 8101 to newly-
estblished cost reimbursable CLINs 6000, 9001 and 9002.  Price and funding in the amount of $10,456.34 remains
on CLIN 5001 to cover travel executed prior to this modification.  This modification also adds travel requirements
(Yuma, AZ) to PWS 3.0 in support Threat Assessment test activities associated with PWS 2.1.8.  The cost ceiling
for travel CLINs 6000, 9001 and 9002 have been increased by $136,146.36 to accommodate this additional travel
requirement.  All other terms and conditions remain unchanged.   

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $5,277,950.00 by
$136,146.36 to $5,414,096.36.

CLIN/SLIN Type Of Fund From ($) By ($) To ($)

5001 Fund Type - TBD 62,738.00 (52,281.66) 10,456.34

6000 O&MN,N 0.00 188,428.02 188,428.02

The total value of the order is hereby increased from $5,277,950.00 by $136,146.36 to
$5,414,096.36.

CLIN/SLIN From ($) By ($) To ($)

5001 62,738.00 (52,281.66) 10,456.34

6000 0.00 188,428.02 188,428.02

8001 0.00 0.00 0.00

The Period of Performance of the following line items is hereby changed as follows:

CLIN/SLIN From To

6000 3/3/2014 - 3/2/2015

9001 3/3/2015 - 3/2/2016

9002 3/3/2016 - 3/2/2017
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES

For FFP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

5000 $5,215,212.00

5000AA R425 In accordance with PWS 2.1.1 Program Management and

General Support. (Fund Type - TBD)

12.0 EA $118,142.00 $1,417,704.00

5000AB R425 In accordance with PWS 2.1.2 Logistics Support.

(Fund Type - TBD)

12.0 EA $100,076.00 $1,200,912.00

5000AC R425 In accordance with PWS 2.1.3 Logistics

Support(Albany, GA). (Fund Type - TBD)

12.0 EA $17,776.00 $213,312.00

5000AD R425 In accordance with PWS 2.1.4 Biometrics Subject

Matter/Training Support, (29 Palms, CA). (FundType

- TBD)

12.0 EA $46,621.00 $559,452.00

5000AE R425 In accordance with PWS 2.1.5 Program

TechnicalDocumentation Review and Support. (Fund

Type - TBD)

12.0 EA $15,180.00 $182,160.00

5000AF R425 In accordance with PWS 2.1.6 Resource Management

Support. (Fund Type - TBD)

12.0 EA $27,724.00 $332,688.00

5000AG R425 In accordance with PWS 2.1.7 MC3 APM Level

Financial Management Support . (Fund Type - TBD)

12.0 EA $9,230.00 $110,760.00

5000AH R425 In accordance with PWS 2.1.8 Threat Analysis (Fund

Type - TBD)

12.0 EA $57,788.00 $693,456.00

5000AJ R425 In accordance with PWS 2.1.9 (Option) Defense

Logistics Agency 339 Support . (Fund Type - TBD)

12.0 EA $6,795.00 $81,540.00

5000AK R425 In accordance with PWS 2.1.10 (Option)

ProductQuality Deficiency ReportSupport. (Fund Type

- TBD)

12.0 EA $6,795.00 $81,540.00

5000AL R425 In accordance with PWS 2.1.11 (Option) Secret Web

Portal or a SharePoint-like portal. (Fund Type -

TBD)

12.0 EA $11,088.00 $133,056.00

5000AM R425 In accordance with PWS 2.1.12 (Option) G-BOSS

Subject Matter/Training Support. (Fund Type - TBD)

12.0 EA $17,386.00 $208,632.00

5001 R425 In accordance with PWS 3.0 Travel. This CLIN has

been partially descoped, with the remaining

$52,281.66 transferred to CLIN 6000. (Fund Type -

TBD)

1.0 LO $10,456.34 $10,456.34

For FFP / NSP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price
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Item PSC Supplies/Services Qty Unit Unit Price Total Price

5002 Data. Base Year. $0.00

For ODC Items:

Item PSC Supplies/Services Qty Unit Est. Cost

6000 R425 In accordance with PWS 3.0 Travel and PWS 2.1.8.16 (O&MN,N) 1.0 LO $188,428.02

For FFP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

8000 $10,430,424.00

8000BA R425 In accordance with PWS 2.1.1 Program Management

and General Support. (Fund Type - TBD)

12.0 EA $118,142.00 $1,417,704.00

Option

8000BB R425 In accordance with PWS 2.1.2 Logistics Support.

(Fund Type - TBD)

12.0 EA $100,076.00 $1,200,912.00

Option

8000BC R425 In accordance with PWS 2.1.3 Logistics

Support(Albany, GA). (Fund Type - TBD)

12.0 EA $17,776.00 $213,312.00

Option

8000BD R425 In accordance with PWS 2.1.4 Biometrics Subject

Matter/Training Support, (29 Palms, CA). (FundType

- TBD)

12.0 EA $46,621.00 $559,452.00

Option

8000BE R425 In accordance with PWS 2.1.5 Program

TechnicalDocumentation Review and Support. (Fund

Type - TBD)

12.0 EA $15,180.00 $182,160.00

Option

8000BF R425 In accordance with PWS 2.1.6 Resource Management

Support. (Fund Type - TBD)

12.0 EA $27,724.00 $332,688.00

Option

8000BG R425 In accordance with PWS 2.1.7 MC3 APM Level

Financial Management Support . (Fund Type - TBD)

12.0 EA $9,230.00 $110,760.00

Option

8000BH R425 In accordance with PWS 2.1.8 Threat Analysis (Fund

Type - TBD)

12.0 EA $57,788.00 $693,456.00

Option

8000BJ R425 In accordance with PWS 2.1.9 (Option) Defense

Logistics Agency 339 Support . (Fund Type - TBD)

12.0 EA $6,795.00 $81,540.00
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Item PSC Supplies/Services Qty Unit Unit Price Total Price

Option

8000BK R425 In accordance with PWS 2.1.10 (Option)

ProductQuality Deficiency ReportSupport. (Fund

Type - TBD)

12.0 EA $6,795.00 $81,540.00

Option

8000BL R425 In accordance with PWS 2.1.11 (Option) Secret Web

Portal or a SharePoint-like portal. (Fund Type -

TBD)

12.0 EA $11,088.00 $133,056.00

Option

8000BM R425 In accordance with PWS 2.1.12 (Option) G-BOSS

Subject Matter/Training Support. (Fund Type - TBD)

12.0 EA $17,386.00 $208,632.00

Option

8000CA R425 In accordance with PWS 2.1.1 Program Management

and General Support. (Fund Type - TBD)

12.0 EA $118,142.00 $1,417,704.00

Option

8000CB R425 In accordance with PWS 2.1.2 Logistics Support.

(Fund Type - TBD)

12.0 EA $100,076.00 $1,200,912.00

Option

8000CC R425 In accordance with PWS 2.1.3 Logistics

Support(Albany, GA). (Fund Type - TBD)

12.0 EA $17,776.00 $213,312.00

Option

8000CD R425 In accordance with PWS 2.1.4 Biometrics Subject

Matter/Training Support, (29 Palms, CA). (FundType

- TBD)

12.0 EA $46,621.00 $559,452.00

Option

8000CE R425 In accordance with PWS 2.1.5 Program

TechnicalDocumentation Review and Support. (Fund

Type - TBD)

12.0 EA $15,180.00 $182,160.00

Option

8000CF R425 In accordance with PWS 2.1.6 Resource Management

Support. (Fund Type - TBD)

12.0 EA $27,724.00 $332,688.00

Option

8000CG R425 In accordance with PWS 2.1.7 MC3 APM Level

Financial Management Support . (Fund Type - TBD)

12.0 EA $9,230.00 $110,760.00

Option

8000CH R425 In accordance with PWS 2.1.8 Threat Analysis (Fund

Type - TBD)

12.0 EA $57,788.00 $693,456.00

Option

8000CJ R425 In accordance with PWS 2.1.9 (Option) Defense

Logistics Agency 339 Support . (Fund Type - TBD)

12.0 EA $6,795.00 $81,540.00
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Item PSC Supplies/Services Qty Unit Unit Price Total Price

Option

8000CK R425 In accordance with PWS 2.1.10 (Option)

ProductQuality Deficiency ReportSupport. (Fund

Type - TBD)

12.0 EA $6,795.00 $81,540.00

Option

8000CL R425 In accordance with PWS 2.1.11 (Option) Secret Web

Portal or a SharePoint-like portal. (Fund Type -

TBD)

12.0 EA $11,088.00 $133,056.00

Option

8000CM R425 In accordance with PWS 2.1.12 (Option) G-BOSS

Subject Matter/Training Support. (Fund Type - TBD)

12.0 EA $17,386.00 $208,632.00

Option

8001 R425 This CLIN has been descoped, with associated

travel cost transferred to CLIN 9001. (Fund Type -

TBD)

1.0 LO $0.00 $0.00

For FFP / NSP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

8002 Data. Option Year1. $0.00

For FFP Items:

Item PSC Supplies/Services Qty Unit
Unit

Price

Total

Price

8101 R425 This CLIN has been descoped, with associated travel cost

transferred to CLIN 9002. (Fund Type - TBD)

1.0 LO $0.00 $0.00

Option

For FFP / NSP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

8102 Data. Option Year2. $0.00

For ODC Items:

Item PSC Supplies/Services Qty Unit Est. Cost

9001 R425 In accordance with PWS 3.0 Travel and PWS 2.1.8.16 (Option Year 1)

(O&MN,N)

1.0 LO $198,884.36
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Item PSC Supplies/Services Qty Unit Est. Cost

Option

9002 R425 In accordance with PWS 3.0 Travel and PWS 2.1.8.16 (Option Year 2)

(O&MN,N)

1.0 LO $198,884.36

Option

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU66
 AMENDMENT/MODIFICATION NO.

 02
 PAGE

 5 of 46
 FINAL

 



SECTION C DESCRIPTIONS AND SPECIFICATIONS

23 APRIL 2014 VERSION

PERFORMANCE WORK STATEMENT

FOR

PRODUCT MANAGER FORCE PROTECTION SYSTEMS

(PDM FPS)

 

1.0  Scope

The scope of this effort is for program acquisition management, financial management, logistics,
technical support to include threat analysis, and training support for the Product Manager Force
Protection Systems (PdM FPS), Program Manager MAGTF Command, Control, and
Communications (PM MC3), Marine Corps Systems Command (MCSC), the central agent for the
research, development, acquisition, and life cycle manager of the United States Marine Corps
(USMC) Counter Radio-Controlled Improvised Explosive Device Electronic Warfare (CREW)
systems, Identification and Detection Systems (I&DS), and Surveillance Systems employed
throughout the Marine Corps.  Performance of this task order will require interfacing with
Government personnel, Space and Naval Warfare Center Atlantic, (SPAWAR) Charleston SC, the
Naval Surface Warfare Center, Crane, IN, Naval Surface Warfare Center, Dahlgren, VA, Marine Corps
Combat Development Center (MCCDC), Headquarters Marine Corps, and other contractors
supporting PdM FPS.

1.1 Background

In 2012, three Product Management Offices (PdM USMC CREW, PdM Improvised Explosive Device
Detector Dog (IDD), and PdM Counter IED) were merged to form what is now PdM FPS.  The PdM
FPS is responsible for the procurement, fielding and sustainment of USMC CREW Systems,
Surveillance Systems, and Identification and Detection Systems employed by the Marine Corps.  This
effort will support in excess of eighteen different programs of record funded by five different Budget
lines and multiple appropriations.  Each separate paragraph containing tasking will be marked below
with the Appropriation to be used to fund those designated tasks.

 

PdM FPS is dedicated to delivering integrated and interoperable force protection capabilities to the
Marine Operating Forces in order to accomplish their war-fighting mission.  PdM FPS is committed
to developing modular and scalable force protection system capabilities that provide our Operating
Forces with a smaller, more adaptable footprint, capable of responding to any crisis environment. 
PdM FPS is also responsible for providing materiel solutions for urgent war fighting requirements. 
Additionally, PdM FPS is a key stakeholder and participant in the joint development, procurement,
and fielding of the future CREW systems, future Surveillance systems, and future Identification and
Detection systems.  PdM FPS implements innovative acquisition solutions and maximizes knowledge,
technology, and the industrial base by partnering with government, academic, and commercial
organizations to achieve optimal integration and delivery of systems in support of the war-fighter.

PdM FPS is a Tier I Integrated Product Team (IPT) led by a Product Manager and a Deputy Product
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Manager.  Within PdM FPS, there are three Tier II IPTs organized along product lines.  Each of
these Tier II teams is led by a Team Leader; these teams are the USMC Counter Radio-Controlled
Improvised Explosive Device Electronic Warfare (CREW) Systems Team, the Surveillance Systems
Team, and the Identification and Detection Systems Team.  Current products managed by the USMC
CREW Systems Team are the CREW Vehicle Receiver Jammer (CVRJ), CVRJ Band C, THOR III,
JCREW I1B1, the Marine Expeditionary Unit (MEU) Special Operations Capable (SOC) CREW
requirement, and the Universal Test Set.  Current products managed by the Surveillance Systems
Team are the Ground-Based Operational Surveillance System (G-BOSS), Vehicle Optics Sensor System
(VOSS), and the Portable Rapid Deployment Surveillance System (PRDSS).  Current products
managed by the Identification and Detection Systems (I&DS) Team are the Biometrics Automated
Toolset (BAT), Biometrics Enrollment and Screening Device (BESD), Identity Dominance System 
Marine Corps (IDS-MC), Handheld Interagency Identity Detection Equipment (HIIDE), Counter
Suicide Bomber System (CSBS), Rugged Mobile Non-Intrusive Inspection System (RMNIIS), Rapiscan
Secure 1000 (S-1000), Improvised Explosive Device Detection Dog (IDD), Full Functioning Forensic
Laboratory (JEFF 7), and  Expeditionary Analysis Center-Lite (EAC-Lite). 

The contractor shall provide the support described below to PdM FPS.  PdM FPS requires support at
the Tier 0 (financial management support), Tier I (financial management, program management,
and logistics), and Tier II levels (program management, financial management, technical and
engineering support, logistics, and biometric training support).  Tier 0 support is for the PM MC3
Assistant Program Manager for Financial Management.  Tier I support is the Product Manager level. 
Tier II support is the Team Lead and Project level per the MCSC Concept of Operations
(CONOPS).  The nature of the support required for each task statement will depend on the tier being
supported and the acquisition stage of the particular program. 

 

2.0 General Requirements. 

 

All deliverables shall be submitted to the Contracting Officer’s Representative (COR) and the COR is
responsible for tracking and acceptance.

 

The Contractor employees shall identify themselves as Contractor personnel by introducing
themselves or being introduced as Contractor personnel and displaying distinguishing badges or other
visible identification for meetings with Government personnel.  In addition, Contractor personnel
shall appropriately identify themselves as Contractor employees in telephone conversations and in
formal and informal written correspondence.

The Contractor shall report ALL Contractor labor hours (including Subcontractor labor hours)
required for performance of services provided under this contract via a secure data collection site. 
The Contractor is required to completely fill in all required data fields using the following web address:
https://doncmra.nmci.navy.mil.

Reporting inputs will be for the labor executed during the period of performance during each
Government fiscal year (FY), which runs October 1 through September 30.  While inputs may be
reported any time during the FY, all data shall be reported no later than October 31 of each calendar
year.  Contractors may direct questions to the help desk, linked at https://doncmra.nmci.navy.mil.
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Per NMCARS 5237.203 (DFARS 237.203) Policy:

 

The contractor shall prominently show on the cover of all contractor generated reports:

(a) Name and business address of the contractor.

(b) Contract number.

(c) Contract dollar amount.

(d) Whether the contract was competitively or non-competitively awarded.

(e) Name of individual sponsor. The sponsor should be an individual from the requiring activity at the
Program Manager or comparable level.

(f) Name and address of requiring activity.

2.1 Specific Requirements.

 

The contractor shall maintain and update a recommended list of personnel that require CACs for the
Contracting Officer’s Representative’s (COR’s) approval.

 

It is the contractor’s responsibility to arrange all non-disclosure agreements necessary to interface
with other contractors to accomplish the PdM FPS mission in support of this PWS in accordance
with FAR 9.505-4.   Copies of all non-disclosure agreements required for this contract shall
be provided to the Contracting Officer and Contracting Officer’s Representative.

 

Where the contractor provides support for multiple tiers on the same program, the contractor shall
ensure that it provides an independent review capability, such that work performed by contractor
personnel in support of one tier is not reviewed by the same contractor personnel in support of
another tier.

 

PdM FPS Organizational/Programs Structure is provided as Attachment 1 to be considered
throughout this PWS.  In addition, this effort will support in excess of eighteen different programs of
record funded by five different Budget lines and multiple appropriations.  Each separate paragraph
containing tasking will be marked below with the Appropriation to be used to fund those designated
tasks.

 

2.1.1 Program Management and General Support.  This effort will support in excess of
eighteen different programs of record funded by five different Budget lines and multiple
appropriations.  All activities and support listed in section 2.1.1 will be funded with
Program OMMC funding.

2.1.1.1 The contractor shall write and submit meeting minutes in accordance with CDRL B001.
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CDRL B001 REPORT, RECORD OF MEETING/MINUTES

2.1.1.2 The contractor shall write and submit a monthly status report in accordance with CDRL
B002.

 

CDRL B002 CONTRACTOR’S PROGRESS, STATUS AND MANAGEMENT REPORT

 

2.1.1.3 The contractor shall write and submit conference or meeting agendas in accordance with
CDRL B003.

 

CDRL B003 CONFERENCE AGENDA

 

2.1.1.4 The contractor shall update, review, and manage the Government data repository for
program documentation, briefs, and presentations.

 

2.1.1.5 The contractor shall write and submit trip reports in accordance with CDRL B004.

 

CDRL B004 TECHNICAL REPORT-STUDY/SERVICES (Trip Report)

 

2.1.1.6 The contractor shall review documents and submit comments in accordance with CDRL
B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

2.1.1.7 The contractor shall review and update Business Strategies and Plans in accordance with
CDRL A001.

CDRL A001 TECHNICAL REPORT, STUDY/SERVICES (Business Strategies and Plans)

 

2.1.1.8 The contractor shall collect, track, review, and update Acquisition Strategies and Plans in
accordance with CDRL A002.

 

CDRL A002 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Strategies and Plans)

 

2.1.1.9 The contractor shall develop, review and update the PdM FPS risk management program,
risk registries, risk mitigation plans, and review all required acquisition program documentation (see
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Attachment 3 for a list of all Acquisition Documentation required in support of a typical ACAT III
program) for compliance with the PdM FPS Risk Management Program.  The review shall be
submitted in accordance with CDRL A003. 

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.10 The contractor shall update and review technology development strategies in accordance
with CDRL A004.

 

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.1.11 The contractor shall prepare, and update program Security Classification Guides for each of
the FPS programs in accordance with CDRL A005.

 

CDRL A005 TECHNICAL REPORT, STUDY/SERVICES (Security Classification Guides)

 

2.1.1.12 The contractor shall draft, maintain, and update Post Implementation Review plans in
accordance with CDRL A006.

 

CDRL A006 TECHNICAL REPORT, STUDY/SERVICES (Post Implementation Review
Plans)

 

2.1.1.13 The contractor shall draft, maintain, and update Program Protection Plans in accordance
with CDRL A007.

 

CDRL A007 TECHNICAL REPORT, STUDY/SERVICES (Program Protection Plans)

 

2.1.1.14 The contractor shall draft, maintain, and update Acquisition Program Baselines in
accordance with CDRL A008.

 

CDRL A008 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Program Baselines)
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2.1.1.15 The contractor shall review and provide comments to Cost Analysis Requirements
Documents in accordance with the Comment Resolution Matrix contained in CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

 

2.1.1.16 The contractor shall draft, maintain, and update the Naval Probability of Program Success
(PoPS) briefs in accordance with CDRL A009.

 

CDRL A009 TECHNICAL REPORT, STUDY/SERVICES (Naval Probability of Program
Success (PoPS) briefs)

 

2.1.1.17 The contractor shall draft, maintain, and update the Acquisition Decision Memoranda in
accordance with CDRL A00A.

CDRL A00A TECHNICAL REPORT, STUDY/SERVICES (Acquisition Decision Memoranda)

 

2.1.1.18 The contractor shall develop and maintain the Integrated Master Schedules and Integrated
Master Plans for each program and competency within the PdM FPS portfolio using the current
MCSC approved version of Microsoft Project in accordance with CDRL B006. 

CDRL B006 INTEGRATED MASTER SCHEDULE (IMS)

 

2.1.1.19 The contractor shall monitor, maintain, and update the Spend Plans.

 

2.1.1.20 The contractor shall develop a Program Management correspondence tracking system in
SharePoint.

 

2.1.1.21 The contractor shall monitor, track and update the Work Breakdown Structure (WBS)
identified in CDRL B006.

CDRL B006 INTEGRATED MASTER SCHEDULE (IMS)

 

2.1.1.22 The contractor shall update and maintain the PdM FPS and TOPIC sites.

 

2.1.1.23 The contractor shall update and maintain the PM Fact Book.
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2.1.1.24 The contractor shall update and maintain the contents of the PdM FPS Marine Corps
Enterprise Information Technology Systems (MCEITS) SharePoint sites for each program and
competency area.

 

2.1.1.25 The contractor shall organize, and attend, meetings and IPT discussions as required, at least
10 meetings or IPTs per month.  In addition, the contractor shall write and submit meeting minutes
and agendas in accordance with CDRL B001and CDRL B003.

 

CDRL B001 REPORT, RECORD OF MEETING/MINUTES

CDRL B003 CONFERENCE AGENDA

 

2.1.1.26 The contractor shall distribute and review the completion of all PdM FPS taskers.

 

2.1.1.27 The contractor shall write, submit, draft, collect and track responses and update the PdM
FPS Risk Management Plans for the Force Protection Family of Systems programs in accordance
with CDRL A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.28 The contractor shall identify, track, and manage programs’ risks in accordance with CDRL
A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.29 The contractor shall develop the programs’ Environmental, Safety, and Occupational
Health (ESOH) process.

 

2.1.1.30 The contractor shall develop and maintain Program Management Review, Interim Progress
Review and Decision Review briefs utilizing the information contained in CDRL A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.31 The contractor shall lead Risk Management Working Groups and Review Boards.
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2.1.1.32 The contractor shall collect and file all required documentation in safety binders for all PdM
FPS programs.  The contractor shall coordinate the staffing of safety documents with the Marine
Corps Systems Command Safety Office (OOT) for the Product Manager’s Environmental, Safety and
Occupational Health (ESOH) Process.

 

2.1.1.33 The contractor shall review and provide comments to all Memorandum of Agreements in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

 

2.1.1.34 The contractor shall participate in internal and cross organizational IPT meetings, working
groups, reviews, and meetings to support each competency and program.   

 

2.1.1.35 The contractor shall prepare briefs and presentation material in accordance with CDRL
B007.

 

CDRL B007 PRESENTATION MATERIAL

 

2.1.2 Logistics Support.  This effort will support in excess of eighteen different programs of record
funded by five different Budget lines and multiple appropriations.  All activities and support listed
in section 2.1.2 will be funded with Program OMMC funding.

2.1.2.1 The contractor shall prepare and staff a logistics support plan for each program, in
accordance with DoD and DON guidelines in accordance with CDRL D001.

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Support Plan)

 

2.1.2.2 The contractor shall review and update Fielding Plans in accordance with CDRL D001.

 

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Support Plan)

 

2.1.2.3 The contractor shall write and submit Logistics Life Cycle Sustainment plans in accordance
with CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
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Life Cycle Sustainment Plans)

 

2.1.2.4 The contractor shall review Post Deployment Software Support plans.

 

2.1.2.5 The contractor shall develop, monitor, and conduct spares analyses in accordance with
CDRLs D001 and D002.

 

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Support Plan)

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.6 The contractor shall write, submit, and conduct annual updates of the Item Unique
Identification (IUID) plans in accordance with CDRL D003.

 

CDRL D003 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (IUID
Plans)

 

2.1.2.7 The contractor shall recommend, review, and draft Performance Based Logistics Life Cycle
Sustainment Plans in accordance with CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.8 The contractor shall review Life Cycle Logistics Planning documentation and provide
comments IAW CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

 

2.1.2.9 The contractor shall draft a Reliability Centered Maintenance (RCM) Plan as part of CDRL
D001 and track in accordance with CDRL D002.

 

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
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Support Plan)

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.10 The contractor shall review maintenance strategies and provide comments in a comment
resolution matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.11 The contractor shall review and draft Independent Logistics Assessments briefings in
support of CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.12 The contractor shall review and provide comments in a comment resolution matrix on the
Levels of Repair Analysis (LORA) in accordance with CDRL B005

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.2.13 The contractor shall review Supportability Strategies and provide comments via a Comment
Resolution Matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.14 The contractor shall maintain and update the Total Force Structure Management System
(TFSMS).

 

2.1.2.15 The contractor shall maintain, update, and perform corrective action on the Cataloging
Action Requests, Table of Organization, and Equipment Change Request.

 

2.1.2.16 The contractor shall maintain and update Technical Instructions, Supply Instructions, and
Modification Instructions.
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2.1.2.17 The contractor shall analyze and report on support equipment requirements in accordance
with the Logistics Life Cycle Sustainment Plans CDRL D002.

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.18 The contractor shall write, submit and update Facilities Impact Report/Checklists and
Maintenance Plans in accordance with the Logistics Life Cycle Sustainment Plans.

 

2.1.2.19 The contractor shall conduct, analyze, and provide business case analyses in support of the
Logistics Life Cycle Sustainment Plans CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.20 The contractor shall write, submit, maintain, and update Disposal Plans in support of the
Logistics Life Cycle Sustainment Plans, CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.21 The contractor shall draft Intent to Field and Fielding Announcements and Naval Messages
in accordance with the Logistics Life Cycle Sustainment Plans.

 

2.1.2.22 The contractor shall develop training plans and training material in the Systems Approach
to Training (SAT) format in accordance with CDRL D004.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

2.1.2.23 The contractor shall review Technical Manuals in accordance with the Technical Manual
Contractor Requirement (TMCR) and provide comments in a comment resolution matrix in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.24 The contractor shall review and monitor the Failure Reporting, Analysis, and Corrective
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Action System (FRACAS).

 

2.1.2.25 The contractor shall conduct analyses to support Transportability Certification for all
programs as part of the Logistics Life Cycle Sustainment Plans.

 

2.1.2.26 The contractor shall review and provide recommendations on Original Equipment
Manufacturer (OEM) Contract Data Requirement List (CDRL) deliverables in accordance with CDRL
B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.27 The contractor shall draft, review, and update Life Cycle Sustainment Plans (LCSP) for
traditionally sustained programs in accordance with CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.28 The contractor shall draft, review, and complete Depot Source of Repair (DSOR)
documentation in accordance with the Logistics Life Cycle Sustainment Plans and in accordance with
CDRL D005.

 

CDRL D005 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Depot
Source of Repair)

 

2.1.2.29 The contractor shall draft Corrosion Control and Implementation Plans in accordance with
CDRL D006.

 

CDRL D006 CORROSION PREVENTION AND CONTROL PLAN

 

2.1.2.30 The contractor shall review Manpower and Training Analysis and review draft Manpower
and Training Plans prepared in support of program milestone decisions and provide comments in a
comment resolution matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)
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2.1.2.31 The contractor shall conduct Job and Task Analyses (JTA).

 

2.1.2.32 The contractor shall collect data for the Maintenance Task Analyses (MTA).

 

2.1.2.33 The contractor shall track total asset visibility and accountability.

 

2.1.2.34 The contractor shall track Post-Implementation Reviews.

 

2.1.2.35 The contractor shall conduct Logistics Requirements and Funding Summary (LRFS)
quarterly.

 

2.1.3 Logistics Support (Albany, GA).  This effort will support in excess of
eighteen different programs of record funded by five different
Budget lines and multiple appropriations.  The contractor shall provide
sustainment logistics support for PdM FPS materiel and equipment.  The contractor shall draft
technical supply support instructions, support the development of inventory and repair stock
listings, and maintain and update automated systems, PRDEP - Product Deficiency Reporting and
Evaluation Program (PDREP), Total Force Structure Management System (TFSMS), Marine Corps
Equipment Readiness Information Tool (MERIT), and Marine Interactive Computer-Aided
Provisioning System (MICAPS).

 

All activities and support listed in section 2.1.3 will be funded with Program OMMC
funding.

2.1.3.1 The contractor shall manage and execute the warranty programs.

 

2.1.3.2 The contractor shall maintain, update, and perform corrective actions in response to
Cataloging Action Requests, Table of Organization, and Equipment Change Requests.

 

2.1.3.3 The contractor shall develop all required documentation necessary to support Engineering
Change Proposals (ECPs) and submit completed DD 1692 forms in support of all required ECPs in
accordance with CDRL D007.

 

CDRL D007 ENGINEERING CHANGE PROPOSAL (ECP)
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2.1.3.4 The contractor shall conduct Technical Management Publication reviews and
validation/verification in order to verify the system is properly documented for the Marine Corps
Operators and Maintainers, and shall provide comments in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.3.5 The contractor shall request Publication Control Numbers and Formatting from Logistics
Command (LOGCOM).  The contractor shall complete the PCN Request Form. .

 

2.1.3.6 The contractor shall develop Statements of Works (SOW) for the Enterprise Level
Maintenance Program (ELMP).

 

2.1.3.7 The contractor shall maintain and update Total Force Structure Management System data.

 

2.1.3.8 The contractor shall maintain and update Integrated Logistics Support Working Groups
(ILSWG), Pre-Provisioning conference, and Provisioning conference provisioning efforts for all
programs.

 

2.1.3.9 The contractor shall review maintenance plans in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.3.10 The contractor shall plan Fielding, Training, and Supportability IPTs.

 

2.1.3.11 The contractor shall conduct and submit reviews of supportability plans and concepts in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.3.12 The contractor shall review and provide comments on Engineering Change Proposals and
Modification Work Orders in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)
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2.1.3.13 The contractor shall update the baseline configuration of Principal End Items (PEIs) and
major components.

 

2.1.3.14The contractor shall maintain and update the Marine Interactive Computer-Aided
Provisioning System, Subsystem 10, and Item Application File databases.

 

2.1.3.15The contractor shall request Identification Number (ID) and National Stock Number (NSN),
Non-consumable Item Materiel Support Code (NIMSC), provisioning data and documentation,
Logistics Management Data (LMI), and Source, Maintenance & Recoverability (SM&R) code
meaning and assignment.

 

2.1.3.16 The contractor shall complete DD Form 61 and submit to the Joint Electronics Type
Designation Automated System (JETDAS).

 

2.1.3.17 The contractor shall provide required information to the Environment, Safety and
Occupational Health (ESOH) working group in support of program acquisition Milestone decision
reviews. 

 

2.1.3.18 The contractor shall write and submit the Risk Management Plan in accordance with CDRL
A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.3.19 The contractor shall assist in the development of the logistics input to the Acquisition
Strategy/Acquisition Plan (AS/AP) Plan in accordance with CDRL A002.

 

CDRL A002 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Strategies and Plans)

 

2.1.3.20 The contractor shall attend conferences, meetings, and professional briefs as required.

 

2.1.4 Biometrics Subject Matter/Training Support, (29 Palms, CA).  All activities and
support listed in section 2.1.4 will be funded with Program OMMC funding.

2.1.4.1 The contractor shall provide operator and maintainer instructions to designated Ground
Combat element units in support of BIOMETRICS pre-deployment training at Twenty Nine Palms
California,  Classes will support approximately 1900 students at one of six year yearly Interim
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Training Exercise (ITX’s) each for a 28 days pre-deployment training cycle. The contractor shall
have the required capability to train an average of 320 students per 28 day training cycle.

 

2.1.4.2 The contactor shall provide a comprehensive Pre-deployment Training Program in support
of six year yearly Interim Training Exercise (ITX’s) each for a 28 days pre-deployment training
cycle consisting of Blocks I through III. This training Program of instruction (POI) shall be
developed in accordance with CDRL D004.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

2.1.4.3 The contractor shall develop and review training material and training scenarios based on
current Techniques, Tactics, and Procedures in accordance with CDRL D004.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

2.1.4.4 The contractor shall conduct training for the Tactical Training Exercise Control Group
(TTECG).  Training. Topic is Biometrics Systems Operations. Instructor to Student Ratio is 2:14.
Course length is 3 days. Training location, 29 Palms, California; on-site Training to Marines. 
Equipment for this event  has previously been fielded to the training site - trainers will utilize on site
Biometric equipment. Courses consist of 12-14 per year, but must have the ability to surge as needed
to support Marine Corps mission. Notional based on 1 course per month.

2.1.4.5 The Contractor shall conduct task analysis, functional requirements, application and segment
evaluations, exercise support, mobile training support, software beta testing, systems refresh training,
and review of Joint and required service training materials.

 

2.1.4.6 The Contractor shall notify the appropriate Training Support Center (TSC) and base entities
and secure facilities and training area availability  during scheduled BIOMETRICS pre-deployment
training activities.  This will ensure that technical support, planning, consultation, and analysis is
provided to Units requiring BIOMETRICS pre-deployment training in support of current and
emerging biometric training systems within the USMC.

 

2.1.4.7 The Contractor shall conduct Job and Task analysis and establish New Equipment Training
(NET).

 

2.1.4.8 The Contractor shall draft and review training matrixes.

 

2.1.4.9 The Contractor shall draft and review the training site equipment requirement.
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2.1.4.10 The Contractor shall draft and review training briefs in accordance with CDRL D005.

 

CDRL D005 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

2.1.4.11 The Contractor shall review the pre and post training analysis and assessments in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.4.12 The Contractor shall review computer based training, quick reference cards, and Surrogate in
accordance with CDRL B005.  Surrogate is a Training aide that resembles the actual "Live" systems.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

 

2.1.4.13 The Contractor shall provide input to the Manpower, Personnel, and Training analysis.

The Contractor shall provide input into the Manpower, Personnel and Training Analysis and Plan
during MPTA and P working groups and Integrated Product Team (IPTs).  Working Groups and IPTs
are held as needed and not on any specific schedule.  MPTA and P are developed by an agency that
specializes in this effort.

2.1.4.14 The contractor shall conduct quarterly refresher training of the operator and maintainer
instruction for designated Ground Combat element units in support of BIOMETRICS pre-deployment
training to the Tactical Training Exercise Control Group (TTECG) at 29 Palms, CA in accordance
with CDRL D004.  This training shall support 20 students.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

 

2.1.4.15 The Contractor shall review computer based training, quick reference cards, and Surrogate.
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2.1.5 Program Technical Documentation Review and Support. Although program technical
documentation review and support is required in support of all eighteen PdM FPS
Programs, for purposes of estimating the support requirements, the vendor should assume that they
will be required to review all required acquisition documentation for at least three ACAT IV programs
in accordance with the DoD 5000 and attachment 3, each quarter and they should assume that they
will support at least one major fielding decision per quarter and at least one Milestone Acquisition
Decision Memorandum decision per quarterAll activities and support listed in section 2.1.5 will
be funded with Program OMMC funding.

The contractor shall update and maintain a schedule that identifies all development and support
tasks, System Engineering (SE) Technical reviews, Milestone Assessment Team (MAT) events,
Independent Logistics Assessments (ILAs) events, Technical Readiness Assessments (TRA) events,
and Operational Test Readiness Review (OTRR) events. These items shall be incorporated into the
integrated master schedule, in accordance with CDRL B007.

CDRL B007 INTEGRATED MASTER SCHEDULE (IMS)

 

2.1.5.1 The contractor shall review and comment on the engineering documentation in support of
the acquisition milestone cycle for both systems and software.  IMS’s will be required to be updated
for all eighteen PdM FPS programs monthly.  Comments shall be written and submitted in a
comment resolution matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)  

 

2.1.5.2 The contractor shall review,, and submit comments on the System Engineering Plans in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.5.3 The contractor shall review and submit written comments on the Programmatic
Environment Safety Health Evaluations (PESHE) in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.5.4 The contractor shall review and submit written comments on the Program Protection Plans
in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)
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2.1.5.5 The contractor shall review and provide written comments on Clinger Cohen Act
documentation required in support of an ACAT III program as highlighted in Attachment 3 in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.5.6 The contractor shall conduct analysis, submit written reports, and provide recommendations
on market research in support of Technology Development Strategies. The contractor shall assemble
and submit a written report of subject analysis and data collection and present technical data to
support future engineering and design decisions in accordance with CDRL A004.

 

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.5.7 The contractor shall manage and update pending Engineering Change Proposals (ECPs) in
accordance with CDRL D007.

 

CDRL D007 ENGINEERING CHANGE PROPOSAL (ECP)

 

2.1.5.8 The contractor shall write and submit test and evaluation plans and strategies in accordance
with CDRL A00B.

 

CDRL A00B TEST PLAN

 

2.1.5.9 The contractor shall write and submit safety, hazard, and environmental analyses,
assessments, and documentation that describe how Force Protection Systems programs are in
compliance with MCSC Order 5100.29B and MIL-STD-882D.

 

2.1.5.10 The contractor shall analyze, recommend and report trend analyses of new and emerging
technologies, emerging engineering concepts and requirements, rapid technology insertion
opportunities, interface implications, and functional enhancements required due to technology
insertion in accordance with CDRL A004.

 

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU66
 AMENDMENT/MODIFICATION NO.

 02
 PAGE

 24 of 46
 FINAL

 



 

2.1.5.11 The contractor shall conduct Functional and Physical Configuration Audits (FCA/PCA).

 

2.1.5.12 The contractor shall review and provide written comments on Information Support Plans
(ISPs) in a comment resolution matrix in accordance with CDRL B005. When conducting the review,
the contractor shall ensure that ISPs are compliant with the CJCSI 6212.01 series, DODI 4630, and
the Joint and Department of Defense Architecture Framework (DODAF) architectural requirements.

 

2.1.6 Resource Management Support. This effort will support in excess of eighteen different
programs of record funded by five different Budget lines and multiple appropriations.  All activities
and support listed in section 2.16 will be funded with Program OMMC funding.

2.1.6.1 The contractor shall maintain the FPS Execution Performance Spreadsheets and the
Financial Integrated Data System (FIDS) in order to track all financial transactions for the FPS
portfolio of systems.  The contractor shall conduct reconciliation of information included in the
Standard Accounting, Budget and Reporting System (SABRS), PR Builder, Naval Sea Systems
Command (NAVSEA) Headquarters System (NHS), and MCEITs financial SharePoint sites.

2.1.6.2 The contractor shall conduct weekly, monthly, quarterly, tri-annual, and yearly reconciliation
of all funding and update the execution performance sheets in FIDS.

2.1.6.3 The contractor shall research, review, and analyze funding document status, funding streams,
appropriation usage, and execution delays.

2.1.6.4 The contractor shall review current execution status and report abnormal financial conditions
in SABRS.  The contractor shall  take corrective actions as required to correct execution anomalies.

2.1.6.5 The contractor shall populate program briefs, documents, and reports with current financial
status, budget controls, spend plan details, and variance statements.

2.1.6.6 The contractor shall conduct a monthly comparison of execution performance with the
program spend plan.  The contractor shall recommend, update, and draft variance explanations for
phasing plans, and shall update NHS and FIDS with variance statements.  In addition, the contractor
shall determine the current program financial requirements and re-phase remaining work and
available funding in NHS in accordance with the updated plans.

2.1.6.7 The contractor shall develop funding documents in PR Builder.  

2.1.6.8 The contractor shall manage creation, approval, distribution, commitment, obligation,
liquidation, audit, and closeout documents and complete tasks associated with each phase of the
funding document lifecycle.

2.1.6.9 The contractor shall review and analyze current program status and budgets.  The contractor
shall populate and update budgetary information in budget exhibits, formal briefs, Mid-Year,
Expenditure Reviews, program documentation, and financial SharePoint sites in accordance with the
FPS programming, planning, budgeting, and execution process. 

2.1.6.10 The contractor shall prepare and submit daily, weekly, monthly, quarterly and annual
reports, documents and briefs with program inputs per programmatic requirement using Program
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Budget Documentation Database (PBDD), Program Budgeting Information System (PBIS), Standard
Accounting Budgeting Reporting System (SABRS), and Navy Headquarters System (NHS) as required
to support Deputy, Financial Management generated taskers and calendar events.

 

2.1.6.11The contractor shall review and update Program Objective Memorandum (POM) initiatives
and Supplemental Funding Requests in coordination and support of FPS program office. 

2.1.6.12 The contractor shall upload all final documents to the FPS financial SharePoint.  The
contractor shall maintain and update subject financial documents in support of program office
requirements.

 

2.1.6.13 The contractor shall attend program reviews and IPT meetings in support of the FPS
systems.

 

2.1.6.14The contractor shall maintain Financial Fact Books for all FPS systems.

2.1.7 MC3 APM Level Financial Management Support Tasking All activities and support
listed in section 2.1.7 will be funded with Program OMMC funding.

2.1.7.1 The Contractor shall support the review and update of POM initiatives.  The contractor
shall, review and update POM Core packages., The contractor shall develop POM summary reports.

 

2.1.7.2 The contractor shall prepare and review program documents.  The contractor shall develop
and review program review briefings.  The contractor shall  support development of Milestone
Assessment Team reviews and Tri-Annual Reviews.

 

2.1.7.3 The contractor shall access and analyze current PMO budget information daily in order to
plan and execute funding in coordination with the program offices and Office of Secretary of Defense
expenditure benchmarks,

 

2.1.7.4 The contractor shall prepare weekly and monthly execution reports in support of Command
reporting requirements.

 

2.1.8 Threat Analysis.  All activities and support listed in section 2.18 will be funded with
Program OMMC funding.

2.1.8.1 The Contractor shall analyze world-wide threat information relevant to the area of
operations where Counter Radio Controlled Improvised Explosive Device (RCIED) equipment is
currently fielded and employed by the United States Marine Corps, in order to provide
recommendations on the use of that equipment in accordance with those specific Area of
Operations’ published Threat assessments and analysis. 
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2.1.8.2 The Contractor shall review and conduct threat assessments and research, collate, and
analyze world-wide threat information using the open source and Secret level sources and make
recommendations in accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

2.1.8.3 The Contractor shall review, analyze and make recommendations regarding the CREW and
Electronic Warfare (EW) target information from databases and intelligence reports from open
source, SIPRNET, and other classified databases and organizations in accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.8.4 The Contractor shall conduct current geographical threat analysis and provide operational
recommendations on the employment of the RCIED devices available and in use in theater in
accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.8.5 The Contractor shall review and identify emerging RCIED threat devices and communication
networks to support MEU deployments and USMC theaters of operation based on world-wide
markets, local factors, and communications infrastructure availability in accordance with CDRL
A004

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.8.6 The Contractor shall review and assess status threat conditions based on the installation and
implementation of communications networks.

2.1.8.7 The Contractor shall provide an evaluation of each CREW system’s programming and
potential performance impact by conducting an analysis, with other DoD organizations, concerning
each Area of Operation RCIED threat assessment against all CREW system.

2.1.8.8 The Contractor shall review and conduct physical CREW threat device studies in accordance
with CDRL A004

CDRL A004 TECHNICAL REPORT STUDY/SERVICES (Technology Development Strategy)

2.1.8.9 The Contractor shall review and conduct physical assessments of device implementations.

2.1.8.10 The Contractor shall staff their recommendations for device implementations updated
threat assessments with other organizations and services in order to perform detailed specific device
assessments for each Area of Operation that will be used for CREW system programming and CREW
performance impact assessments.

2.1.8.11 The Contractor shall conduct physical assessments of additional device implementations
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and non-traditional device types as a secondary priority.

2.1.8.12 The Contractor shall review and provide written comments to technology assessments in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.13 The Contractor shall review, recommend, and draft assessments of the impact to CREW of
emerging technologies, using analytical, simulation, and hardware studies in accordance with CDRL
B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.14 The Contractor shall review, recommend, and evaluate the commercial marketplace for the
usage of new technologies that could impact CREW in accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.15 The Contractor shall participate in CREW/EW/Counter IED threat device related meetings
in support of the USMC CREW Systems Team.  The contractor shall provide a meeting summary in
accordance with CDRL B001.

CDRL B001 REPORT, RECORD MEETING/MINUTES

 

2.1.8.16 The Contractor shall perform CREW assessments and data collection during testing.

2.1.8.17 The Contractor shall review, recommend, track, and maintain threat device priorities in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.18 The Contractor shall review, recommend, and provide SME support for CREW Tactics,
Techniques, and Procedures (TTP) development in accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.19 The Contractor shall coordinate with other USMC and external entities to develop CREW
usage concepts and TTPs with the Electronic Warfare, Communications, and Signals Intelligence
programs.

2.1.9 (Option) Defense Logistics Agency 339 Support for PM Marine Command Control
and Communications (MC3), MCLB, Albany.  This effort will support in excess of eighteen
different programs of record funded by five different Budget lines and multiple appropriations.  All
activities and support listed in section 2.1.9 will be funded with Program OMMC funding.

2.1.9.1 The contractor shall review of DLA Form 339's across PM MC3 to ensure parts
compatibility and interoperability of parts and components of systems and equipment. It is
anticipated the contractor will have to work on 25 DLA Form 339 cases per month.

 

2.1.9.2 The contractor shall conduct market research, testing, and validation of new sources of
supply for vendor/parts obsolescence in accordance with CDRL D002.
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CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

 2.1.9.3 The contractor shall develop second alternate source of supply recommendations where
feasible and cost effective.

 

2.1.9.4 The contractor shall provide sustainment engineering support as required to implement
reverse engineering directed by ECPs or Logistics Life Cycle Sustainment Plans. 

 

2.1.9.5 The contractor shall make required lisiaon  with applicable Defense Supply Centers, the
military services, other Engineering Support Activities (ESAs), quality assurance specialists,
manufacturers, vendors and suppliers in order to effect all required logistics actions identified in the
Logistics Life Cycle Sustainment Plan.

 

2.1.9.6 The contractor shall be required to access and track the DLA 339 case management system.  

 

2.1.10  (Option)  Product Quality Deficiency Report Support for MC3, MCLB, Albany. 
This effort will support in excess of eighteen different programs of record funded by five different
Budget lines and multiple appropriations.    All activities and support listed in section 2.1.10
will be funded with Program OMMC funding.

2.1.10.1 The contractor shall conduct the research and validation of Product Quality Deficiency
Reports (PQDRs).  It is anticipated that 75 PQDR’s will be reviewed per month.

 

2.1.10.2 The contractor shall provide viable recommendations for resolution of the Product Quality
Deficiency based on the results of the investigative research.

 

2.1.10.3 The contractor shall provide technical guidance regarding issues and trends discovered.

 

2.1.11 (Option) Secret Web Portal or a SharePoint-like portal. This effort will support in
excess of eighteen different programs of record funded by five different Budget lines and multiple
appropriations.  This support requires both Development and Administration Support.  All
activities and support listed in section 2.1.11 will be funded with Program OMMCfunding.

2.1.11.1 The contractor shall develop and maintain a SIPRNet SharePoint-like web portal site
solution for PdM FPS.  This SharePoint site will be provided by PdM FPS through Naval Systems
Engineering Resource Center (NSERC).  
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2.1.11.2 The contractor shall develop and maintain a structure for document/artifact collaboration,
distribution, and storage within the site by customizing out-of-the-box SharePoint features.

 

2.1.11.3 The contractor shall train local users on the use of general and site-specific features at
locations specified in the travel table.

 

2.1.11.4 The contractor shall design, develop, and deploy custom workflows.

 

2.1.11.5 The contractor shall maintain the SECRET Web Portal SharePoint site and interact with
NSERC as problems arise.

 

2.1.12   (Option) G-BOSS Subject Matter/Training Support, (MCB Camp Lejeune, MCB
Pendleton, MCB Hawaii Kaneohe Bay, MWTC Bridgeport, MCAGCC 29 Palms, CA).  This
effort will support in excess of eighteen different programs of record funded by five different Budget
lines and multiple appropriations.   All activities and support listed in section 2.1.12 will be
funded with Program OMMC funding.

2.1.12.1 The contractor shall provide G-BOSS equipment and operational employment training to
Ground Combat Element Units. The contractor shall provide subject training at the Marine Corps Air
Ground Combat Training Center at 29 Palms, CA.  This training is provided as part of
pre-deployment exercises and is conducted 24 hours per day for 4-5 week periods.  The contractor
shall anticipate supporting nine of these events yearly.  In addition, the contractor shall be prepared
to support pre-deployment training at I MEF, in Camp Pendeleton and II MEF at Camp LeJeune. 
That training will last approximately 1-2 week periods and no more than three times per year at
each location. The All new equipment training instruction shall be executed with existing programs
of instruction for each respective system.

 

2.1.12.2 The contractor shall provide training for the employment of G-BOSS systems and
associated equipment.

 

2.1.12.3 The contractor shall install G-BOSS systems and provide G-BOSS system safety practices
training.   Specifically that entails the following tasks:  The Contractor shall provide dedicated
fielding and training personnel to support the deployment and employment of G-BOSS systems and
any ancillary and associated equipment.
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3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements. Work efforts in
support of this task effort will be accomplished primarily at the Contractor’s facilities.  Laptops,
cellular equipment/services, and other items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document Automation
and Production Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil
/dapsonline.html.

Locations for the majority of meetings will occur at Marine Corps Systems Command or local
vicinity. Per Diem shall be in accordance with http://www.defensetravel.dod.mil/site/perdiemCalc.cfm.

 

LOCATION

NUMBER OF
TRIPS
ANTICIPATED
IN BASE

NUMBER OF
TRIPS
ANTICIPATED
IN OPTION 1

NUMBER OF
TRIPS
ANTICIPATED
IN OPTION 2

 

ESTIMATED
DURATION

 

SSC-A, Charleston,
NC

 

6

 

6

 

6

 

3 Days

 

 

NSWC CD - CRANE,
IN

 

 

2

 

 

2

 

 

2

 

 

3 Days

 

NSWC DD -
Dahlgren, VA

 

48

 

48

 

48

 

Local Travel

 

MCB Quantico

 

48

 

48

 

48

 

Local Travel
 

Albany,  GA

 

5

 

5

 

5

 

3 Days
 

Alexandria, VA

 

12

 

12

 

12

 

4 hours each
 

Arlington, VA

 

12

 

12

 

12

 

4 hours each
 

Tampa, FL

 

2

 

2

 

2

4 Days

 

Tucson, AZ

 

2

 

2

 

2

4 Days

 

Charleston, SC

 

4

 

4

 

4

3 Days

Tampa, FL 4 4 4 4 Days
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Charlotte, NC

 

1

 

1

 

1

 

4 Days
 

Camp Lejeune, NC

 

2

 

2

 

2

 

16 Days
 

Camp Pendleton, CA

 

3

 

3

 

3

 

5 Days
 

Camp Lejeune, NC

 

3

 

3

 

3

 

7 Days
 

Quantico, VA

 

1

 

1

 

1

 

7 Days
 

29 Palms, CA

 

2

 

2

 

2

 

5 Days
 

Pinehurst, NC

 

1

 

1

 

1

 

3 Days
 

Fayetteville, NC

 

3

 

3

 

3

 

2 Days
 

Barstow, CA

 

1

 

1

 

1

 

2 Days
 

Albany, GA

 

1

 

1

 

1

 

2 Days
Yuma,  AZ 10 10 10 40 Days

 

4.0 Security.

 

Security Clearance and Access Requirements.  All Contractors performing on classified aspects
of this contract shall have at minimum a current Secret Clearance. 

 

Contractors supporting the classified aspects of this effort will be required to obtain and maintain
access to Secret Information.  Individuals will have Secret access in order to perform their support
functions. Classified involvement entails unescorted access into secure spaces and access to Secret
materials and/or systems (SIPRNET.)  There will be Secret products created and used at Government
facilities under this contract.  The contractors requiring access to secure spaces will require Secret
eligibility determination made by the DoDCAF.

 

All personnel supporting this contract shall be in compliance with Department of Defense,
Department of the Navy and Marine Corps Information and Personnel Security Policy to include
completed background investigations (as required) prior to classified performance.  This contract
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shall include a DoD Contract Security Classification Specification (DD Form 254) as an attachment. 
Requests for contractor SIPRNet accounts will be handled on a case-by-case basis and approved
individually by the COR in accordance with Marine Corps Systems Command procedures and
regulations.

 

The contractor shall notify the Government (written notice) within twenty-four hours of any
contractor personnel added or removed from the contract that have been granted classified access,
issued a Common Access Card and/or MARCORSYSCOM Building access. 

Common Access Cards (CACs) will only be issued to those contractors supporting this contract that
have been authorized by the COR.  The COR will only authorize CACs for those contractors that
meet current Homeland Security Presidential Directive – 12 (HSPD-12) criteria and have a definitive
requirement.  CACs are not issued for convenience. 

5.0 Exhibits/Attachments/Enclosures.

 

Exhibit B – CDRL(s) 1423

 

Appendix 1:  Performance Requirements Survey (PRS)

Attachment 1:  PdM FPS’ Organizational/program structure

Attachment 2:  Required Acquisition Program Documentation
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

Inspection and Acceptance shall be at Destination by the Government for all CLINs.
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 3/3/2014 - 3/2/2015

5000AB 3/3/2014 - 3/2/2015

5000AC 3/3/2014 - 3/2/2015

5000AD 3/3/2014 - 3/2/2015

5000AE 3/3/2014 - 3/2/2015

5000AF 3/3/2014 - 3/2/2015

5000AG 3/3/2014 - 3/2/2015

5000AH 3/3/2014 - 3/2/2015

5000AJ 3/3/2014 - 3/2/2015

5000AK 3/3/2014 - 3/2/2015

5000AL 3/3/2014 - 3/2/2015

5000AM 3/3/2014 - 3/2/2015

5001 3/3/2014 - 3/2/2015

6000 3/3/2014 - 3/2/2015

8001 3/3/2015 - 3/2/2016

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 3/3/2014 - 3/2/2015

5000AB 3/3/2014 - 3/2/2015

5000AC 3/3/2014 - 3/2/2015

5000AD 3/3/2014 - 3/2/2015

5000AE 3/3/2014 - 3/2/2015

5000AF 3/3/2014 - 3/2/2015

5000AG 3/3/2014 - 3/2/2015

5000AH 3/3/2014 - 3/2/2015

5000AJ 3/3/2014 - 3/2/2015

5000AK 3/3/2014 - 3/2/2015

5000AL 3/3/2014 - 3/2/2015

5000AM 3/3/2014 - 3/2/2015

5001 3/3/2014 - 3/2/2015

6000 3/3/2014 - 3/2/2015

8001 3/3/2015 - 3/2/2016

The periods of performance for the following Option Items are as follows:
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8000BA 3/3/2015 - 3/2/2016

8000BB 3/3/2015 - 3/2/2016

8000BC 3/3/2015 - 3/2/2016

8000BD 3/3/2015 - 3/2/2016

8000BE 3/3/2015 - 3/2/2016

8000BF 3/3/2015 - 3/2/2016

8000BG 3/3/2015 - 3/2/2016

8000BH 3/3/2015 - 3/2/2016

8000BJ 3/3/2015 - 3/2/2016

8000BK 3/3/2015 - 3/2/2016

8000BL 3/3/2015 - 3/2/2016

8000BM 3/3/2015 - 3/2/2016

8000CA 3/3/2016 - 3/2/2017

8000CB 3/3/2016 - 3/2/2017

8000CC 3/3/2016 - 3/2/2017

8000CD 3/3/2016 - 3/2/2017

8000CE 3/3/2016 - 3/2/2017

8000CF 3/3/2016 - 3/2/2017

8000CG 3/3/2016 - 3/2/2017

8000CH 3/3/2016 - 3/2/2017

8000CJ 3/3/2016 - 3/2/2017

8000CK 3/3/2016 - 3/2/2017

8000CL 3/3/2016 - 3/2/2017

8000CM 3/3/2016 - 3/2/2017

8101 3/3/2016 - 3/2/2017

9001 3/3/2015 - 3/2/2016

9002 3/3/2016 - 3/2/2017

Services to be performed hereunder will be provided at the contractor's facility or the Marine Corps Systems
Command.
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SECTION G CONTRACT ADMINISTRATION DATA

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)

(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a
unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification
is done external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests
and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov;and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for
self-registration available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based
Training Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting
payment requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

Invoice 2 in 1

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)
in WAWF, as specified by the contracting officer.

Debra Beutel
debra.beutel@usmc.mil
703-432-9799

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to
fill in applicable fields in WAWF when creating payment requests and receiving reports in the system.

 Routing Data Table*

Field Name in WAWF               Data to be entered in WAWF

Pay Official DoDAAC                     M67443

Issue By DoDAAC                           M67854
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Admin DoDAAC                              M67854

Inspect By DoDAAC                       M67854 with Extension ACSS

Ship To Code                                    Not Applicable

Ship From Code                                Not Applicable

Mark For Code                                 Not Applicable

Service Approver (DoDAAC)         M67854 with Extension ACSS

Service Acceptor (DoDAAC)          M67854 with Extension ACSS

Accept at Other DoDAAC              Not Applicable

LPO DoDAAC                                   Not Applicable

DCAA Auditor DoDAAC                Not Applicable

Other DoDAAC(s)                            Not Applicable

Contract Number                               N00178-09-D-5794-MU66

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request
includes appropriate contract line item and subline item descriptions of the work performed or supplies
delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send
Additional Email Notifications'' field of WAWF once a document is submitted in the system.

TBD

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from
the following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

	 	

Accounting Data


SLINID   PR Number              Amount 

-------- ---------------------- ---------------------

5000AA   M9545014RCY8642        1417704.00            
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AB   M9545014RCY8642        1200912.00            
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AC   M9545014RCY8642        213312.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AD   M9545014RCY8642        559452.00             
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LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AE   M9545014RCY8642        182160.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AF   M9545014RCAJ641        332688.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AG   M9545014RCAJ641        110760.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AH   M9545014RCY8642        693456.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AJ   M9545014RCAJ641        81540.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AK   M9545014RCAJ641        81540.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AL   M9545014RCAJ641        133056.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AM   M9545014RCY8642        208632.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
 
BASE Funding 5215212.00 
Cumulative Funding 5215212.00 
 
MOD 01 
 
5001     M9545014RCAJ641        62738.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
 
MOD 01 Funding 62738.00 
Cumulative Funding 5277950.00 
 
MOD 02 
 
5001     M9545014RCAJ641        (52281.66)            
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
6000     M9545014RCAJ641        188428.02             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
 
 
MOD 02 Funding 136146.36 
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Cumulative Funding 5414096.36 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H.  SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

 The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 201.602-2
(2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.  The COR
for this task order is:

Debra Beutel
debra.beutel@usmc.mil
703-432-9799

 All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance. 

H. 2 Identification of Contractor Employees

 Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

 H.3 Organizational Conflict of Interest (OCI)

 Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may give rise to a
potential conflict of interest.  Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. This task may involve systems engineering and technical direction for the Force Protection
Systems program that will preclude Contractor involvement in future efforts.  The restrictions upon future
contracting are as follows:

If the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, is required to provide systems engineering and technical direction for a system or helps to develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of the initial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage.  “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.
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(d)

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as a result of performance of this contract.  Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons.  Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information.  This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as a result of
performance of this contract.  This prohibition shall expire after a period of three years after completion of
performance of this contract.

 (3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.  The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which
it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract.  This exclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service.  In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer.  The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter.  Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

(h) If the contactor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the contractor from participating in any research and development.  Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
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the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

(l) The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

H.4 Contractor Support Public Trust Determinations

 Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

 The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel.  Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures.  However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a "No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 5  Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Post Award Conference to be attended by the
Contracting Officer, COR and contractor personnel to reconcile performance requirements including:  detailed WBS,
30-day staffing plan, use of team members/subcontractors, security requirements, funding and management of funds,
and quality control measures in response to the  Performance Requirements Survey (PRS). 

 

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU66
 AMENDMENT/MODIFICATION NO.

 02
 PAGE

 44 of 46
 FINAL

 



SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed three
years.
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SECTION J LIST OF ATTACHMENTS

APPENDIX 1 PERFORMANCE REQUIREMENTS SURVEY (PRS)

ATTACHMENT 1 PDM FPS'ORGANIZATIONAL/PROGRAM STRUCTURE

ATTACHMENT 2 REQUIRED ACQUISITION PROGRAM DOCUMENTATION

ATTACHMENT 3 EQUIPMENT SPECIALIST CHECKLIST

EXHIBIT A - CONTRACT DATA REQUIREMENTS LISTS (CDRLS)
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2.  AMENDMENT/MODIFICATION NO. 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQ. NO. 5.  PROJECT NO. (If applicable)

03 29-Aug-2014 M9545014RCAJ641 N/A
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GENERAL INFORMATION

The purpose of this modification is to update the Travel Section PWS Paragraph 3.0 and incorporate FAR Clause
52.232-20 Limitation of Cost. All other terms and conditions remain unchanged. 

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $5,414,096.36 by
$0.00 to $5,414,096.36.

The total value of the order is hereby increased from $5,414,096.36 by $0.00 to $5,414,096.36.

The Period of Performance of the following line items is hereby changed as follows:

CLIN/SLIN From To
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES

For FFP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

5000 $5,215,212.00

5000AA R425 In accordance with PWS 2.1.1 Program Management and

General Support. (Fund Type - TBD)

12.0 EA $118,142.00 $1,417,704.00

5000AB R425 In accordance with PWS 2.1.2 Logistics Support.

(Fund Type - TBD)

12.0 EA $100,076.00 $1,200,912.00

5000AC R425 In accordance with PWS 2.1.3 Logistics

Support(Albany, GA). (Fund Type - TBD)

12.0 EA $17,776.00 $213,312.00

5000AD R425 In accordance with PWS 2.1.4 Biometrics Subject

Matter/Training Support, (29 Palms, CA). (FundType

- TBD)

12.0 EA $46,621.00 $559,452.00

5000AE R425 In accordance with PWS 2.1.5 Program

TechnicalDocumentation Review and Support. (Fund

Type - TBD)

12.0 EA $15,180.00 $182,160.00

5000AF R425 In accordance with PWS 2.1.6 Resource Management

Support. (Fund Type - TBD)

12.0 EA $27,724.00 $332,688.00

5000AG R425 In accordance with PWS 2.1.7 MC3 APM Level

Financial Management Support . (Fund Type - TBD)

12.0 EA $9,230.00 $110,760.00

5000AH R425 In accordance with PWS 2.1.8 Threat Analysis (Fund

Type - TBD)

12.0 EA $57,788.00 $693,456.00

5000AJ R425 In accordance with PWS 2.1.9 (Option) Defense

Logistics Agency 339 Support . (Fund Type - TBD)

12.0 EA $6,795.00 $81,540.00

5000AK R425 In accordance with PWS 2.1.10 (Option)

ProductQuality Deficiency ReportSupport. (Fund Type

- TBD)

12.0 EA $6,795.00 $81,540.00

5000AL R425 In accordance with PWS 2.1.11 (Option) Secret Web

Portal or a SharePoint-like portal. (Fund Type -

TBD)

12.0 EA $11,088.00 $133,056.00

5000AM R425 In accordance with PWS 2.1.12 (Option) G-BOSS

Subject Matter/Training Support. (Fund Type - TBD)

12.0 EA $17,386.00 $208,632.00

5001 R425 In accordance with PWS 3.0 Travel. This CLIN has

been partially descoped, with the remaining

$52,281.66 transferred to CLIN 6000. (Fund Type -

TBD)

1.0 LO $10,456.34 $10,456.34

For FFP / NSP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price
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Item PSC Supplies/Services Qty Unit Unit Price Total Price

5002 Data. Base Year. $0.00

For ODC Items:

Item PSC Supplies/Services Qty Unit Est. Cost

6000 R425 In accordance with PWS 3.0 Travel and PWS 2.1.8.16 (O&MN,N) 1.0 LO $188,428.02

For FFP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

8000 $10,430,424.00

8000BA R425 In accordance with PWS 2.1.1 Program Management

and General Support. (Fund Type - TBD)

12.0 EA $118,142.00 $1,417,704.00

Option

8000BB R425 In accordance with PWS 2.1.2 Logistics Support.

(Fund Type - TBD)

12.0 EA $100,076.00 $1,200,912.00

Option

8000BC R425 In accordance with PWS 2.1.3 Logistics

Support(Albany, GA). (Fund Type - TBD)

12.0 EA $17,776.00 $213,312.00

Option

8000BD R425 In accordance with PWS 2.1.4 Biometrics Subject

Matter/Training Support, (29 Palms, CA). (FundType

- TBD)

12.0 EA $46,621.00 $559,452.00

Option

8000BE R425 In accordance with PWS 2.1.5 Program

TechnicalDocumentation Review and Support. (Fund

Type - TBD)

12.0 EA $15,180.00 $182,160.00

Option

8000BF R425 In accordance with PWS 2.1.6 Resource Management

Support. (Fund Type - TBD)

12.0 EA $27,724.00 $332,688.00

Option

8000BG R425 In accordance with PWS 2.1.7 MC3 APM Level

Financial Management Support . (Fund Type - TBD)

12.0 EA $9,230.00 $110,760.00

Option

8000BH R425 In accordance with PWS 2.1.8 Threat Analysis (Fund

Type - TBD)

12.0 EA $57,788.00 $693,456.00

Option

8000BJ R425 In accordance with PWS 2.1.9 (Option) Defense

Logistics Agency 339 Support . (Fund Type - TBD)

12.0 EA $6,795.00 $81,540.00
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Item PSC Supplies/Services Qty Unit Unit Price Total Price

Option

8000BK R425 In accordance with PWS 2.1.10 (Option)

ProductQuality Deficiency ReportSupport. (Fund

Type - TBD)

12.0 EA $6,795.00 $81,540.00

Option

8000BL R425 In accordance with PWS 2.1.11 (Option) Secret Web

Portal or a SharePoint-like portal. (Fund Type -

TBD)

12.0 EA $11,088.00 $133,056.00

Option

8000BM R425 In accordance with PWS 2.1.12 (Option) G-BOSS

Subject Matter/Training Support. (Fund Type - TBD)

12.0 EA $17,386.00 $208,632.00

Option

8000CA R425 In accordance with PWS 2.1.1 Program Management

and General Support. (Fund Type - TBD)

12.0 EA $118,142.00 $1,417,704.00

Option

8000CB R425 In accordance with PWS 2.1.2 Logistics Support.

(Fund Type - TBD)

12.0 EA $100,076.00 $1,200,912.00

Option

8000CC R425 In accordance with PWS 2.1.3 Logistics

Support(Albany, GA). (Fund Type - TBD)

12.0 EA $17,776.00 $213,312.00

Option

8000CD R425 In accordance with PWS 2.1.4 Biometrics Subject

Matter/Training Support, (29 Palms, CA). (FundType

- TBD)

12.0 EA $46,621.00 $559,452.00

Option

8000CE R425 In accordance with PWS 2.1.5 Program

TechnicalDocumentation Review and Support. (Fund

Type - TBD)

12.0 EA $15,180.00 $182,160.00

Option

8000CF R425 In accordance with PWS 2.1.6 Resource Management

Support. (Fund Type - TBD)

12.0 EA $27,724.00 $332,688.00

Option

8000CG R425 In accordance with PWS 2.1.7 MC3 APM Level

Financial Management Support . (Fund Type - TBD)

12.0 EA $9,230.00 $110,760.00

Option

8000CH R425 In accordance with PWS 2.1.8 Threat Analysis (Fund

Type - TBD)

12.0 EA $57,788.00 $693,456.00

Option

8000CJ R425 In accordance with PWS 2.1.9 (Option) Defense

Logistics Agency 339 Support . (Fund Type - TBD)

12.0 EA $6,795.00 $81,540.00
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Item PSC Supplies/Services Qty Unit Unit Price Total Price

Option

8000CK R425 In accordance with PWS 2.1.10 (Option)

ProductQuality Deficiency ReportSupport. (Fund

Type - TBD)

12.0 EA $6,795.00 $81,540.00

Option

8000CL R425 In accordance with PWS 2.1.11 (Option) Secret Web

Portal or a SharePoint-like portal. (Fund Type -

TBD)

12.0 EA $11,088.00 $133,056.00

Option

8000CM R425 In accordance with PWS 2.1.12 (Option) G-BOSS

Subject Matter/Training Support. (Fund Type - TBD)

12.0 EA $17,386.00 $208,632.00

Option

8001 R425 This CLIN has been descoped, with associated

travel cost transferred to CLIN 9001. (Fund Type -

TBD)

1.0 LO $0.00 $0.00

For FFP / NSP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

8002 Data. Option Year1. $0.00

For FFP Items:

Item PSC Supplies/Services Qty Unit
Unit

Price

Total

Price

8101 R425 This CLIN has been descoped, with associated travel cost

transferred to CLIN 9002. (Fund Type - TBD)

1.0 LO $0.00 $0.00

Option

For FFP / NSP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

8102 Data. Option Year2. $0.00

For ODC Items:

Item PSC Supplies/Services Qty Unit Est. Cost

9001 R425 In accordance with PWS 3.0 Travel and PWS 2.1.8.16 (Option Year 1)

(O&MN,N)

1.0 LO $198,884.36

Option
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Item PSC Supplies/Services Qty Unit Est. Cost

9002 R425 In accordance with PWS 3.0 Travel and PWS 2.1.8.16 (Option Year 2)

(O&MN,N)

1.0 LO $198,884.36

Option
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

27 AUGUST 2014 VERSION

PERFORMANCE WORK STATEMENT

FOR

PRODUCT MANAGER FORCE PROTECTION SYSTEMS

(PDM FPS)

 

1.0  Scope

The scope of this effort is for program acquisition management, financial management, logistics,
technical support to include threat analysis, and training support for the Product Manager Force
Protection Systems (PdM FPS), Program Manager MAGTF Command, Control, and
Communications (PM MC3), Marine Corps Systems Command (MCSC), the central agent for the
research, development, acquisition, and life cycle manager of the United States Marine Corps
(USMC) Counter Radio-Controlled Improvised Explosive Device Electronic Warfare (CREW)
systems, Identification and Detection Systems (I&DS), and Surveillance Systems employed
throughout the Marine Corps.  Performance of this task order will require interfacing with
Government personnel, Space and Naval Warfare Center Atlantic, (SPAWAR) Charleston SC, the
Naval Surface Warfare Center, Crane, IN, Naval Surface Warfare Center, Dahlgren, VA, Marine Corps
Combat Development Center (MCCDC), Headquarters Marine Corps, and other contractors
supporting PdM FPS.

1.1 Background

In 2012, three Product Management Offices (PdM USMC CREW, PdM Improvised Explosive Device
Detector Dog (IDD), and PdM Counter IED) were merged to form what is now PdM FPS.  The PdM
FPS is responsible for the procurement, fielding and sustainment of USMC CREW Systems,
Surveillance Systems, and Identification and Detection Systems employed by the Marine Corps.  This
effort will support in excess of eighteen different programs of record funded by five different Budget
lines and multiple appropriations.  Each separate paragraph containing tasking will be marked below
with the Appropriation to be used to fund those designated tasks.

 

PdM FPS is dedicated to delivering integrated and interoperable force protection capabilities to the
Marine Operating Forces in order to accomplish their war-fighting mission.  PdM FPS is committed
to developing modular and scalable force protection system capabilities that provide our Operating
Forces with a smaller, more adaptable footprint, capable of responding to any crisis environment. 
PdM FPS is also responsible for providing materiel solutions for urgent war fighting requirements. 
Additionally, PdM FPS is a key stakeholder and participant in the joint development, procurement,
and fielding of the future CREW systems, future Surveillance systems, and future Identification and
Detection systems.  PdM FPS implements innovative acquisition solutions and maximizes knowledge,
technology, and the industrial base by partnering with government, academic, and commercial
organizations to achieve optimal integration and delivery of systems in support of the war-fighter.

PdM FPS is a Tier I Integrated Product Team (IPT) led by a Product Manager and a Deputy Product
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Manager.  Within PdM FPS, there are three Tier II IPTs organized along product lines.  Each of
these Tier II teams is led by a Team Leader; these teams are the USMC Counter Radio-Controlled
Improvised Explosive Device Electronic Warfare (CREW) Systems Team, the Surveillance Systems
Team, and the Identification and Detection Systems Team.  Current products managed by the USMC
CREW Systems Team are the CREW Vehicle Receiver Jammer (CVRJ), CVRJ Band C, THOR III,
JCREW I1B1, the Marine Expeditionary Unit (MEU) Special Operations Capable (SOC) CREW
requirement, and the Universal Test Set.  Current products managed by the Surveillance Systems
Team are the Ground-Based Operational Surveillance System (G-BOSS), Vehicle Optics Sensor System
(VOSS), and the Portable Rapid Deployment Surveillance System (PRDSS).  Current products
managed by the Identification and Detection Systems (I&DS) Team are the Biometrics Automated
Toolset (BAT), Biometrics Enrollment and Screening Device (BESD), Identity Dominance System 
Marine Corps (IDS-MC), Handheld Interagency Identity Detection Equipment (HIIDE), Counter
Suicide Bomber System (CSBS), Rugged Mobile Non-Intrusive Inspection System (RMNIIS), Rapiscan
Secure 1000 (S-1000), Improvised Explosive Device Detection Dog (IDD), Full Functioning Forensic
Laboratory (JEFF 7), and  Expeditionary Analysis Center-Lite (EAC-Lite). 

The contractor shall provide the support described below to PdM FPS.  PdM FPS requires support at
the Tier 0 (financial management support), Tier I (financial management, program management,
and logistics), and Tier II levels (program management, financial management, technical and
engineering support, logistics, and biometric training support).  Tier 0 support is for the PM MC3
Assistant Program Manager for Financial Management.  Tier I support is the Product Manager level. 
Tier II support is the Team Lead and Project level per the MCSC Concept of Operations
(CONOPS).  The nature of the support required for each task statement will depend on the tier being
supported and the acquisition stage of the particular program. 

 

2.0 General Requirements. 

 

All deliverables shall be submitted to the Contracting Officer’s Representative (COR) and the COR is
responsible for tracking and acceptance.

 

The Contractor employees shall identify themselves as Contractor personnel by introducing
themselves or being introduced as Contractor personnel and displaying distinguishing badges or other
visible identification for meetings with Government personnel.  In addition, Contractor personnel
shall appropriately identify themselves as Contractor employees in telephone conversations and in
formal and informal written correspondence.

The Contractor shall report ALL Contractor labor hours (including Subcontractor labor hours)
required for performance of services provided under this contract via a secure data collection site. 
The Contractor is required to completely fill in all required data fields using the following web address:
https://doncmra.nmci.navy.mil.

Reporting inputs will be for the labor executed during the period of performance during each
Government fiscal year (FY), which runs October 1 through September 30.  While inputs may be
reported any time during the FY, all data shall be reported no later than October 31 of each calendar
year.  Contractors may direct questions to the help desk, linked at https://doncmra.nmci.navy.mil.
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Per NMCARS 5237.203 (DFARS 237.203) Policy:

 

The contractor shall prominently show on the cover of all contractor generated reports:

(a) Name and business address of the contractor.

(b) Contract number.

(c) Contract dollar amount.

(d) Whether the contract was competitively or non-competitively awarded.

(e) Name of individual sponsor. The sponsor should be an individual from the requiring activity at the
Program Manager or comparable level.

(f) Name and address of requiring activity.

2.1 Specific Requirements.

 

The contractor shall maintain and update a recommended list of personnel that require CACs for the
Contracting Officer’s Representative’s (COR’s) approval.

 

It is the contractor’s responsibility to arrange all non-disclosure agreements necessary to interface
with other contractors to accomplish the PdM FPS mission in support of this PWS in accordance
with FAR 9.505-4.   Copies of all non-disclosure agreements required for this contract shall
be provided to the Contracting Officer and Contracting Officer’s Representative.

 

Where the contractor provides support for multiple tiers on the same program, the contractor shall
ensure that it provides an independent review capability, such that work performed by contractor
personnel in support of one tier is not reviewed by the same contractor personnel in support of
another tier.

 

PdM FPS Organizational/Programs Structure is provided as Attachment 1 to be considered
throughout this PWS.  In addition, this effort will support in excess of eighteen different programs of
record funded by five different Budget lines and multiple appropriations.  Each separate paragraph
containing tasking will be marked below with the Appropriation to be used to fund those designated
tasks.

 

2.1.1 Program Management and General Support.  This effort will support in excess of
eighteen different programs of record funded by five different Budget lines and multiple
appropriations.  All activities and support listed in section 2.1.1 will be funded with
Program OMMC funding.

2.1.1.1 The contractor shall write and submit meeting minutes in accordance with CDRL B001.
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CDRL B001 REPORT, RECORD OF MEETING/MINUTES

2.1.1.2 The contractor shall write and submit a monthly status report in accordance with CDRL
B002.

 

CDRL B002 CONTRACTOR’S PROGRESS, STATUS AND MANAGEMENT REPORT

 

2.1.1.3 The contractor shall write and submit conference or meeting agendas in accordance with
CDRL B003.

 

CDRL B003 CONFERENCE AGENDA

 

2.1.1.4 The contractor shall update, review, and manage the Government data repository for
program documentation, briefs, and presentations.

 

2.1.1.5 The contractor shall write and submit trip reports in accordance with CDRL B004.

 

CDRL B004 TECHNICAL REPORT-STUDY/SERVICES (Trip Report)

 

2.1.1.6 The contractor shall review documents and submit comments in accordance with CDRL
B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

2.1.1.7 The contractor shall review and update Business Strategies and Plans in accordance with
CDRL A001.

CDRL A001 TECHNICAL REPORT, STUDY/SERVICES (Business Strategies and Plans)

 

2.1.1.8 The contractor shall collect, track, review, and update Acquisition Strategies and Plans in
accordance with CDRL A002.

 

CDRL A002 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Strategies and Plans)

 

2.1.1.9 The contractor shall develop, review and update the PdM FPS risk management program,
risk registries, risk mitigation plans, and review all required acquisition program documentation (see
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Attachment 3 for a list of all Acquisition Documentation required in support of a typical ACAT III
program) for compliance with the PdM FPS Risk Management Program.  The review shall be
submitted in accordance with CDRL A003. 

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.10 The contractor shall update and review technology development strategies in accordance
with CDRL A004.

 

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.1.11 The contractor shall prepare, and update program Security Classification Guides for each of
the FPS programs in accordance with CDRL A005.

 

CDRL A005 TECHNICAL REPORT, STUDY/SERVICES (Security Classification Guides)

 

2.1.1.12 The contractor shall draft, maintain, and update Post Implementation Review plans in
accordance with CDRL A006.

 

CDRL A006 TECHNICAL REPORT, STUDY/SERVICES (Post Implementation Review
Plans)

 

2.1.1.13 The contractor shall draft, maintain, and update Program Protection Plans in accordance
with CDRL A007.

 

CDRL A007 TECHNICAL REPORT, STUDY/SERVICES (Program Protection Plans)

 

2.1.1.14 The contractor shall draft, maintain, and update Acquisition Program Baselines in
accordance with CDRL A008.

 

CDRL A008 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Program Baselines)
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2.1.1.15 The contractor shall review and provide comments to Cost Analysis Requirements
Documents in accordance with the Comment Resolution Matrix contained in CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

 

2.1.1.16 The contractor shall draft, maintain, and update the Naval Probability of Program Success
(PoPS) briefs in accordance with CDRL A009.

 

CDRL A009 TECHNICAL REPORT, STUDY/SERVICES (Naval Probability of Program
Success (PoPS) briefs)

 

2.1.1.17 The contractor shall draft, maintain, and update the Acquisition Decision Memoranda in
accordance with CDRL A00A.

CDRL A00A TECHNICAL REPORT, STUDY/SERVICES (Acquisition Decision Memoranda)

 

2.1.1.18 The contractor shall develop and maintain the Integrated Master Schedules and Integrated
Master Plans for each program and competency within the PdM FPS portfolio using the current
MCSC approved version of Microsoft Project in accordance with CDRL B006. 

CDRL B006 INTEGRATED MASTER SCHEDULE (IMS)

 

2.1.1.19 The contractor shall monitor, maintain, and update the Spend Plans.

 

2.1.1.20 The contractor shall develop a Program Management correspondence tracking system in
SharePoint.

 

2.1.1.21 The contractor shall monitor, track and update the Work Breakdown Structure (WBS)
identified in CDRL B006.

CDRL B006 INTEGRATED MASTER SCHEDULE (IMS)

 

2.1.1.22 The contractor shall update and maintain the PdM FPS and TOPIC sites.

 

2.1.1.23 The contractor shall update and maintain the PM Fact Book.
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2.1.1.24 The contractor shall update and maintain the contents of the PdM FPS Marine Corps
Enterprise Information Technology Systems (MCEITS) SharePoint sites for each program and
competency area.

 

2.1.1.25 The contractor shall organize, and attend, meetings and IPT discussions as required, at least
10 meetings or IPTs per month.  In addition, the contractor shall write and submit meeting minutes
and agendas in accordance with CDRL B001and CDRL B003.

 

CDRL B001 REPORT, RECORD OF MEETING/MINUTES

CDRL B003 CONFERENCE AGENDA

 

2.1.1.26 The contractor shall distribute and review the completion of all PdM FPS taskers.

 

2.1.1.27 The contractor shall write, submit, draft, collect and track responses and update the PdM
FPS Risk Management Plans for the Force Protection Family of Systems programs in accordance
with CDRL A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.28 The contractor shall identify, track, and manage programs’ risks in accordance with CDRL
A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.29 The contractor shall develop the programs’ Environmental, Safety, and Occupational
Health (ESOH) process.

 

2.1.1.30 The contractor shall develop and maintain Program Management Review, Interim Progress
Review and Decision Review briefs utilizing the information contained in CDRL A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.31 The contractor shall lead Risk Management Working Groups and Review Boards.
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2.1.1.32 The contractor shall collect and file all required documentation in safety binders for all PdM
FPS programs.  The contractor shall coordinate the staffing of safety documents with the Marine
Corps Systems Command Safety Office (OOT) for the Product Manager’s Environmental, Safety and
Occupational Health (ESOH) Process.

 

2.1.1.33 The contractor shall review and provide comments to all Memorandum of Agreements in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

 

2.1.1.34 The contractor shall participate in internal and cross organizational IPT meetings, working
groups, reviews, and meetings to support each competency and program.   

 

2.1.1.35 The contractor shall prepare briefs and presentation material in accordance with CDRL
B007.

 

CDRL B007 PRESENTATION MATERIAL

 

2.1.2 Logistics Support.  This effort will support in excess of eighteen different programs of record
funded by five different Budget lines and multiple appropriations.  All activities and support listed
in section 2.1.2 will be funded with Program OMMC funding.

2.1.2.1 The contractor shall prepare and staff a logistics support plan for each program, in
accordance with DoD and DON guidelines in accordance with CDRL D001.

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Support Plan)

 

2.1.2.2 The contractor shall review and update Fielding Plans in accordance with CDRL D001.

 

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Support Plan)

 

2.1.2.3 The contractor shall write and submit Logistics Life Cycle Sustainment plans in accordance
with CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
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Life Cycle Sustainment Plans)

 

2.1.2.4 The contractor shall review Post Deployment Software Support plans.

 

2.1.2.5 The contractor shall develop, monitor, and conduct spares analyses in accordance with
CDRLs D001 and D002.

 

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Support Plan)

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.6 The contractor shall write, submit, and conduct annual updates of the Item Unique
Identification (IUID) plans in accordance with CDRL D003.

 

CDRL D003 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (IUID
Plans)

 

2.1.2.7 The contractor shall recommend, review, and draft Performance Based Logistics Life Cycle
Sustainment Plans in accordance with CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.8 The contractor shall review Life Cycle Logistics Planning documentation and provide
comments IAW CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

 

2.1.2.9 The contractor shall draft a Reliability Centered Maintenance (RCM) Plan as part of CDRL
D001 and track in accordance with CDRL D002.

 

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU66
 AMENDMENT/MODIFICATION NO.

 03
 PAGE

 14 of 47
 FINAL

 



Support Plan)

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.10 The contractor shall review maintenance strategies and provide comments in a comment
resolution matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.11 The contractor shall review and draft Independent Logistics Assessments briefings in
support of CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.12 The contractor shall review and provide comments in a comment resolution matrix on the
Levels of Repair Analysis (LORA) in accordance with CDRL B005

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.2.13 The contractor shall review Supportability Strategies and provide comments via a Comment
Resolution Matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.14 The contractor shall maintain and update the Total Force Structure Management System
(TFSMS).

 

2.1.2.15 The contractor shall maintain, update, and perform corrective action on the Cataloging
Action Requests, Table of Organization, and Equipment Change Request.

 

2.1.2.16 The contractor shall maintain and update Technical Instructions, Supply Instructions, and
Modification Instructions.
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2.1.2.17 The contractor shall analyze and report on support equipment requirements in accordance
with the Logistics Life Cycle Sustainment Plans CDRL D002.

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.18 The contractor shall write, submit and update Facilities Impact Report/Checklists and
Maintenance Plans in accordance with the Logistics Life Cycle Sustainment Plans.

 

2.1.2.19 The contractor shall conduct, analyze, and provide business case analyses in support of the
Logistics Life Cycle Sustainment Plans CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.20 The contractor shall write, submit, maintain, and update Disposal Plans in support of the
Logistics Life Cycle Sustainment Plans, CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.21 The contractor shall draft Intent to Field and Fielding Announcements and Naval Messages
in accordance with the Logistics Life Cycle Sustainment Plans.

 

2.1.2.22 The contractor shall develop training plans and training material in the Systems Approach
to Training (SAT) format in accordance with CDRL D004.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

2.1.2.23 The contractor shall review Technical Manuals in accordance with the Technical Manual
Contractor Requirement (TMCR) and provide comments in a comment resolution matrix in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.24 The contractor shall review and monitor the Failure Reporting, Analysis, and Corrective
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Action System (FRACAS).

 

2.1.2.25 The contractor shall conduct analyses to support Transportability Certification for all
programs as part of the Logistics Life Cycle Sustainment Plans.

 

2.1.2.26 The contractor shall review and provide recommendations on Original Equipment
Manufacturer (OEM) Contract Data Requirement List (CDRL) deliverables in accordance with CDRL
B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.27 The contractor shall draft, review, and update Life Cycle Sustainment Plans (LCSP) for
traditionally sustained programs in accordance with CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.28 The contractor shall draft, review, and complete Depot Source of Repair (DSOR)
documentation in accordance with the Logistics Life Cycle Sustainment Plans and in accordance with
CDRL D005.

 

CDRL D005 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Depot
Source of Repair)

 

2.1.2.29 The contractor shall draft Corrosion Control and Implementation Plans in accordance with
CDRL D006.

 

CDRL D006 CORROSION PREVENTION AND CONTROL PLAN

 

2.1.2.30 The contractor shall review Manpower and Training Analysis and review draft Manpower
and Training Plans prepared in support of program milestone decisions and provide comments in a
comment resolution matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)
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2.1.2.31 The contractor shall conduct Job and Task Analyses (JTA).

 

2.1.2.32 The contractor shall collect data for the Maintenance Task Analyses (MTA).

 

2.1.2.33 The contractor shall track total asset visibility and accountability.

 

2.1.2.34 The contractor shall track Post-Implementation Reviews.

 

2.1.2.35 The contractor shall conduct Logistics Requirements and Funding Summary (LRFS)
quarterly.

 

2.1.3 Logistics Support (Albany, GA).  This effort will support in excess of
eighteen different programs of record funded by five different
Budget lines and multiple appropriations.  The contractor shall provide
sustainment logistics support for PdM FPS materiel and equipment.  The contractor shall draft
technical supply support instructions, support the development of inventory and repair stock
listings, and maintain and update automated systems, PRDEP - Product Deficiency Reporting and
Evaluation Program (PDREP), Total Force Structure Management System (TFSMS), Marine Corps
Equipment Readiness Information Tool (MERIT), and Marine Interactive Computer-Aided
Provisioning System (MICAPS).

 

All activities and support listed in section 2.1.3 will be funded with Program OMMC
funding.

2.1.3.1 The contractor shall manage and execute the warranty programs.

 

2.1.3.2 The contractor shall maintain, update, and perform corrective actions in response to
Cataloging Action Requests, Table of Organization, and Equipment Change Requests.

 

2.1.3.3 The contractor shall develop all required documentation necessary to support Engineering
Change Proposals (ECPs) and submit completed DD 1692 forms in support of all required ECPs in
accordance with CDRL D007.

 

CDRL D007 ENGINEERING CHANGE PROPOSAL (ECP)

 

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU66
 AMENDMENT/MODIFICATION NO.

 03
 PAGE

 18 of 47
 FINAL

 



2.1.3.4 The contractor shall conduct Technical Management Publication reviews and
validation/verification in order to verify the system is properly documented for the Marine Corps
Operators and Maintainers, and shall provide comments in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.3.5 The contractor shall request Publication Control Numbers and Formatting from Logistics
Command (LOGCOM).  The contractor shall complete the PCN Request Form. .

 

2.1.3.6 The contractor shall develop Statements of Works (SOW) for the Enterprise Level
Maintenance Program (ELMP).

 

2.1.3.7 The contractor shall maintain and update Total Force Structure Management System data.

 

2.1.3.8 The contractor shall maintain and update Integrated Logistics Support Working Groups
(ILSWG), Pre-Provisioning conference, and Provisioning conference provisioning efforts for all
programs.

 

2.1.3.9 The contractor shall review maintenance plans in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.3.10 The contractor shall plan Fielding, Training, and Supportability IPTs.

 

2.1.3.11 The contractor shall conduct and submit reviews of supportability plans and concepts in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.3.12 The contractor shall review and provide comments on Engineering Change Proposals and
Modification Work Orders in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)
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2.1.3.13 The contractor shall update the baseline configuration of Principal End Items (PEIs) and
major components.

 

2.1.3.14The contractor shall maintain and update the Marine Interactive Computer-Aided
Provisioning System, Subsystem 10, and Item Application File databases.

 

2.1.3.15The contractor shall request Identification Number (ID) and National Stock Number (NSN),
Non-consumable Item Materiel Support Code (NIMSC), provisioning data and documentation,
Logistics Management Data (LMI), and Source, Maintenance & Recoverability (SM&R) code
meaning and assignment.

 

2.1.3.16 The contractor shall complete DD Form 61 and submit to the Joint Electronics Type
Designation Automated System (JETDAS).

 

2.1.3.17 The contractor shall provide required information to the Environment, Safety and
Occupational Health (ESOH) working group in support of program acquisition Milestone decision
reviews. 

 

2.1.3.18 The contractor shall write and submit the Risk Management Plan in accordance with CDRL
A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.3.19 The contractor shall assist in the development of the logistics input to the Acquisition
Strategy/Acquisition Plan (AS/AP) Plan in accordance with CDRL A002.

 

CDRL A002 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Strategies and Plans)

 

2.1.3.20 The contractor shall attend conferences, meetings, and professional briefs as required.

 

2.1.4 Biometrics Subject Matter/Training Support, (29 Palms, CA).  All activities and
support listed in section 2.1.4 will be funded with Program OMMC funding.

2.1.4.1 The contractor shall provide operator and maintainer instructions to designated Ground
Combat element units in support of BIOMETRICS pre-deployment training at Twenty Nine Palms
California,  Classes will support approximately 1900 students at one of six year yearly Interim
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Training Exercise (ITX’s) each for a 28 days pre-deployment training cycle. The contractor shall
have the required capability to train an average of 320 students per 28 day training cycle.

 

2.1.4.2 The contactor shall provide a comprehensive Pre-deployment Training Program in support
of six year yearly Interim Training Exercise (ITX’s) each for a 28 days pre-deployment training
cycle consisting of Blocks I through III. This training Program of instruction (POI) shall be
developed in accordance with CDRL D004.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

2.1.4.3 The contractor shall develop and review training material and training scenarios based on
current Techniques, Tactics, and Procedures in accordance with CDRL D004.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

2.1.4.4 The contractor shall conduct training for the Tactical Training Exercise Control Group
(TTECG).  Training. Topic is Biometrics Systems Operations. Instructor to Student Ratio is 2:14.
Course length is 3 days. Training location, 29 Palms, California; on-site Training to Marines. 
Equipment for this event  has previously been fielded to the training site - trainers will utilize on site
Biometric equipment. Courses consist of 12-14 per year, but must have the ability to surge as needed
to support Marine Corps mission. Notional based on 1 course per month.

2.1.4.5 The Contractor shall conduct task analysis, functional requirements, application and segment
evaluations, exercise support, mobile training support, software beta testing, systems refresh training,
and review of Joint and required service training materials.

 

2.1.4.6 The Contractor shall notify the appropriate Training Support Center (TSC) and base entities
and secure facilities and training area availability  during scheduled BIOMETRICS pre-deployment
training activities.  This will ensure that technical support, planning, consultation, and analysis is
provided to Units requiring BIOMETRICS pre-deployment training in support of current and
emerging biometric training systems within the USMC.

 

2.1.4.7 The Contractor shall conduct Job and Task analysis and establish New Equipment Training
(NET).

 

2.1.4.8 The Contractor shall draft and review training matrixes.

 

2.1.4.9 The Contractor shall draft and review the training site equipment requirement.
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2.1.4.10 The Contractor shall draft and review training briefs in accordance with CDRL D005.

 

CDRL D005 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

2.1.4.11 The Contractor shall review the pre and post training analysis and assessments in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.4.12 The Contractor shall review computer based training, quick reference cards, and Surrogate in
accordance with CDRL B005.  Surrogate is a Training aide that resembles the actual "Live" systems.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

 

2.1.4.13 The Contractor shall provide input to the Manpower, Personnel, and Training analysis.

The Contractor shall provide input into the Manpower, Personnel and Training Analysis and Plan
during MPTA and P working groups and Integrated Product Team (IPTs).  Working Groups and IPTs
are held as needed and not on any specific schedule.  MPTA and P are developed by an agency that
specializes in this effort.

2.1.4.14 The contractor shall conduct quarterly refresher training of the operator and maintainer
instruction for designated Ground Combat element units in support of BIOMETRICS pre-deployment
training to the Tactical Training Exercise Control Group (TTECG) at 29 Palms, CA in accordance
with CDRL D004.  This training shall support 20 students.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

 

2.1.4.15 The Contractor shall review computer based training, quick reference cards, and Surrogate.
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2.1.5 Program Technical Documentation Review and Support. Although program technical
documentation review and support is required in support of all eighteen PdM FPS
Programs, for purposes of estimating the support requirements, the vendor should assume that they
will be required to review all required acquisition documentation for at least three ACAT IV programs
in accordance with the DoD 5000 and attachment 3, each quarter and they should assume that they
will support at least one major fielding decision per quarter and at least one Milestone Acquisition
Decision Memorandum decision per quarterAll activities and support listed in section 2.1.5 will
be funded with Program OMMC funding.

The contractor shall update and maintain a schedule that identifies all development and support
tasks, System Engineering (SE) Technical reviews, Milestone Assessment Team (MAT) events,
Independent Logistics Assessments (ILAs) events, Technical Readiness Assessments (TRA) events,
and Operational Test Readiness Review (OTRR) events. These items shall be incorporated into the
integrated master schedule, in accordance with CDRL B007.

CDRL B007 INTEGRATED MASTER SCHEDULE (IMS)

 

2.1.5.1 The contractor shall review and comment on the engineering documentation in support of
the acquisition milestone cycle for both systems and software.  IMS’s will be required to be updated
for all eighteen PdM FPS programs monthly.  Comments shall be written and submitted in a
comment resolution matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)  

 

2.1.5.2 The contractor shall review,, and submit comments on the System Engineering Plans in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.5.3 The contractor shall review and submit written comments on the Programmatic
Environment Safety Health Evaluations (PESHE) in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.5.4 The contractor shall review and submit written comments on the Program Protection Plans
in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)
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2.1.5.5 The contractor shall review and provide written comments on Clinger Cohen Act
documentation required in support of an ACAT III program as highlighted in Attachment 3 in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.5.6 The contractor shall conduct analysis, submit written reports, and provide recommendations
on market research in support of Technology Development Strategies. The contractor shall assemble
and submit a written report of subject analysis and data collection and present technical data to
support future engineering and design decisions in accordance with CDRL A004.

 

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.5.7 The contractor shall manage and update pending Engineering Change Proposals (ECPs) in
accordance with CDRL D007.

 

CDRL D007 ENGINEERING CHANGE PROPOSAL (ECP)

 

2.1.5.8 The contractor shall write and submit test and evaluation plans and strategies in accordance
with CDRL A00B.

 

CDRL A00B TEST PLAN

 

2.1.5.9 The contractor shall write and submit safety, hazard, and environmental analyses,
assessments, and documentation that describe how Force Protection Systems programs are in
compliance with MCSC Order 5100.29B and MIL-STD-882D.

 

2.1.5.10 The contractor shall analyze, recommend and report trend analyses of new and emerging
technologies, emerging engineering concepts and requirements, rapid technology insertion
opportunities, interface implications, and functional enhancements required due to technology
insertion in accordance with CDRL A004.

 

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)
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2.1.5.11 The contractor shall conduct Functional and Physical Configuration Audits (FCA/PCA).

 

2.1.5.12 The contractor shall review and provide written comments on Information Support Plans
(ISPs) in a comment resolution matrix in accordance with CDRL B005. When conducting the review,
the contractor shall ensure that ISPs are compliant with the CJCSI 6212.01 series, DODI 4630, and
the Joint and Department of Defense Architecture Framework (DODAF) architectural requirements.

 

2.1.6 Resource Management Support. This effort will support in excess of eighteen different
programs of record funded by five different Budget lines and multiple appropriations.  All activities
and support listed in section 2.16 will be funded with Program OMMC funding.

2.1.6.1 The contractor shall maintain the FPS Execution Performance Spreadsheets and the
Financial Integrated Data System (FIDS) in order to track all financial transactions for the FPS
portfolio of systems.  The contractor shall conduct reconciliation of information included in the
Standard Accounting, Budget and Reporting System (SABRS), PR Builder, Naval Sea Systems
Command (NAVSEA) Headquarters System (NHS), and MCEITs financial SharePoint sites.

2.1.6.2 The contractor shall conduct weekly, monthly, quarterly, tri-annual, and yearly reconciliation
of all funding and update the execution performance sheets in FIDS.

2.1.6.3 The contractor shall research, review, and analyze funding document status, funding streams,
appropriation usage, and execution delays.

2.1.6.4 The contractor shall review current execution status and report abnormal financial conditions
in SABRS.  The contractor shall  take corrective actions as required to correct execution anomalies.

2.1.6.5 The contractor shall populate program briefs, documents, and reports with current financial
status, budget controls, spend plan details, and variance statements.

2.1.6.6 The contractor shall conduct a monthly comparison of execution performance with the
program spend plan.  The contractor shall recommend, update, and draft variance explanations for
phasing plans, and shall update NHS and FIDS with variance statements.  In addition, the contractor
shall determine the current program financial requirements and re-phase remaining work and
available funding in NHS in accordance with the updated plans.

2.1.6.7 The contractor shall develop funding documents in PR Builder.  

2.1.6.8 The contractor shall manage creation, approval, distribution, commitment, obligation,
liquidation, audit, and closeout documents and complete tasks associated with each phase of the
funding document lifecycle.

2.1.6.9 The contractor shall review and analyze current program status and budgets.  The contractor
shall populate and update budgetary information in budget exhibits, formal briefs, Mid-Year,
Expenditure Reviews, program documentation, and financial SharePoint sites in accordance with the
FPS programming, planning, budgeting, and execution process. 

2.1.6.10 The contractor shall prepare and submit daily, weekly, monthly, quarterly and annual
reports, documents and briefs with program inputs per programmatic requirement using Program
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Budget Documentation Database (PBDD), Program Budgeting Information System (PBIS), Standard
Accounting Budgeting Reporting System (SABRS), and Navy Headquarters System (NHS) as required
to support Deputy, Financial Management generated taskers and calendar events.

 

2.1.6.11The contractor shall review and update Program Objective Memorandum (POM) initiatives
and Supplemental Funding Requests in coordination and support of FPS program office. 

2.1.6.12 The contractor shall upload all final documents to the FPS financial SharePoint.  The
contractor shall maintain and update subject financial documents in support of program office
requirements.

 

2.1.6.13 The contractor shall attend program reviews and IPT meetings in support of the FPS
systems.

 

2.1.6.14The contractor shall maintain Financial Fact Books for all FPS systems.

2.1.7 MC3 APM Level Financial Management Support Tasking All activities and support
listed in section 2.1.7 will be funded with Program OMMC funding.

2.1.7.1 The Contractor shall support the review and update of POM initiatives.  The contractor
shall, review and update POM Core packages., The contractor shall develop POM summary reports.

 

2.1.7.2 The contractor shall prepare and review program documents.  The contractor shall develop
and review program review briefings.  The contractor shall  support development of Milestone
Assessment Team reviews and Tri-Annual Reviews.

 

2.1.7.3 The contractor shall access and analyze current PMO budget information daily in order to
plan and execute funding in coordination with the program offices and Office of Secretary of Defense
expenditure benchmarks,

 

2.1.7.4 The contractor shall prepare weekly and monthly execution reports in support of Command
reporting requirements.

 

2.1.8 Threat Analysis.  All activities and support listed in section 2.18 will be funded with
Program OMMC funding.

2.1.8.1 The Contractor shall analyze world-wide threat information relevant to the area of
operations where Counter Radio Controlled Improvised Explosive Device (RCIED) equipment is
currently fielded and employed by the United States Marine Corps, in order to provide
recommendations on the use of that equipment in accordance with those specific Area of
Operations’ published Threat assessments and analysis. 
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2.1.8.2 The Contractor shall review and conduct threat assessments and research, collate, and
analyze world-wide threat information using the open source and Secret level sources and make
recommendations in accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

2.1.8.3 The Contractor shall review, analyze and make recommendations regarding the CREW and
Electronic Warfare (EW) target information from databases and intelligence reports from open
source, SIPRNET, and other classified databases and organizations in accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.8.4 The Contractor shall conduct current geographical threat analysis and provide operational
recommendations on the employment of the RCIED devices available and in use in theater in
accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.8.5 The Contractor shall review and identify emerging RCIED threat devices and communication
networks to support MEU deployments and USMC theaters of operation based on world-wide
markets, local factors, and communications infrastructure availability in accordance with CDRL
A004

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.8.6 The Contractor shall review and assess status threat conditions based on the installation and
implementation of communications networks.

2.1.8.7 The Contractor shall provide an evaluation of each CREW system’s programming and
potential performance impact by conducting an analysis, with other DoD organizations, concerning
each Area of Operation RCIED threat assessment against all CREW system.

2.1.8.8 The Contractor shall review and conduct physical CREW threat device studies in accordance
with CDRL A004

CDRL A004 TECHNICAL REPORT STUDY/SERVICES (Technology Development Strategy)

2.1.8.9 The Contractor shall review and conduct physical assessments of device implementations.

2.1.8.10 The Contractor shall staff their recommendations for device implementations updated
threat assessments with other organizations and services in order to perform detailed specific device
assessments for each Area of Operation that will be used for CREW system programming and CREW
performance impact assessments.

2.1.8.11 The Contractor shall conduct physical assessments of additional device implementations
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and non-traditional device types as a secondary priority.

2.1.8.12 The Contractor shall review and provide written comments to technology assessments in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.13 The Contractor shall review, recommend, and draft assessments of the impact to CREW of
emerging technologies, using analytical, simulation, and hardware studies in accordance with CDRL
B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.14 The Contractor shall review, recommend, and evaluate the commercial marketplace for the
usage of new technologies that could impact CREW in accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.15 The Contractor shall participate in CREW/EW/Counter IED threat device related meetings
in support of the USMC CREW Systems Team.  The contractor shall provide a meeting summary in
accordance with CDRL B001.

CDRL B001 REPORT, RECORD MEETING/MINUTES

 

2.1.8.16 The Contractor shall perform CREW assessments and data collection during testing.

2.1.8.17 The Contractor shall review, recommend, track, and maintain threat device priorities in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.18 The Contractor shall review, recommend, and provide SME support for CREW Tactics,
Techniques, and Procedures (TTP) development in accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.19 The Contractor shall coordinate with other USMC and external entities to develop CREW
usage concepts and TTPs with the Electronic Warfare, Communications, and Signals Intelligence
programs.

2.1.9 (Option) Defense Logistics Agency 339 Support for PM Marine Command Control
and Communications (MC3), MCLB, Albany.  This effort will support in excess of eighteen
different programs of record funded by five different Budget lines and multiple appropriations.  All
activities and support listed in section 2.1.9 will be funded with Program OMMC funding.

2.1.9.1 The contractor shall review of DLA Form 339's across PM MC3 to ensure parts
compatibility and interoperability of parts and components of systems and equipment. It is
anticipated the contractor will have to work on 25 DLA Form 339 cases per month.

 

2.1.9.2 The contractor shall conduct market research, testing, and validation of new sources of
supply for vendor/parts obsolescence in accordance with CDRL D002.
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CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

 2.1.9.3 The contractor shall develop second alternate source of supply recommendations where
feasible and cost effective.

 

2.1.9.4 The contractor shall provide sustainment engineering support as required to implement
reverse engineering directed by ECPs or Logistics Life Cycle Sustainment Plans. 

 

2.1.9.5 The contractor shall make required lisiaon  with applicable Defense Supply Centers, the
military services, other Engineering Support Activities (ESAs), quality assurance specialists,
manufacturers, vendors and suppliers in order to effect all required logistics actions identified in the
Logistics Life Cycle Sustainment Plan.

 

2.1.9.6 The contractor shall be required to access and track the DLA 339 case management system.  

 

2.1.10  (Option)  Product Quality Deficiency Report Support for MC3, MCLB, Albany. 
This effort will support in excess of eighteen different programs of record funded by five different
Budget lines and multiple appropriations.    All activities and support listed in section 2.1.10
will be funded with Program OMMC funding.

2.1.10.1 The contractor shall conduct the research and validation of Product Quality Deficiency
Reports (PQDRs).  It is anticipated that 75 PQDR’s will be reviewed per month.

 

2.1.10.2 The contractor shall provide viable recommendations for resolution of the Product Quality
Deficiency based on the results of the investigative research.

 

2.1.10.3 The contractor shall provide technical guidance regarding issues and trends discovered.

 

2.1.11 (Option) Secret Web Portal or a SharePoint-like portal. This effort will support in
excess of eighteen different programs of record funded by five different Budget lines and multiple
appropriations.  This support requires both Development and Administration Support.  All
activities and support listed in section 2.1.11 will be funded with Program OMMCfunding.

2.1.11.1 The contractor shall develop and maintain a SIPRNet SharePoint-like web portal site
solution for PdM FPS.  This SharePoint site will be provided by PdM FPS through Naval Systems
Engineering Resource Center (NSERC).  
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2.1.11.2 The contractor shall develop and maintain a structure for document/artifact collaboration,
distribution, and storage within the site by customizing out-of-the-box SharePoint features.

 

2.1.11.3 The contractor shall train local users on the use of general and site-specific features at
locations specified in the travel table.

 

2.1.11.4 The contractor shall design, develop, and deploy custom workflows.

 

2.1.11.5 The contractor shall maintain the SECRET Web Portal SharePoint site and interact with
NSERC as problems arise.

 

2.1.12   (Option) G-BOSS Subject Matter/Training Support, (MCB Camp Lejeune, MCB
Pendleton, MCB Hawaii Kaneohe Bay, MWTC Bridgeport, MCAGCC 29 Palms, CA).  This
effort will support in excess of eighteen different programs of record funded by five different Budget
lines and multiple appropriations.   All activities and support listed in section 2.1.12 will be
funded with Program OMMC funding.

2.1.12.1 The contractor shall provide G-BOSS equipment and operational employment training to
Ground Combat Element Units. The contractor shall provide subject training at the Marine Corps Air
Ground Combat Training Center at 29 Palms, CA.  This training is provided as part of
pre-deployment exercises and is conducted 24 hours per day for 4-5 week periods.  The contractor
shall anticipate supporting nine of these events yearly.  In addition, the contractor shall be prepared
to support pre-deployment training at I MEF, in Camp Pendeleton and II MEF at Camp LeJeune. 
That training will last approximately 1-2 week periods and no more than three times per year at
each location. The All new equipment training instruction shall be executed with existing programs
of instruction for each respective system.

 

2.1.12.2 The contractor shall provide training for the employment of G-BOSS systems and
associated equipment.

 

2.1.12.3 The contractor shall install G-BOSS systems and provide G-BOSS system safety practices
training.   Specifically that entails the following tasks:  The Contractor shall provide dedicated
fielding and training personnel to support the deployment and employment of G-BOSS systems and
any ancillary and associated equipment.
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3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements. Work efforts in
support of this task effort will be accomplished primarily at the Contractor’s facilities.  Laptops,
cellular equipment/services, and other items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document Automation
and Production Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil
/dapsonline.html.

Locations for the majority of meetings will occur at Marine Corps Systems Command or local
vicinity. Per Diem shall be in accordance with http://www.defensetravel.dod.mil/site/perdiemCalc.cfm.

 

LOCATION

NUMBER OF
TRIPS
ANTICIPATED
IN BASE

NUMBER OF
TRIPS
ANTICIPATED
IN OPTION 1

NUMBER OF
TRIPS
ANTICIPATED
IN OPTION 2

 

ESTIMATED
DURATION

 

SSC-A, Charleston,
NC

 

6

 

6

 

6

 

3 Days

 

 

NSWC CD - CRANE,
IN

 

 

2

 

 

2

 

 

2

 

 

3 Days

 

NSWC DD -
Dahlgren, VA

 

48

 

48

 

48

 

Local Travel

 

MCB Quantico

 

48

 

48

 

48

 

Local Travel
 

Albany,  GA

 

5

 

5

 

5

 

3 Days
 

Alexandria, VA

 

12

 

12

 

12

 

4 hours each
 

Arlington, VA

 

12

 

12

 

12

 

4 hours each
 

Tampa, FL

 

2

 

2

 

2

4 Days

 

Tucson, AZ

 

2

 

2

 

2

4 Days

 

Charleston, SC

 

4

 

4

 

4

3 Days

Tampa, FL 4 4 4 4 Days
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Charlotte, NC

 

1

 

1

 

1

 

4 Days
 

Camp Lejeune, NC

 

2

 

2

 

2

 

16 Days
 

Camp Pendleton, CA

 

3

 

3

 

3

 

5 Days
 

Camp Lejeune, NC

 

3

 

3

 

3

 

7 Days
 

Quantico, VA

 

1

 

1

 

1

 

7 Days
 

29 Palms, CA

 

2

 

2

 

2

 

5 Days
 

Pinehurst, NC

 

1

 

1

 

1

 

3 Days
 

Fayetteville, NC

 

3

 

3

 

3

 

2 Days
 

Barstow, CA

 

1

 

1

 

1

 

2 Days
 

Albany, GA

 

1

 

1

 

1

 

2 Days
Yuma,  AZ 10 10 10 36 Days

Okinawa, Japan     4 4 4 3 Days

 

4.0 Security.

 

Security Clearance and Access Requirements.  All Contractors performing on classified aspects
of this contract shall have at minimum a current Secret Clearance. 

 

Contractors supporting the classified aspects of this effort will be required to obtain and maintain
access to Secret Information.  Individuals will have Secret access in order to perform their support
functions. Classified involvement entails unescorted access into secure spaces and access to Secret
materials and/or systems (SIPRNET.)  There will be Secret products created and used at Government
facilities under this contract.  The contractors requiring access to secure spaces will require Secret
eligibility determination made by the DoDCAF.

 

All personnel supporting this contract shall be in compliance with Department of Defense,
Department of the Navy and Marine Corps Information and Personnel Security Policy to include
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completed background investigations (as required) prior to classified performance.  This contract
shall include a DoD Contract Security Classification Specification (DD Form 254) as an attachment. 
Requests for contractor SIPRNet accounts will be handled on a case-by-case basis and approved
individually by the COR in accordance with Marine Corps Systems Command procedures and
regulations.

 

The contractor shall notify the Government (written notice) within twenty-four hours of any
contractor personnel added or removed from the contract that have been granted classified access,
issued a Common Access Card and/or MARCORSYSCOM Building access. 

Common Access Cards (CACs) will only be issued to those contractors supporting this contract that
have been authorized by the COR.  The COR will only authorize CACs for those contractors that
meet current Homeland Security Presidential Directive – 12 (HSPD-12) criteria and have a definitive
requirement.  CACs are not issued for convenience. 

5.0 Exhibits/Attachments/Enclosures.

 

Exhibit B – CDRL(s) 1423

 

Appendix 1:  Performance Requirements Survey (PRS)

Attachment 1:  PdM FPS’ Organizational/program structure

Attachment 2:  Required Acquisition Program Documentation

 

 

 

 

 

 

 

 

 

 

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU66
 AMENDMENT/MODIFICATION NO.

 03
 PAGE

 33 of 47
 FINAL

 



SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

Inspection and Acceptance shall be at Destination by the Government for all CLINs.
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 3/3/2014 - 3/2/2015

5000AB 3/3/2014 - 3/2/2015

5000AC 3/3/2014 - 3/2/2015

5000AD 3/3/2014 - 3/2/2015

5000AE 3/3/2014 - 3/2/2015

5000AF 3/3/2014 - 3/2/2015

5000AG 3/3/2014 - 3/2/2015

5000AH 3/3/2014 - 3/2/2015

5000AJ 3/3/2014 - 3/2/2015

5000AK 3/3/2014 - 3/2/2015

5000AL 3/3/2014 - 3/2/2015

5000AM 3/3/2014 - 3/2/2015

5001 3/3/2014 - 3/2/2015

6000 3/3/2014 - 3/2/2015

8001 3/3/2015 - 3/2/2016

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 3/3/2014 - 3/2/2015

5000AB 3/3/2014 - 3/2/2015

5000AC 3/3/2014 - 3/2/2015

5000AD 3/3/2014 - 3/2/2015

5000AE 3/3/2014 - 3/2/2015

5000AF 3/3/2014 - 3/2/2015

5000AG 3/3/2014 - 3/2/2015

5000AH 3/3/2014 - 3/2/2015

5000AJ 3/3/2014 - 3/2/2015

5000AK 3/3/2014 - 3/2/2015

5000AL 3/3/2014 - 3/2/2015

5000AM 3/3/2014 - 3/2/2015

5001 3/3/2014 - 3/2/2015

6000 3/3/2014 - 3/2/2015

8001 3/3/2015 - 3/2/2016

The periods of performance for the following Option Items are as follows:

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU66
 AMENDMENT/MODIFICATION NO.

 03
 PAGE

 36 of 47
 FINAL

 



   

8000BA 3/3/2015 - 3/2/2016

8000BB 3/3/2015 - 3/2/2016

8000BC 3/3/2015 - 3/2/2016

8000BD 3/3/2015 - 3/2/2016

8000BE 3/3/2015 - 3/2/2016

8000BF 3/3/2015 - 3/2/2016

8000BG 3/3/2015 - 3/2/2016

8000BH 3/3/2015 - 3/2/2016

8000BJ 3/3/2015 - 3/2/2016

8000BK 3/3/2015 - 3/2/2016

8000BL 3/3/2015 - 3/2/2016

8000BM 3/3/2015 - 3/2/2016

8000CA 3/3/2016 - 3/2/2017

8000CB 3/3/2016 - 3/2/2017

8000CC 3/3/2016 - 3/2/2017

8000CD 3/3/2016 - 3/2/2017

8000CE 3/3/2016 - 3/2/2017

8000CF 3/3/2016 - 3/2/2017

8000CG 3/3/2016 - 3/2/2017

8000CH 3/3/2016 - 3/2/2017

8000CJ 3/3/2016 - 3/2/2017

8000CK 3/3/2016 - 3/2/2017

8000CL 3/3/2016 - 3/2/2017

8000CM 3/3/2016 - 3/2/2017

8101 3/3/2016 - 3/2/2017

9001 3/3/2015 - 3/2/2016

9002 3/3/2016 - 3/2/2017

Services to be performed hereunder will be provided at the contractor's facility or the Marine Corps Systems
Command.
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SECTION G CONTRACT ADMINISTRATION DATA

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)

(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a
unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification
is done external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests
and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov;and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for
self-registration available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based
Training Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting
payment requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

Invoice 2 in 1

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)
in WAWF, as specified by the contracting officer.

Debra Beutel
debra.beutel@usmc.mil
703-432-9799

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to
fill in applicable fields in WAWF when creating payment requests and receiving reports in the system.

 Routing Data Table*

Field Name in WAWF               Data to be entered in WAWF

Pay Official DoDAAC                     M67443

Issue By DoDAAC                           M67854
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Admin DoDAAC                              M67854

Inspect By DoDAAC                       M67854 with Extension ACSS

Ship To Code                                    Not Applicable

Ship From Code                                Not Applicable

Mark For Code                                 Not Applicable

Service Approver (DoDAAC)         M67854 with Extension ACSS

Service Acceptor (DoDAAC)          M67854 with Extension ACSS

Accept at Other DoDAAC              Not Applicable

LPO DoDAAC                                   Not Applicable

DCAA Auditor DoDAAC                Not Applicable

Other DoDAAC(s)                            Not Applicable

Contract Number                               N00178-09-D-5794-MU66

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request
includes appropriate contract line item and subline item descriptions of the work performed or supplies
delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send
Additional Email Notifications'' field of WAWF once a document is submitted in the system.

TBD

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from
the following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

	 	

Accounting Data


SLINID   PR Number              Amount 

-------- ---------------------- ---------------------

5000AA   M9545014RCY8642        1417704.00            
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AB   M9545014RCY8642        1200912.00            
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AC   M9545014RCY8642        213312.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AD   M9545014RCY8642        559452.00             
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LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AE   M9545014RCY8642        182160.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AF   M9545014RCAJ641        332688.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AG   M9545014RCAJ641        110760.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AH   M9545014RCY8642        693456.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AJ   M9545014RCAJ641        81540.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AK   M9545014RCAJ641        81540.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AL   M9545014RCAJ641        133056.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AM   M9545014RCY8642        208632.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
 
BASE Funding 5215212.00 
Cumulative Funding 5215212.00 
 
MOD 01 
 
5001     M9545014RCAJ641        62738.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
 
MOD 01 Funding 62738.00 
Cumulative Funding 5277950.00 
 
MOD 02 
 
5001     M9545014RCAJ641        (52281.66)            
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
6000     M9545014RCAJ641        188428.02             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
 
 
MOD 02 Funding 136146.36 
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Cumulative Funding 5414096.36 
 
MOD 03 Funding 0.00 
Cumulative Funding 5414096.36 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H.  SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

 The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 201.602-2
(2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.  The COR
for this task order is:

Debra Beutel
debra.beutel@usmc.mil
703-432-9799

 All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance. 

H. 2 Identification of Contractor Employees

 Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

 H.3 Organizational Conflict of Interest (OCI)

 Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may give rise to a
potential conflict of interest.  Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. This task may involve systems engineering and technical direction for the Force Protection
Systems program that will preclude Contractor involvement in future efforts.  The restrictions upon future
contracting are as follows:

If the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, is required to provide systems engineering and technical direction for a system or helps to develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of the initial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage.  “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.
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(d)

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as a result of performance of this contract.  Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons.  Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information.  This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as a result of
performance of this contract.  This prohibition shall expire after a period of three years after completion of
performance of this contract.

 (3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.  The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which
it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract.  This exclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service.  In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer.  The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter.  Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

(h) If the contactor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the contractor from participating in any research and development.  Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU66
 AMENDMENT/MODIFICATION NO.

 03
 PAGE

 43 of 47
 FINAL

 



the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

(l) The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

H.4 Contractor Support Public Trust Determinations

 Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

 The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel.  Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures.  However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a "No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 5  Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Post Award Conference to be attended by the
Contracting Officer, COR and contractor personnel to reconcile performance requirements including:  detailed WBS,
30-day staffing plan, use of team members/subcontractors, security requirements, funding and management of funds,
and quality control measures in response to the  Performance Requirements Survey (PRS). 
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SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed three
years.

52.232-20  Limitation of Cost.

LIMITATION OF COST (APR 1984)

(a) The parties estimate that performance of this Task Order for CLINs 6000, 9001, and 9002 will not
cost the Government more than the estimated cost specified in the Schedule. The Contractor
agrees to use its best efforts to perform the work specified in CLINs 6000, 9001, and 9002  and all
obligations under this Task Order within the estimated cost.

(b) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe
that—

(1) The costs the Contractor expects to incur under this contract in the next 60 days, when added to
all costs previously incurred, will exceed 75 percent of the estimated cost specified in CLINs 6000,
9001, and 9002; or

(2) The total cost for CLINs 6000, 9001, and 9002 will be either greater or substantially less than
had been previously estimated.

(c) As part of the notification, the Contractor shall provide the Contracting Officer a revised estimate
of the total cost of performing CLINs 6000, 9001, and 9002.

(d) Except as required by other provisions of this contract, specifically citing and stated to be an
exception to this clause—

(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of the
estimated cost specified in CLINs 6000, 9001, and 9002

(2) The Contractor is not obligated to continue performance under this contract for CLINs 6000,
9001, and 9002 (including actions under the Termination clause of this contract) or otherwise incur
costs in excess of the estimated cost specified in CLINs 6000, 9001, and 9002, until the Contracting
Officer (i) notifies the Contractor in writing that the estimated cost for CLINs 6000, 9001, and 9002
have been increased and (ii) provides a revised estimated total cost of performing CLINs 6000,
9001, and 9002.

(e) No notice, communication, or representation in any form other than that specified in
paragraph (d)(2) of this clause, or from any person other than the Contracting Officer, shall affect this
contract’s estimated cost to the Government. In the absence of the specified notice, the Government
is not obligated to reimburse the Contractor for any costs in excess of the estimated cost CLINs 6000,
9001, and 9002 whether those excess costs were incurred during the course of the contract or as a
result of termination.

(f) If the estimated costs specified in CLINs 6000, 9001, and 9002 are increased, any costs the
Contractor incurs before the increase that are in excess of the previously estimated cost shall be
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allowable to the same extent as if incurred afterward, unless the Contracting Officer issues a
termination or other notice directing that the increase is solely to cover termination or other
specified expenses.

(g) Change orders shall not be considered an authorization to exceed the estimated cost to the
Government specified in CLINs 6000, 9001, and 9002, unless they contain a statement increasing
the estimated cost.

(End of clause)
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SECTION J LIST OF ATTACHMENTS

APPENDIX 1 PERFORMANCE REQUIREMENTS SURVEY (PRS)

ATTACHMENT 1 PDM FPS'ORGANIZATIONAL/PROGRAM STRUCTURE

ATTACHMENT 2 REQUIRED ACQUISITION PROGRAM DOCUMENTATION

ATTACHMENT 3 EQUIPMENT SPECIALIST CHECKLIST

EXHIBIT A - CONTRACT DATA REQUIREMENTS LISTS (CDRLS)
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2.  AMENDMENT/MODIFICATION NO. 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQ. NO. 5.  PROJECT NO. (If applicable)

04 29-Jan-2015 M9545015RCAJ747 N/A
6.  ISSUED BY CODE M67854 7.  ADMINISTERED BY (If other than Item 6) CODE S2404A

MARCORSYSCOM

2200 Lester St Bldg 2200

Quantico VA 22134-6050

nicholas.booth@usmc.mil 703-432-5379

 

DCMA Manassas

14501 George Carter Way

Chantilly VA 20151

 

   
8.  NAME AND ADDRESS OF CONTRACTOR (No., street, county, State, and Zip Code)   9A.  AMENDMENT OF SOLICITATION NO.

Patricio Enterprises    
125 Woodstream Blvd. Suite 105    
Stafford VA 22556-4630   9B.  DATED (SEE ITEM 11)

     
    10A.  MODIFICATION OF CONTRACT/ORDER NO.

  [X]  
    N00178-09-D-5794-MU66

    10B.  DATED (SEE ITEM 13)

CAGE
CODE

33YK9 FACILITY CODE   28-Feb-2014

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[   ]The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers  [   ]   is extended, [   ]  is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 
(a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE
PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this
amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation
and this amendment, and is received prior to the opening hour and date specified.
12.  ACCOUNTING AND APPROPRIATION DATA (If required)

SEE SECTION G
 

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(*) A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN
ITEM 10A.

[  ]   
[  ] B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation

date, etc.)SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).    

[  ] C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
  

[X] D.  OTHER (Specify type of modification and authority)
FAR 52.217-9 Option to Extend the Term of the Contract

E.  IMPORTANT:  Contractor [   ] is not, [ X ] is required to sign this document and return   1   copies to the issuing office.
14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
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GENERAL INFORMATION

The purpose of this modification is to exercise and fully fund all Option Year 1 SLINs.  All other terms and
conditions remain unchanged.   

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $5,414,096.36 by
$5,414,096.36 to $10,828,192.72.

CLIN/SLIN Type Of Fund From ($) By ($) To ($)

8000BA O&MN,N 0.00 1,417,704.00 1,417,704.00

8000BB O&MN,N 0.00 1,200,912.00 1,200,912.00

8000BC O&MN,N 0.00 213,312.00 213,312.00

8000BD O&MN,N 0.00 559,452.00 559,452.00

8000BE O&MN,N 0.00 182,160.00 182,160.00

8000BF O&MN,N 0.00 332,688.00 332,688.00

8000BG O&MN,N 0.00 110,760.00 110,760.00

8000BH O&MN,N 0.00 693,456.00 693,456.00

8000BJ O&MN,N 0.00 81,540.00 81,540.00

8000BK O&MN,N 0.00 81,540.00 81,540.00

8000BL O&MN,N 0.00 133,056.00 133,056.00

8000BM O&MN,N 0.00 208,632.00 208,632.00

9001 O&MN,N 0.00 198,884.36 198,884.36

The total value of the order is hereby increased from $5,414,096.36 by $5,414,096.36 to
$10,828,192.72.

CLIN/SLIN From ($) By ($) To ($)

8000BA 0.00 1,417,704.00 1,417,704.00

8000BB 0.00 1,200,912.00 1,200,912.00

8000BC 0.00 213,312.00 213,312.00

8000BD 0.00 559,452.00 559,452.00

8000BE 0.00 182,160.00 182,160.00

8000BF 0.00 332,688.00 332,688.00

8000BG 0.00 110,760.00 110,760.00

8000BH 0.00 693,456.00 693,456.00

8000BJ 0.00 81,540.00 81,540.00
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8000BK 0.00 81,540.00 81,540.00

8000BL 0.00 133,056.00 133,056.00

8000BM 0.00 208,632.00 208,632.00

9001 0.00 198,884.36 198,884.36

The Period of Performance of the following line items is hereby changed as follows:

CLIN/SLIN From To
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES

For FFP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

5000 $5,215,212.00

5000AA R425 In accordance with PWS 2.1.1 Program Management and

General Support. (Fund Type - TBD)

12.0 EA $118,142.00 $1,417,704.00

5000AB R425 In accordance with PWS 2.1.2 Logistics Support.

(Fund Type - TBD)

12.0 EA $100,076.00 $1,200,912.00

5000AC R425 In accordance with PWS 2.1.3 Logistics Support

(Albany, GA). (Fund Type - TBD)

12.0 EA $17,776.00 $213,312.00

5000AD R425 In accordance with PWS 2.1.4 Biometrics Subject

Matter/Training Support, (29 Palms, CA). (Fund Type

- TBD)

12.0 EA $46,621.00 $559,452.00

5000AE R425 In accordance with PWS 2.1.5 Program Technical

Documentation Review and Support. (Fund Type - TBD)

12.0 EA $15,180.00 $182,160.00

5000AF R425 In accordance with PWS 2.1.6 Resource Management

Support. (Fund Type - TBD)

12.0 EA $27,724.00 $332,688.00

5000AG R425 In accordance with PWS 2.1.7 MC3 APM Level

Financial Management Support . (Fund Type - TBD)

12.0 EA $9,230.00 $110,760.00

5000AH R425 In accordance with PWS 2.1.8 Threat Analysis (Fund

Type - TBD)

12.0 EA $57,788.00 $693,456.00

5000AJ R425 In accordance with PWS 2.1.9 (Option) Defense

Logistics Agency 339 Support . (Fund Type - TBD)

12.0 EA $6,795.00 $81,540.00

5000AK R425 In accordance with PWS 2.1.10 (Option) Product

Quality Deficiency Report Support. (Fund Type -

TBD)

12.0 EA $6,795.00 $81,540.00

5000AL R425 In accordance with PWS 2.1.11 (Option) Secret Web

Portal or a SharePoint-like portal. (Fund Type -

TBD)

12.0 EA $11,088.00 $133,056.00

5000AM R425 In accordance with PWS 2.1.12 (Option) G-BOSS

Subject Matter/Training Support. (Fund Type - TBD)

12.0 EA $17,386.00 $208,632.00

5001 R425 In accordance with PWS 3.0 Travel. This CLIN has

been partially descoped, with the remaining

$52,281.66 transferred to CLIN 6000. (Fund Type -

TBD)

1.0 LO $10,456.34 $10,456.34

For FFP / NSP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

5002 Data. Base Year. 1.0 LO NSP
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For ODC Items:

Item PSC Supplies/Services Qty Unit Est. Cost

6000 R425 In accordance with PWS 3.0 Travel and PWS 2.1.8.16 (O&MN,N) 1.0 LO $188,428.02

For FFP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

8000 $10,430,424.00

8000BA R425 In accordance with PWS 2.1.1 Program Management

and General Support. (O&MN,N)

12.0 EA $118,142.00 $1,417,704.00

8000BB R425 In accordance with PWS 2.1.2 Logistics Support.

(O&MN,N)

12.0 EA $100,076.00 $1,200,912.00

8000BC R425 In accordance with PWS 2.1.3 Logistics Support

(Albany, GA). (O&MN,N)

12.0 EA $17,776.00 $213,312.00

8000BD R425 In accordance with PWS 2.1.4 Biometrics Subject

Matter/Training Support, (29 Palms, CA). (O&MN,N)

12.0 EA $46,621.00 $559,452.00

8000BE R425 In accordance with PWS 2.1.5 Program Technical

Documentation Review and Support. (O&MN,N)

12.0 EA $15,180.00 $182,160.00

8000BF R425 In accordance with PWS 2.1.6 Resource Management

Support. (O&MN,N)

12.0 EA $27,724.00 $332,688.00

8000BG R425 In accordance with PWS 2.1.7 MC3 APM Level

Financial Management Support . (O&MN,N)

12.0 EA $9,230.00 $110,760.00

8000BH R425 In accordance with PWS 2.1.8 Threat Analysis

(O&MN,N)

12.0 EA $57,788.00 $693,456.00

8000BJ R425 In accordance with PWS 2.1.9 (Option) Defense

Logistics Agency 339 Support . (O&MN,N)

12.0 EA $6,795.00 $81,540.00

8000BK R425 In accordance with PWS 2.1.10 (Option) Product

Quality Deficiency Report Support. (O&MN,N)

12.0 EA $6,795.00 $81,540.00

8000BL R425 In accordance with PWS 2.1.11 (Option) Secret Web

Portal or a SharePoint-like portal. (O&MN,N)

12.0 EA $11,088.00 $133,056.00

8000BM R425 In accordance with PWS 2.1.12 (Option) G-BOSS

Subject Matter/Training Support. (O&MN,N)

12.0 EA $17,386.00 $208,632.00

8000CA R425 In accordance with PWS 2.1.1 Program Management

and General Support. (Fund Type - TBD)

12.0 EA $118,142.00 $1,417,704.00

Option

8000CB R425 In accordance with PWS 2.1.2 Logistics Support.

(Fund Type - TBD)

12.0 EA $100,076.00 $1,200,912.00

Option

8000CC R425 In accordance with PWS 2.1.3 Logistics Support

(Albany, GA). (Fund Type - TBD)

12.0 EA $17,776.00 $213,312.00

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU66
 AMENDMENT/MODIFICATION NO.

 04
 PAGE

 2 of 47
 FINAL

 



Item PSC Supplies/Services Qty Unit Unit Price Total Price

Option

8000CD R425 In accordance with PWS 2.1.4 Biometrics Subject

Matter/Training Support, (29 Palms, CA). (Fund

Type - TBD)

12.0 EA $46,621.00 $559,452.00

Option

8000CE R425 In accordance with PWS 2.1.5 Program Technical

Documentation Review and Support. (Fund Type -

TBD)

12.0 EA $15,180.00 $182,160.00

Option

8000CF R425 In accordance with PWS 2.1.6 Resource Management

Support. (Fund Type - TBD)

12.0 EA $27,724.00 $332,688.00

Option

8000CG R425 In accordance with PWS 2.1.7 MC3 APM Level

Financial Management Support . (Fund Type - TBD)

12.0 EA $9,230.00 $110,760.00

Option

8000CH R425 In accordance with PWS 2.1.8 Threat Analysis (Fund

Type - TBD)

12.0 EA $57,788.00 $693,456.00

Option

8000CJ R425 In accordance with PWS 2.1.9 (Option) Defense

Logistics Agency 339 Support . (Fund Type - TBD)

12.0 EA $6,795.00 $81,540.00

Option

8000CK R425 In accordance with PWS 2.1.10 (Option) Product

Quality Deficiency Report Support. (Fund Type -

TBD)

12.0 EA $6,795.00 $81,540.00

Option

8000CL R425 In accordance with PWS 2.1.11 (Option) Secret Web

Portal or a SharePoint-like portal. (Fund Type -

TBD)

12.0 EA $11,088.00 $133,056.00

Option

8000CM R425 In accordance with PWS 2.1.12 (Option) G-BOSS

Subject Matter/Training Support. (Fund Type - TBD)

12.0 EA $17,386.00 $208,632.00

Option

8001 R425 This CLIN has been descoped, with associated

travel cost transferred to CLIN 9001. (Fund Type -

TBD)

1.0 LO $0.00 $0.00

For FFP / NSP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

8002 Data. Option Year 1. 1.0 LO NSP
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For FFP Items:

Item PSC Supplies/Services Qty Unit
Unit

Price

Total

Price

8101 R425 This CLIN has been descoped, with associated travel cost

transferred to CLIN 9002. (Fund Type - TBD)

1.0 LO $0.00 $0.00

Option

For FFP / NSP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

8102 Data. Option Year 2. 1.0 LO NSP

For ODC Items:

Item PSC Supplies/Services Qty Unit Est. Cost

9001 R425 In accordance with PWS 3.0 Travel and PWS 2.1.8.16 (Option Year 1)

(O&MN,N)

1.0 LO $198,884.36

9002 R425 In accordance with PWS 3.0 Travel and PWS 2.1.8.16 (Option Year 2)

(O&MN,N)

1.0 LO $198,884.36

Option
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

27 AUGUST 2014 VERSION

PERFORMANCE WORK STATEMENT

FOR

PRODUCT MANAGER FORCE PROTECTION SYSTEMS

(PDM FPS)

 

1.0  Scope

The scope of this effort is for program acquisition management, financial management, logistics,
technical support to include threat analysis, and training support for the Product Manager Force
Protection Systems (PdM FPS), Program Manager MAGTF Command, Control, and
Communications (PM MC3), Marine Corps Systems Command (MCSC), the central agent for the
research, development, acquisition, and life cycle manager of the United States Marine Corps
(USMC) Counter Radio-Controlled Improvised Explosive Device Electronic Warfare (CREW)
systems, Identification and Detection Systems (I&DS), and Surveillance Systems employed
throughout the Marine Corps.  Performance of this task order will require interfacing with
Government personnel, Space and Naval Warfare Center Atlantic, (SPAWAR) Charleston SC, the
Naval Surface Warfare Center, Crane, IN, Naval Surface Warfare Center, Dahlgren, VA, Marine Corps
Combat Development Center (MCCDC), Headquarters Marine Corps, and other contractors
supporting PdM FPS.

1.1 Background

In 2012, three Product Management Offices (PdM USMC CREW, PdM Improvised Explosive Device
Detector Dog (IDD), and PdM Counter IED) were merged to form what is now PdM FPS.  The PdM
FPS is responsible for the procurement, fielding and sustainment of USMC CREW Systems,
Surveillance Systems, and Identification and Detection Systems employed by the Marine Corps.  This
effort will support in excess of eighteen different programs of record funded by five different Budget
lines and multiple appropriations.  Each separate paragraph containing tasking will be marked below
with the Appropriation to be used to fund those designated tasks.

 

PdM FPS is dedicated to delivering integrated and interoperable force protection capabilities to the
Marine Operating Forces in order to accomplish their war-fighting mission.  PdM FPS is committed
to developing modular and scalable force protection system capabilities that provide our Operating
Forces with a smaller, more adaptable footprint, capable of responding to any crisis environment. 
PdM FPS is also responsible for providing materiel solutions for urgent war fighting requirements. 
Additionally, PdM FPS is a key stakeholder and participant in the joint development, procurement,
and fielding of the future CREW systems, future Surveillance systems, and future Identification and
Detection systems.  PdM FPS implements innovative acquisition solutions and maximizes knowledge,
technology, and the industrial base by partnering with government, academic, and commercial
organizations to achieve optimal integration and delivery of systems in support of the war-fighter.

PdM FPS is a Tier I Integrated Product Team (IPT) led by a Product Manager and a Deputy Product
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Manager.  Within PdM FPS, there are three Tier II IPTs organized along product lines.  Each of
these Tier II teams is led by a Team Leader; these teams are the USMC Counter Radio-Controlled
Improvised Explosive Device Electronic Warfare (CREW) Systems Team, the Surveillance Systems
Team, and the Identification and Detection Systems Team.  Current products managed by the USMC
CREW Systems Team are the CREW Vehicle Receiver Jammer (CVRJ), CVRJ Band C, THOR III,
JCREW I1B1, the Marine Expeditionary Unit (MEU) Special Operations Capable (SOC) CREW
requirement, and the Universal Test Set.  Current products managed by the Surveillance Systems
Team are the Ground-Based Operational Surveillance System (G-BOSS), Vehicle Optics Sensor System
(VOSS), and the Portable Rapid Deployment Surveillance System (PRDSS).  Current products
managed by the Identification and Detection Systems (I&DS) Team are the Biometrics Automated
Toolset (BAT), Biometrics Enrollment and Screening Device (BESD), Identity Dominance System 
Marine Corps (IDS-MC), Handheld Interagency Identity Detection Equipment (HIIDE), Counter
Suicide Bomber System (CSBS), Rugged Mobile Non-Intrusive Inspection System (RMNIIS), Rapiscan
Secure 1000 (S-1000), Improvised Explosive Device Detection Dog (IDD), Full Functioning Forensic
Laboratory (JEFF 7), and  Expeditionary Analysis Center-Lite (EAC-Lite). 

The contractor shall provide the support described below to PdM FPS.  PdM FPS requires support at
the Tier 0 (financial management support), Tier I (financial management, program management,
and logistics), and Tier II levels (program management, financial management, technical and
engineering support, logistics, and biometric training support).  Tier 0 support is for the PM MC3
Assistant Program Manager for Financial Management.  Tier I support is the Product Manager level. 
Tier II support is the Team Lead and Project level per the MCSC Concept of Operations
(CONOPS).  The nature of the support required for each task statement will depend on the tier being
supported and the acquisition stage of the particular program. 

 

2.0 General Requirements. 

 

All deliverables shall be submitted to the Contracting Officer’s Representative (COR) and the COR is
responsible for tracking and acceptance.

 

The Contractor employees shall identify themselves as Contractor personnel by introducing
themselves or being introduced as Contractor personnel and displaying distinguishing badges or other
visible identification for meetings with Government personnel.  In addition, Contractor personnel
shall appropriately identify themselves as Contractor employees in telephone conversations and in
formal and informal written correspondence.

The Contractor shall report ALL Contractor labor hours (including Subcontractor labor hours)
required for performance of services provided under this contract via a secure data collection site. 
The Contractor is required to completely fill in all required data fields using the following web address:
https://doncmra.nmci.navy.mil.

Reporting inputs will be for the labor executed during the period of performance during each
Government fiscal year (FY), which runs October 1 through September 30.  While inputs may be
reported any time during the FY, all data shall be reported no later than October 31 of each calendar
year.  Contractors may direct questions to the help desk, linked at https://doncmra.nmci.navy.mil.
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Per NMCARS 5237.203 (DFARS 237.203) Policy:

 

The contractor shall prominently show on the cover of all contractor generated reports:

(a) Name and business address of the contractor.

(b) Contract number.

(c) Contract dollar amount.

(d) Whether the contract was competitively or non-competitively awarded.

(e) Name of individual sponsor. The sponsor should be an individual from the requiring activity at the
Program Manager or comparable level.

(f) Name and address of requiring activity.

2.1 Specific Requirements.

 

The contractor shall maintain and update a recommended list of personnel that require CACs for the
Contracting Officer’s Representative’s (COR’s) approval.

 

It is the contractor’s responsibility to arrange all non-disclosure agreements necessary to interface
with other contractors to accomplish the PdM FPS mission in support of this PWS in accordance
with FAR 9.505-4.   Copies of all non-disclosure agreements required for this contract shall
be provided to the Contracting Officer and Contracting Officer’s Representative.

 

Where the contractor provides support for multiple tiers on the same program, the contractor shall
ensure that it provides an independent review capability, such that work performed by contractor
personnel in support of one tier is not reviewed by the same contractor personnel in support of
another tier.

 

PdM FPS Organizational/Programs Structure is provided as Attachment 1 to be considered
throughout this PWS.  In addition, this effort will support in excess of eighteen different programs of
record funded by five different Budget lines and multiple appropriations.  Each separate paragraph
containing tasking will be marked below with the Appropriation to be used to fund those designated
tasks.

 

2.1.1 Program Management and General Support.  This effort will support in excess of
eighteen different programs of record funded by five different Budget lines and multiple
appropriations.  All activities and support listed in section 2.1.1 will be funded with
Program OMMC funding.

2.1.1.1 The contractor shall write and submit meeting minutes in accordance with CDRL B001.
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CDRL B001 REPORT, RECORD OF MEETING/MINUTES

2.1.1.2 The contractor shall write and submit a monthly status report in accordance with CDRL
B002.

 

CDRL B002 CONTRACTOR’S PROGRESS, STATUS AND MANAGEMENT REPORT

 

2.1.1.3 The contractor shall write and submit conference or meeting agendas in accordance with
CDRL B003.

 

CDRL B003 CONFERENCE AGENDA

 

2.1.1.4 The contractor shall update, review, and manage the Government data repository for
program documentation, briefs, and presentations.

 

2.1.1.5 The contractor shall write and submit trip reports in accordance with CDRL B004.

 

CDRL B004 TECHNICAL REPORT-STUDY/SERVICES (Trip Report)

 

2.1.1.6 The contractor shall review documents and submit comments in accordance with CDRL
B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

2.1.1.7 The contractor shall review and update Business Strategies and Plans in accordance with
CDRL A001.

CDRL A001 TECHNICAL REPORT, STUDY/SERVICES (Business Strategies and Plans)

 

2.1.1.8 The contractor shall collect, track, review, and update Acquisition Strategies and Plans in
accordance with CDRL A002.

 

CDRL A002 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Strategies and Plans)

 

2.1.1.9 The contractor shall develop, review and update the PdM FPS risk management program,
risk registries, risk mitigation plans, and review all required acquisition program documentation (see
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Attachment 3 for a list of all Acquisition Documentation required in support of a typical ACAT III
program) for compliance with the PdM FPS Risk Management Program.  The review shall be
submitted in accordance with CDRL A003. 

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.10 The contractor shall update and review technology development strategies in accordance
with CDRL A004.

 

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.1.11 The contractor shall prepare, and update program Security Classification Guides for each of
the FPS programs in accordance with CDRL A005.

 

CDRL A005 TECHNICAL REPORT, STUDY/SERVICES (Security Classification Guides)

 

2.1.1.12 The contractor shall draft, maintain, and update Post Implementation Review plans in
accordance with CDRL A006.

 

CDRL A006 TECHNICAL REPORT, STUDY/SERVICES (Post Implementation Review
Plans)

 

2.1.1.13 The contractor shall draft, maintain, and update Program Protection Plans in accordance
with CDRL A007.

 

CDRL A007 TECHNICAL REPORT, STUDY/SERVICES (Program Protection Plans)

 

2.1.1.14 The contractor shall draft, maintain, and update Acquisition Program Baselines in
accordance with CDRL A008.

 

CDRL A008 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Program Baselines)
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2.1.1.15 The contractor shall review and provide comments to Cost Analysis Requirements
Documents in accordance with the Comment Resolution Matrix contained in CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

 

2.1.1.16 The contractor shall draft, maintain, and update the Naval Probability of Program Success
(PoPS) briefs in accordance with CDRL A009.

 

CDRL A009 TECHNICAL REPORT, STUDY/SERVICES (Naval Probability of Program
Success (PoPS) briefs)

 

2.1.1.17 The contractor shall draft, maintain, and update the Acquisition Decision Memoranda in
accordance with CDRL A00A.

CDRL A00A TECHNICAL REPORT, STUDY/SERVICES (Acquisition Decision Memoranda)

 

2.1.1.18 The contractor shall develop and maintain the Integrated Master Schedules and Integrated
Master Plans for each program and competency within the PdM FPS portfolio using the current
MCSC approved version of Microsoft Project in accordance with CDRL B006. 

CDRL B006 INTEGRATED MASTER SCHEDULE (IMS)

 

2.1.1.19 The contractor shall monitor, maintain, and update the Spend Plans.

 

2.1.1.20 The contractor shall develop a Program Management correspondence tracking system in
SharePoint.

 

2.1.1.21 The contractor shall monitor, track and update the Work Breakdown Structure (WBS)
identified in CDRL B006.

CDRL B006 INTEGRATED MASTER SCHEDULE (IMS)

 

2.1.1.22 The contractor shall update and maintain the PdM FPS and TOPIC sites.

 

2.1.1.23 The contractor shall update and maintain the PM Fact Book.
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2.1.1.24 The contractor shall update and maintain the contents of the PdM FPS Marine Corps
Enterprise Information Technology Systems (MCEITS) SharePoint sites for each program and
competency area.

 

2.1.1.25 The contractor shall organize, and attend, meetings and IPT discussions as required, at least
10 meetings or IPTs per month.  In addition, the contractor shall write and submit meeting minutes
and agendas in accordance with CDRL B001and CDRL B003.

 

CDRL B001 REPORT, RECORD OF MEETING/MINUTES

CDRL B003 CONFERENCE AGENDA

 

2.1.1.26 The contractor shall distribute and review the completion of all PdM FPS taskers.

 

2.1.1.27 The contractor shall write, submit, draft, collect and track responses and update the PdM
FPS Risk Management Plans for the Force Protection Family of Systems programs in accordance
with CDRL A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.28 The contractor shall identify, track, and manage programs’ risks in accordance with CDRL
A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.29 The contractor shall develop the programs’ Environmental, Safety, and Occupational
Health (ESOH) process.

 

2.1.1.30 The contractor shall develop and maintain Program Management Review, Interim Progress
Review and Decision Review briefs utilizing the information contained in CDRL A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.31 The contractor shall lead Risk Management Working Groups and Review Boards.
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2.1.1.32 The contractor shall collect and file all required documentation in safety binders for all PdM
FPS programs.  The contractor shall coordinate the staffing of safety documents with the Marine
Corps Systems Command Safety Office (OOT) for the Product Manager’s Environmental, Safety and
Occupational Health (ESOH) Process.

 

2.1.1.33 The contractor shall review and provide comments to all Memorandum of Agreements in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

 

2.1.1.34 The contractor shall participate in internal and cross organizational IPT meetings, working
groups, reviews, and meetings to support each competency and program.   

 

2.1.1.35 The contractor shall prepare briefs and presentation material in accordance with CDRL
B007.

 

CDRL B007 PRESENTATION MATERIAL

 

2.1.2 Logistics Support.  This effort will support in excess of eighteen different programs of record
funded by five different Budget lines and multiple appropriations.  All activities and support listed
in section 2.1.2 will be funded with Program OMMC funding.

2.1.2.1 The contractor shall prepare and staff a logistics support plan for each program, in
accordance with DoD and DON guidelines in accordance with CDRL D001.

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Support Plan)

 

2.1.2.2 The contractor shall review and update Fielding Plans in accordance with CDRL D001.

 

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Support Plan)

 

2.1.2.3 The contractor shall write and submit Logistics Life Cycle Sustainment plans in accordance
with CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
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Life Cycle Sustainment Plans)

 

2.1.2.4 The contractor shall review Post Deployment Software Support plans.

 

2.1.2.5 The contractor shall develop, monitor, and conduct spares analyses in accordance with
CDRLs D001 and D002.

 

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Support Plan)

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.6 The contractor shall write, submit, and conduct annual updates of the Item Unique
Identification (IUID) plans in accordance with CDRL D003.

 

CDRL D003 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (IUID
Plans)

 

2.1.2.7 The contractor shall recommend, review, and draft Performance Based Logistics Life Cycle
Sustainment Plans in accordance with CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.8 The contractor shall review Life Cycle Logistics Planning documentation and provide
comments IAW CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

 

2.1.2.9 The contractor shall draft a Reliability Centered Maintenance (RCM) Plan as part of CDRL
D001 and track in accordance with CDRL D002.

 

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
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Support Plan)

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.10 The contractor shall review maintenance strategies and provide comments in a comment
resolution matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.11 The contractor shall review and draft Independent Logistics Assessments briefings in
support of CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.12 The contractor shall review and provide comments in a comment resolution matrix on the
Levels of Repair Analysis (LORA) in accordance with CDRL B005

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.2.13 The contractor shall review Supportability Strategies and provide comments via a Comment
Resolution Matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.14 The contractor shall maintain and update the Total Force Structure Management System
(TFSMS).

 

2.1.2.15 The contractor shall maintain, update, and perform corrective action on the Cataloging
Action Requests, Table of Organization, and Equipment Change Request.

 

2.1.2.16 The contractor shall maintain and update Technical Instructions, Supply Instructions, and
Modification Instructions.
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2.1.2.17 The contractor shall analyze and report on support equipment requirements in accordance
with the Logistics Life Cycle Sustainment Plans CDRL D002.

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.18 The contractor shall write, submit and update Facilities Impact Report/Checklists and
Maintenance Plans in accordance with the Logistics Life Cycle Sustainment Plans.

 

2.1.2.19 The contractor shall conduct, analyze, and provide business case analyses in support of the
Logistics Life Cycle Sustainment Plans CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.20 The contractor shall write, submit, maintain, and update Disposal Plans in support of the
Logistics Life Cycle Sustainment Plans, CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.21 The contractor shall draft Intent to Field and Fielding Announcements and Naval Messages
in accordance with the Logistics Life Cycle Sustainment Plans.

 

2.1.2.22 The contractor shall develop training plans and training material in the Systems Approach
to Training (SAT) format in accordance with CDRL D004.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

2.1.2.23 The contractor shall review Technical Manuals in accordance with the Technical Manual
Contractor Requirement (TMCR) and provide comments in a comment resolution matrix in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.24 The contractor shall review and monitor the Failure Reporting, Analysis, and Corrective
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Action System (FRACAS).

 

2.1.2.25 The contractor shall conduct analyses to support Transportability Certification for all
programs as part of the Logistics Life Cycle Sustainment Plans.

 

2.1.2.26 The contractor shall review and provide recommendations on Original Equipment
Manufacturer (OEM) Contract Data Requirement List (CDRL) deliverables in accordance with CDRL
B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.27 The contractor shall draft, review, and update Life Cycle Sustainment Plans (LCSP) for
traditionally sustained programs in accordance with CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

2.1.2.28 The contractor shall draft, review, and complete Depot Source of Repair (DSOR)
documentation in accordance with the Logistics Life Cycle Sustainment Plans and in accordance with
CDRL D005.

 

CDRL D005 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Depot
Source of Repair)

 

2.1.2.29 The contractor shall draft Corrosion Control and Implementation Plans in accordance with
CDRL D006.

 

CDRL D006 CORROSION PREVENTION AND CONTROL PLAN

 

2.1.2.30 The contractor shall review Manpower and Training Analysis and review draft Manpower
and Training Plans prepared in support of program milestone decisions and provide comments in a
comment resolution matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)
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2.1.2.31 The contractor shall conduct Job and Task Analyses (JTA).

 

2.1.2.32 The contractor shall collect data for the Maintenance Task Analyses (MTA).

 

2.1.2.33 The contractor shall track total asset visibility and accountability.

 

2.1.2.34 The contractor shall track Post-Implementation Reviews.

 

2.1.2.35 The contractor shall conduct Logistics Requirements and Funding Summary (LRFS)
quarterly.

 

2.1.3 Logistics Support (Albany, GA).  This effort will support in excess of
eighteen different programs of record funded by five different
Budget lines and multiple appropriations.  The contractor shall provide
sustainment logistics support for PdM FPS materiel and equipment.  The contractor shall draft
technical supply support instructions, support the development of inventory and repair stock
listings, and maintain and update automated systems, PRDEP - Product Deficiency Reporting and
Evaluation Program (PDREP), Total Force Structure Management System (TFSMS), Marine Corps
Equipment Readiness Information Tool (MERIT), and Marine Interactive Computer-Aided
Provisioning System (MICAPS).

 

All activities and support listed in section 2.1.3 will be funded with Program OMMC
funding.

2.1.3.1 The contractor shall manage and execute the warranty programs.

 

2.1.3.2 The contractor shall maintain, update, and perform corrective actions in response to
Cataloging Action Requests, Table of Organization, and Equipment Change Requests.

 

2.1.3.3 The contractor shall develop all required documentation necessary to support Engineering
Change Proposals (ECPs) and submit completed DD 1692 forms in support of all required ECPs in
accordance with CDRL D007.

 

CDRL D007 ENGINEERING CHANGE PROPOSAL (ECP)
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2.1.3.4 The contractor shall conduct Technical Management Publication reviews and
validation/verification in order to verify the system is properly documented for the Marine Corps
Operators and Maintainers, and shall provide comments in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.3.5 The contractor shall request Publication Control Numbers and Formatting from Logistics
Command (LOGCOM).  The contractor shall complete the PCN Request Form. .

 

2.1.3.6 The contractor shall develop Statements of Works (SOW) for the Enterprise Level
Maintenance Program (ELMP).

 

2.1.3.7 The contractor shall maintain and update Total Force Structure Management System data.

 

2.1.3.8 The contractor shall maintain and update Integrated Logistics Support Working Groups
(ILSWG), Pre-Provisioning conference, and Provisioning conference provisioning efforts for all
programs.

 

2.1.3.9 The contractor shall review maintenance plans in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.3.10 The contractor shall plan Fielding, Training, and Supportability IPTs.

 

2.1.3.11 The contractor shall conduct and submit reviews of supportability plans and concepts in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.3.12 The contractor shall review and provide comments on Engineering Change Proposals and
Modification Work Orders in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)
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2.1.3.13 The contractor shall update the baseline configuration of Principal End Items (PEIs) and
major components.

 

2.1.3.14The contractor shall maintain and update the Marine Interactive Computer-Aided
Provisioning System, Subsystem 10, and Item Application File databases.

 

2.1.3.15The contractor shall request Identification Number (ID) and National Stock Number (NSN),
Non-consumable Item Materiel Support Code (NIMSC), provisioning data and documentation,
Logistics Management Data (LMI), and Source, Maintenance & Recoverability (SM&R) code
meaning and assignment.

 

2.1.3.16 The contractor shall complete DD Form 61 and submit to the Joint Electronics Type
Designation Automated System (JETDAS).

 

2.1.3.17 The contractor shall provide required information to the Environment, Safety and
Occupational Health (ESOH) working group in support of program acquisition Milestone decision
reviews. 

 

2.1.3.18 The contractor shall write and submit the Risk Management Plan in accordance with CDRL
A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.3.19 The contractor shall assist in the development of the logistics input to the Acquisition
Strategy/Acquisition Plan (AS/AP) Plan in accordance with CDRL A002.

 

CDRL A002 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Strategies and Plans)

 

2.1.3.20 The contractor shall attend conferences, meetings, and professional briefs as required.

 

2.1.4 Biometrics Subject Matter/Training Support, (29 Palms, CA).  All activities and
support listed in section 2.1.4 will be funded with Program OMMC funding.

2.1.4.1 The contractor shall provide operator and maintainer instructions to designated Ground
Combat element units in support of BIOMETRICS pre-deployment training at Twenty Nine Palms
California,  Classes will support approximately 1900 students at one of six year yearly Interim
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Training Exercise (ITX’s) each for a 28 days pre-deployment training cycle. The contractor shall
have the required capability to train an average of 320 students per 28 day training cycle.

 

2.1.4.2 The contactor shall provide a comprehensive Pre-deployment Training Program in support
of six year yearly Interim Training Exercise (ITX’s) each for a 28 days pre-deployment training
cycle consisting of Blocks I through III. This training Program of instruction (POI) shall be
developed in accordance with CDRL D004.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

2.1.4.3 The contractor shall develop and review training material and training scenarios based on
current Techniques, Tactics, and Procedures in accordance with CDRL D004.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

2.1.4.4 The contractor shall conduct training for the Tactical Training Exercise Control Group
(TTECG).  Training. Topic is Biometrics Systems Operations. Instructor to Student Ratio is 2:14.
Course length is 3 days. Training location, 29 Palms, California; on-site Training to Marines. 
Equipment for this event  has previously been fielded to the training site - trainers will utilize on site
Biometric equipment. Courses consist of 12-14 per year, but must have the ability to surge as needed
to support Marine Corps mission. Notional based on 1 course per month.

2.1.4.5 The Contractor shall conduct task analysis, functional requirements, application and segment
evaluations, exercise support, mobile training support, software beta testing, systems refresh training,
and review of Joint and required service training materials.

 

2.1.4.6 The Contractor shall notify the appropriate Training Support Center (TSC) and base entities
and secure facilities and training area availability  during scheduled BIOMETRICS pre-deployment
training activities.  This will ensure that technical support, planning, consultation, and analysis is
provided to Units requiring BIOMETRICS pre-deployment training in support of current and
emerging biometric training systems within the USMC.

 

2.1.4.7 The Contractor shall conduct Job and Task analysis and establish New Equipment Training
(NET).

 

2.1.4.8 The Contractor shall draft and review training matrixes.

 

2.1.4.9 The Contractor shall draft and review the training site equipment requirement.
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2.1.4.10 The Contractor shall draft and review training briefs in accordance with CDRL D005.

 

CDRL D005 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

2.1.4.11 The Contractor shall review the pre and post training analysis and assessments in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.4.12 The Contractor shall review computer based training, quick reference cards, and Surrogate in
accordance with CDRL B005.  Surrogate is a Training aide that resembles the actual "Live" systems.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

 

2.1.4.13 The Contractor shall provide input to the Manpower, Personnel, and Training analysis.

The Contractor shall provide input into the Manpower, Personnel and Training Analysis and Plan
during MPTA and P working groups and Integrated Product Team (IPTs).  Working Groups and IPTs
are held as needed and not on any specific schedule.  MPTA and P are developed by an agency that
specializes in this effort.

2.1.4.14 The contractor shall conduct quarterly refresher training of the operator and maintainer
instruction for designated Ground Combat element units in support of BIOMETRICS pre-deployment
training to the Tactical Training Exercise Control Group (TTECG) at 29 Palms, CA in accordance
with CDRL D004.  This training shall support 20 students.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

 

2.1.4.15 The Contractor shall review computer based training, quick reference cards, and Surrogate.
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2.1.5 Program Technical Documentation Review and Support. Although program technical
documentation review and support is required in support of all eighteen PdM FPS
Programs, for purposes of estimating the support requirements, the vendor should assume that they
will be required to review all required acquisition documentation for at least three ACAT IV programs
in accordance with the DoD 5000 and attachment 3, each quarter and they should assume that they
will support at least one major fielding decision per quarter and at least one Milestone Acquisition
Decision Memorandum decision per quarterAll activities and support listed in section 2.1.5 will
be funded with Program OMMC funding.

The contractor shall update and maintain a schedule that identifies all development and support
tasks, System Engineering (SE) Technical reviews, Milestone Assessment Team (MAT) events,
Independent Logistics Assessments (ILAs) events, Technical Readiness Assessments (TRA) events,
and Operational Test Readiness Review (OTRR) events. These items shall be incorporated into the
integrated master schedule, in accordance with CDRL B007.

CDRL B007 INTEGRATED MASTER SCHEDULE (IMS)

 

2.1.5.1 The contractor shall review and comment on the engineering documentation in support of
the acquisition milestone cycle for both systems and software.  IMS’s will be required to be updated
for all eighteen PdM FPS programs monthly.  Comments shall be written and submitted in a
comment resolution matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)  

 

2.1.5.2 The contractor shall review,, and submit comments on the System Engineering Plans in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.5.3 The contractor shall review and submit written comments on the Programmatic
Environment Safety Health Evaluations (PESHE) in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.5.4 The contractor shall review and submit written comments on the Program Protection Plans
in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)
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2.1.5.5 The contractor shall review and provide written comments on Clinger Cohen Act
documentation required in support of an ACAT III program as highlighted in Attachment 3 in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.5.6 The contractor shall conduct analysis, submit written reports, and provide recommendations
on market research in support of Technology Development Strategies. The contractor shall assemble
and submit a written report of subject analysis and data collection and present technical data to
support future engineering and design decisions in accordance with CDRL A004.

 

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.5.7 The contractor shall manage and update pending Engineering Change Proposals (ECPs) in
accordance with CDRL D007.

 

CDRL D007 ENGINEERING CHANGE PROPOSAL (ECP)

 

2.1.5.8 The contractor shall write and submit test and evaluation plans and strategies in accordance
with CDRL A00B.

 

CDRL A00B TEST PLAN

 

2.1.5.9 The contractor shall write and submit safety, hazard, and environmental analyses,
assessments, and documentation that describe how Force Protection Systems programs are in
compliance with MCSC Order 5100.29B and MIL-STD-882D.

 

2.1.5.10 The contractor shall analyze, recommend and report trend analyses of new and emerging
technologies, emerging engineering concepts and requirements, rapid technology insertion
opportunities, interface implications, and functional enhancements required due to technology
insertion in accordance with CDRL A004.

 

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)
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2.1.5.11 The contractor shall conduct Functional and Physical Configuration Audits (FCA/PCA).

 

2.1.5.12 The contractor shall review and provide written comments on Information Support Plans
(ISPs) in a comment resolution matrix in accordance with CDRL B005. When conducting the review,
the contractor shall ensure that ISPs are compliant with the CJCSI 6212.01 series, DODI 4630, and
the Joint and Department of Defense Architecture Framework (DODAF) architectural requirements.

 

2.1.6 Resource Management Support. This effort will support in excess of eighteen different
programs of record funded by five different Budget lines and multiple appropriations.  All activities
and support listed in section 2.16 will be funded with Program OMMC funding.

2.1.6.1 The contractor shall maintain the FPS Execution Performance Spreadsheets and the
Financial Integrated Data System (FIDS) in order to track all financial transactions for the FPS
portfolio of systems.  The contractor shall conduct reconciliation of information included in the
Standard Accounting, Budget and Reporting System (SABRS), PR Builder, Naval Sea Systems
Command (NAVSEA) Headquarters System (NHS), and MCEITs financial SharePoint sites.

2.1.6.2 The contractor shall conduct weekly, monthly, quarterly, tri-annual, and yearly reconciliation
of all funding and update the execution performance sheets in FIDS.

2.1.6.3 The contractor shall research, review, and analyze funding document status, funding streams,
appropriation usage, and execution delays.

2.1.6.4 The contractor shall review current execution status and report abnormal financial conditions
in SABRS.  The contractor shall  take corrective actions as required to correct execution anomalies.

2.1.6.5 The contractor shall populate program briefs, documents, and reports with current financial
status, budget controls, spend plan details, and variance statements.

2.1.6.6 The contractor shall conduct a monthly comparison of execution performance with the
program spend plan.  The contractor shall recommend, update, and draft variance explanations for
phasing plans, and shall update NHS and FIDS with variance statements.  In addition, the contractor
shall determine the current program financial requirements and re-phase remaining work and
available funding in NHS in accordance with the updated plans.

2.1.6.7 The contractor shall develop funding documents in PR Builder.  

2.1.6.8 The contractor shall manage creation, approval, distribution, commitment, obligation,
liquidation, audit, and closeout documents and complete tasks associated with each phase of the
funding document lifecycle.

2.1.6.9 The contractor shall review and analyze current program status and budgets.  The contractor
shall populate and update budgetary information in budget exhibits, formal briefs, Mid-Year,
Expenditure Reviews, program documentation, and financial SharePoint sites in accordance with the
FPS programming, planning, budgeting, and execution process. 

2.1.6.10 The contractor shall prepare and submit daily, weekly, monthly, quarterly and annual
reports, documents and briefs with program inputs per programmatic requirement using Program
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Budget Documentation Database (PBDD), Program Budgeting Information System (PBIS), Standard
Accounting Budgeting Reporting System (SABRS), and Navy Headquarters System (NHS) as required
to support Deputy, Financial Management generated taskers and calendar events.

 

2.1.6.11The contractor shall review and update Program Objective Memorandum (POM) initiatives
and Supplemental Funding Requests in coordination and support of FPS program office. 

2.1.6.12 The contractor shall upload all final documents to the FPS financial SharePoint.  The
contractor shall maintain and update subject financial documents in support of program office
requirements.

 

2.1.6.13 The contractor shall attend program reviews and IPT meetings in support of the FPS
systems.

 

2.1.6.14The contractor shall maintain Financial Fact Books for all FPS systems.

2.1.7 MC3 APM Level Financial Management Support Tasking All activities and support
listed in section 2.1.7 will be funded with Program OMMC funding.

2.1.7.1 The Contractor shall support the review and update of POM initiatives.  The contractor
shall, review and update POM Core packages., The contractor shall develop POM summary reports.

 

2.1.7.2 The contractor shall prepare and review program documents.  The contractor shall develop
and review program review briefings.  The contractor shall  support development of Milestone
Assessment Team reviews and Tri-Annual Reviews.

 

2.1.7.3 The contractor shall access and analyze current PMO budget information daily in order to
plan and execute funding in coordination with the program offices and Office of Secretary of Defense
expenditure benchmarks,

 

2.1.7.4 The contractor shall prepare weekly and monthly execution reports in support of Command
reporting requirements.

 

2.1.8 Threat Analysis.  All activities and support listed in section 2.18 will be funded with
Program OMMC funding.

2.1.8.1 The Contractor shall analyze world-wide threat information relevant to the area of
operations where Counter Radio Controlled Improvised Explosive Device (RCIED) equipment is
currently fielded and employed by the United States Marine Corps, in order to provide
recommendations on the use of that equipment in accordance with those specific Area of
Operations’ published Threat assessments and analysis. 
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2.1.8.2 The Contractor shall review and conduct threat assessments and research, collate, and
analyze world-wide threat information using the open source and Secret level sources and make
recommendations in accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

2.1.8.3 The Contractor shall review, analyze and make recommendations regarding the CREW and
Electronic Warfare (EW) target information from databases and intelligence reports from open
source, SIPRNET, and other classified databases and organizations in accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.8.4 The Contractor shall conduct current geographical threat analysis and provide operational
recommendations on the employment of the RCIED devices available and in use in theater in
accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.8.5 The Contractor shall review and identify emerging RCIED threat devices and communication
networks to support MEU deployments and USMC theaters of operation based on world-wide
markets, local factors, and communications infrastructure availability in accordance with CDRL
A004

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.8.6 The Contractor shall review and assess status threat conditions based on the installation and
implementation of communications networks.

2.1.8.7 The Contractor shall provide an evaluation of each CREW system’s programming and
potential performance impact by conducting an analysis, with other DoD organizations, concerning
each Area of Operation RCIED threat assessment against all CREW system.

2.1.8.8 The Contractor shall review and conduct physical CREW threat device studies in accordance
with CDRL A004

CDRL A004 TECHNICAL REPORT STUDY/SERVICES (Technology Development Strategy)

2.1.8.9 The Contractor shall review and conduct physical assessments of device implementations.

2.1.8.10 The Contractor shall staff their recommendations for device implementations updated
threat assessments with other organizations and services in order to perform detailed specific device
assessments for each Area of Operation that will be used for CREW system programming and CREW
performance impact assessments.

2.1.8.11 The Contractor shall conduct physical assessments of additional device implementations

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU66
 AMENDMENT/MODIFICATION NO.

 04
 PAGE

 26 of 47
 FINAL

 



and non-traditional device types as a secondary priority.

2.1.8.12 The Contractor shall review and provide written comments to technology assessments in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.13 The Contractor shall review, recommend, and draft assessments of the impact to CREW of
emerging technologies, using analytical, simulation, and hardware studies in accordance with CDRL
B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.14 The Contractor shall review, recommend, and evaluate the commercial marketplace for the
usage of new technologies that could impact CREW in accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.15 The Contractor shall participate in CREW/EW/Counter IED threat device related meetings
in support of the USMC CREW Systems Team.  The contractor shall provide a meeting summary in
accordance with CDRL B001.

CDRL B001 REPORT, RECORD MEETING/MINUTES

 

2.1.8.16 The Contractor shall perform CREW assessments and data collection during testing.

2.1.8.17 The Contractor shall review, recommend, track, and maintain threat device priorities in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.18 The Contractor shall review, recommend, and provide SME support for CREW Tactics,
Techniques, and Procedures (TTP) development in accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.19 The Contractor shall coordinate with other USMC and external entities to develop CREW
usage concepts and TTPs with the Electronic Warfare, Communications, and Signals Intelligence
programs.

2.1.9 (Option) Defense Logistics Agency 339 Support for PM Marine Command Control
and Communications (MC3), MCLB, Albany.  This effort will support in excess of eighteen
different programs of record funded by five different Budget lines and multiple appropriations.  All
activities and support listed in section 2.1.9 will be funded with Program OMMC funding.

2.1.9.1 The contractor shall review of DLA Form 339's across PM MC3 to ensure parts
compatibility and interoperability of parts and components of systems and equipment. It is
anticipated the contractor will have to work on 25 DLA Form 339 cases per month.

 

2.1.9.2 The contractor shall conduct market research, testing, and validation of new sources of
supply for vendor/parts obsolescence in accordance with CDRL D002.
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CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics
Life Cycle Sustainment Plans)

 

 2.1.9.3 The contractor shall develop second alternate source of supply recommendations where
feasible and cost effective.

 

2.1.9.4 The contractor shall provide sustainment engineering support as required to implement
reverse engineering directed by ECPs or Logistics Life Cycle Sustainment Plans. 

 

2.1.9.5 The contractor shall make required lisiaon  with applicable Defense Supply Centers, the
military services, other Engineering Support Activities (ESAs), quality assurance specialists,
manufacturers, vendors and suppliers in order to effect all required logistics actions identified in the
Logistics Life Cycle Sustainment Plan.

 

2.1.9.6 The contractor shall be required to access and track the DLA 339 case management system.  

 

2.1.10  (Option)  Product Quality Deficiency Report Support for MC3, MCLB, Albany. 
This effort will support in excess of eighteen different programs of record funded by five different
Budget lines and multiple appropriations.    All activities and support listed in section 2.1.10
will be funded with Program OMMC funding.

2.1.10.1 The contractor shall conduct the research and validation of Product Quality Deficiency
Reports (PQDRs).  It is anticipated that 75 PQDR’s will be reviewed per month.

 

2.1.10.2 The contractor shall provide viable recommendations for resolution of the Product Quality
Deficiency based on the results of the investigative research.

 

2.1.10.3 The contractor shall provide technical guidance regarding issues and trends discovered.

 

2.1.11 (Option) Secret Web Portal or a SharePoint-like portal. This effort will support in
excess of eighteen different programs of record funded by five different Budget lines and multiple
appropriations.  This support requires both Development and Administration Support.  All
activities and support listed in section 2.1.11 will be funded with Program OMMCfunding.

2.1.11.1 The contractor shall develop and maintain a SIPRNet SharePoint-like web portal site
solution for PdM FPS.  This SharePoint site will be provided by PdM FPS through Naval Systems
Engineering Resource Center (NSERC).  
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2.1.11.2 The contractor shall develop and maintain a structure for document/artifact collaboration,
distribution, and storage within the site by customizing out-of-the-box SharePoint features.

 

2.1.11.3 The contractor shall train local users on the use of general and site-specific features at
locations specified in the travel table.

 

2.1.11.4 The contractor shall design, develop, and deploy custom workflows.

 

2.1.11.5 The contractor shall maintain the SECRET Web Portal SharePoint site and interact with
NSERC as problems arise.

 

2.1.12   (Option) G-BOSS Subject Matter/Training Support, (MCB Camp Lejeune, MCB
Pendleton, MCB Hawaii Kaneohe Bay, MWTC Bridgeport, MCAGCC 29 Palms, CA).  This
effort will support in excess of eighteen different programs of record funded by five different Budget
lines and multiple appropriations.   All activities and support listed in section 2.1.12 will be
funded with Program OMMC funding.

2.1.12.1 The contractor shall provide G-BOSS equipment and operational employment training to
Ground Combat Element Units. The contractor shall provide subject training at the Marine Corps Air
Ground Combat Training Center at 29 Palms, CA.  This training is provided as part of
pre-deployment exercises and is conducted 24 hours per day for 4-5 week periods.  The contractor
shall anticipate supporting nine of these events yearly.  In addition, the contractor shall be prepared
to support pre-deployment training at I MEF, in Camp Pendeleton and II MEF at Camp LeJeune. 
That training will last approximately 1-2 week periods and no more than three times per year at
each location. The All new equipment training instruction shall be executed with existing programs
of instruction for each respective system.

 

2.1.12.2 The contractor shall provide training for the employment of G-BOSS systems and
associated equipment.

 

2.1.12.3 The contractor shall install G-BOSS systems and provide G-BOSS system safety practices
training.   Specifically that entails the following tasks:  The Contractor shall provide dedicated
fielding and training personnel to support the deployment and employment of G-BOSS systems and
any ancillary and associated equipment.
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3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements. Work efforts in
support of this task effort will be accomplished primarily at the Contractor’s facilities.  Laptops,
cellular equipment/services, and other items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document Automation
and Production Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil
/dapsonline.html.

Locations for the majority of meetings will occur at Marine Corps Systems Command or local
vicinity. Per Diem shall be in accordance with http://www.defensetravel.dod.mil/site/perdiemCalc.cfm.

 

LOCATION

NUMBER OF
TRIPS
ANTICIPATED
IN BASE

NUMBER OF
TRIPS
ANTICIPATED
IN OPTION 1

NUMBER OF
TRIPS
ANTICIPATED
IN OPTION 2

 

ESTIMATED
DURATION

 

SSC-A, Charleston,
NC

 

6

 

6

 

6

 

3 Days

 

 

NSWC CD - CRANE,
IN

 

 

2

 

 

2

 

 

2

 

 

3 Days

 

NSWC DD -
Dahlgren, VA

 

48

 

48

 

48

 

Local Travel

 

MCB Quantico

 

48

 

48

 

48

 

Local Travel
 

Albany,  GA

 

5

 

5

 

5

 

3 Days
 

Alexandria, VA

 

12

 

12

 

12

 

4 hours each
 

Arlington, VA

 

12

 

12

 

12

 

4 hours each
 

Tampa, FL

 

2

 

2

 

2

4 Days

 

Tucson, AZ

 

2

 

2

 

2

4 Days

 

Charleston, SC

 

4

 

4

 

4

3 Days

Tampa, FL 4 4 4 4 Days
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Charlotte, NC

 

1

 

1

 

1

 

4 Days
 

Camp Lejeune, NC

 

2

 

2

 

2

 

16 Days
 

Camp Pendleton, CA

 

3

 

3

 

3

 

5 Days
 

Camp Lejeune, NC

 

3

 

3

 

3

 

7 Days
 

Quantico, VA

 

1

 

1

 

1

 

7 Days
 

29 Palms, CA

 

2

 

2

 

2

 

5 Days
 

Pinehurst, NC

 

1

 

1

 

1

 

3 Days
 

Fayetteville, NC

 

3

 

3

 

3

 

2 Days
 

Barstow, CA

 

1

 

1

 

1

 

2 Days
 

Albany, GA

 

1

 

1

 

1

 

2 Days
Yuma,  AZ 10 10 10 36 Days

Okinawa, Japan     4 4 4 3 Days

 

4.0 Security.

 

Security Clearance and Access Requirements.  All Contractors performing on classified aspects
of this contract shall have at minimum a current Secret Clearance. 

 

Contractors supporting the classified aspects of this effort will be required to obtain and maintain
access to Secret Information.  Individuals will have Secret access in order to perform their support
functions. Classified involvement entails unescorted access into secure spaces and access to Secret
materials and/or systems (SIPRNET.)  There will be Secret products created and used at Government
facilities under this contract.  The contractors requiring access to secure spaces will require Secret
eligibility determination made by the DoDCAF.

 

All personnel supporting this contract shall be in compliance with Department of Defense,
Department of the Navy and Marine Corps Information and Personnel Security Policy to include
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completed background investigations (as required) prior to classified performance.  This contract
shall include a DoD Contract Security Classification Specification (DD Form 254) as an attachment. 
Requests for contractor SIPRNet accounts will be handled on a case-by-case basis and approved
individually by the COR in accordance with Marine Corps Systems Command procedures and
regulations.

 

The contractor shall notify the Government (written notice) within twenty-four hours of any
contractor personnel added or removed from the contract that have been granted classified access,
issued a Common Access Card and/or MARCORSYSCOM Building access. 

Common Access Cards (CACs) will only be issued to those contractors supporting this contract that
have been authorized by the COR.  The COR will only authorize CACs for those contractors that
meet current Homeland Security Presidential Directive – 12 (HSPD-12) criteria and have a definitive
requirement.  CACs are not issued for convenience. 

5.0 Exhibits/Attachments/Enclosures.

 

Exhibit B – CDRL(s) 1423

 

Appendix 1:  Performance Requirements Survey (PRS)

Attachment 1:  PdM FPS’ Organizational/program structure

Attachment 2:  Required Acquisition Program Documentation
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

Inspection and Acceptance shall be at Destination by the Government for all CLINs.
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 3/3/2014 - 3/2/2015

5000AB 3/3/2014 - 3/2/2015

5000AC 3/3/2014 - 3/2/2015

5000AD 3/3/2014 - 3/2/2015

5000AE 3/3/2014 - 3/2/2015

5000AF 3/3/2014 - 3/2/2015

5000AG 3/3/2014 - 3/2/2015

5000AH 3/3/2014 - 3/2/2015

5000AJ 3/3/2014 - 3/2/2015

5000AK 3/3/2014 - 3/2/2015

5000AL 3/3/2014 - 3/2/2015

5000AM 3/3/2014 - 3/2/2015

5001 3/3/2014 - 3/2/2015

6000 3/3/2014 - 3/2/2015

8000BA 3/3/2015 - 3/2/2016

8000BB 3/3/2015 - 3/2/2016

8000BC 3/3/2015 - 3/2/2016

8000BD 3/3/2015 - 3/2/2016

8000BE 3/3/2015 - 3/2/2016

8000BF 3/3/2015 - 3/2/2016

8000BG 3/3/2015 - 3/2/2016

8000BH 3/3/2015 - 3/2/2016

8000BJ 3/3/2015 - 3/2/2016

8000BK 3/3/2015 - 3/2/2016

8000BL 3/3/2015 - 3/2/2016

8000BM 3/3/2015 - 3/2/2016

8001 3/3/2015 - 3/2/2016

9001 3/3/2015 - 3/2/2016

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 3/3/2014 - 3/2/2015

5000AB 3/3/2014 - 3/2/2015

5000AC 3/3/2014 - 3/2/2015

5000AD 3/3/2014 - 3/2/2015

5000AE 3/3/2014 - 3/2/2015

5000AF 3/3/2014 - 3/2/2015

5000AG 3/3/2014 - 3/2/2015
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5000AH 3/3/2014 - 3/2/2015

5000AJ 3/3/2014 - 3/2/2015

5000AK 3/3/2014 - 3/2/2015

5000AL 3/3/2014 - 3/2/2015

5000AM 3/3/2014 - 3/2/2015

5001 3/3/2014 - 3/2/2015

6000 3/3/2014 - 3/2/2015

8000BA 3/3/2015 - 3/2/2016

8000BB 3/3/2015 - 3/2/2016

8000BC 3/3/2015 - 3/2/2016

8000BD 3/3/2015 - 3/2/2016

8000BE 3/3/2015 - 3/2/2016

8000BF 3/3/2015 - 3/2/2016

8000BG 3/3/2015 - 3/2/2016

8000BH 3/3/2015 - 3/2/2016

8000BJ 3/3/2015 - 3/2/2016

8000BK 3/3/2015 - 3/2/2016

8000BL 3/3/2015 - 3/2/2016

8000BM 3/3/2015 - 3/2/2016

8001 3/3/2015 - 3/2/2016

9001 3/3/2015 - 3/2/2016

The periods of performance for the following Option Items are as follows:

   

8000CA 3/3/2016 - 3/2/2017

8000CB 3/3/2016 - 3/2/2017

8000CC 3/3/2016 - 3/2/2017

8000CD 3/3/2016 - 3/2/2017

8000CE 3/3/2016 - 3/2/2017

8000CF 3/3/2016 - 3/2/2017

8000CG 3/3/2016 - 3/2/2017

8000CH 3/3/2016 - 3/2/2017

8000CJ 3/3/2016 - 3/2/2017

8000CK 3/3/2016 - 3/2/2017

8000CL 3/3/2016 - 3/2/2017

8000CM 3/3/2016 - 3/2/2017

8101 3/3/2016 - 3/2/2017

9002 3/3/2016 - 3/2/2017

Services to be performed hereunder will be provided at the contractor's facility or the Marine Corps Systems
Command.
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SECTION G CONTRACT ADMINISTRATION DATA

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)

(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a
unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification
is done external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests
and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov;and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for
self-registration available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based
Training Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting
payment requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

Invoice 2 in 1

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)
in WAWF, as specified by the contracting officer.

Debra Beutel
debra.beutel@usmc.mil
703-432-9799

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to
fill in applicable fields in WAWF when creating payment requests and receiving reports in the system.

 Routing Data Table*

Field Name in WAWF               Data to be entered in WAWF

Pay Official DoDAAC                     M67443

Issue By DoDAAC                           M67854
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Admin DoDAAC                              M67854

Inspect By DoDAAC                       M67854 with Extension ACSS

Ship To Code                                    Not Applicable

Ship From Code                                Not Applicable

Mark For Code                                 Not Applicable

Service Approver (DoDAAC)         M67854 with Extension ACSS

Service Acceptor (DoDAAC)          M67854 with Extension ACSS

Accept at Other DoDAAC              Not Applicable

LPO DoDAAC                                   Not Applicable

DCAA Auditor DoDAAC                Not Applicable

Other DoDAAC(s)                            Not Applicable

Contract Number                               N00178-09-D-5794-MU66

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request
includes appropriate contract line item and subline item descriptions of the work performed or supplies
delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send
Additional Email Notifications'' field of WAWF once a document is submitted in the system.

TBD

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from
the following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

	 	

Accounting Data


SLINID   PR Number              Amount 

-------- ---------------------- ---------------------

5000AA   M9545014RCY8642        1417704.00            
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AB   M9545014RCY8642        1200912.00            
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AC   M9545014RCY8642        213312.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AD   M9545014RCY8642        559452.00             
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LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AE   M9545014RCY8642        182160.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AF   M9545014RCAJ641        332688.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AG   M9545014RCAJ641        110760.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AH   M9545014RCY8642        693456.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AJ   M9545014RCAJ641        81540.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AK   M9545014RCAJ641        81540.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AL   M9545014RCAJ641        133056.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AM   M9545014RCY8642        208632.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
 
BASE Funding 5215212.00 
Cumulative Funding 5215212.00 
 
MOD 01 
 
5001     M9545014RCAJ641        62738.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
 
MOD 01 Funding 62738.00 
Cumulative Funding 5277950.00 
 
MOD 02 
 
5001     M9545014RCAJ641        (52281.66)            
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
6000     M9545014RCAJ641        188428.02             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
 
 
MOD 02 Funding 136146.36 
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Cumulative Funding 5414096.36 
 
MOD 03 Funding 0.00 
Cumulative Funding 5414096.36 
 
MOD 04 
 
8000BA   M9545015RCZQ742        1417704.00            
LLA : 
AC 17511061A2A 252  67854   067443 2D M95450 5RCZQ74211PR  
Standard Number: M9545015RCZQ742 
 
8000BB   M9545015RCZQ742        1200912.00            
LLA : 
AC 17511061A2A 252  67854   067443 2D M95450 5RCZQ74211PR  
Standard Number: M9545015RCZQ742 
 
8000BC   M9545015RCZQ742        213312.00             
LLA : 
AC 17511061A2A 252  67854   067443 2D M95450 5RCZQ74211PR  
Standard Number: M9545015RCZQ742 
 
8000BD   M9545015RCZQ742        559452.00             
LLA : 
AC 17511061A2A 252  67854   067443 2D M95450 5RCZQ74211PR  
Standard Number: M9545015RCZQ742 
 
8000BE   M9545015RCZQ742        182160.00             
LLA : 
AC 17511061A2A 252  67854   067443 2D M95450 5RCZQ74211PR  
Standard Number: M9545015RCZQ742 
 
8000BF   M9545015RCAJ747        332688.00             
LLA : 
AD 17511061A2A 252  67854   067443 2D M95450 5RCAJ74711PR  
Standard Number: M9545015RCAJ747 
 
8000BG   M9545015RCAJ747        110760.00             
LLA : 
AD 17511061A2A 252  67854   067443 2D M95450 5RCAJ74711PR  
Standard Number: M9545015RCAJ747 
 
8000BH   M9545015RCZQ742        693456.00             
LLA : 
AC 17511061A2A 252  67854   067443 2D M95450 5RCZQ74211PR  
Standard Number: M9545015RCZQ742 
 
8000BJ   M9545015RCAJ747        81540.00              
LLA : 
AD 17511061A2A 252  67854   067443 2D M95450 5RCAJ74711PR  
Standard Number: M9545015RCAJ747 
 
8000BK   M9545015RCAJ747        81540.00              
LLA : 
AD 17511061A2A 252  67854   067443 2D M95450 5RCAJ74711PR  
Standard Number: M9545015RCAJ747 
 
8000BL   M9545015RCAJ747        133056.00             
LLA : 
AD 17511061A2A 252  67854   067443 2D M95450 5RCAJ74711PR  
Standard Number: M9545015RCAJ747 
 
8000BM   M9545015RCZQ742        208632.00             
LLA : 
AC 17511061A2A 252  67854   067443 2D M95450 5RCZQ74211PR  
Standard Number: M9545015RCZQ742 
 
9001     M9545015RCAJ747        198884.36             
LLA : 
AD 17511061A2A 252  67854   067443 2D M95450 5RCAJ74711PR  
Standard Number: M9545015RCAJ747 
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MOD 04 Funding 5414096.36 
Cumulative Funding 10828192.72 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H.  SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

 The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 201.602-2
(2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.  The COR
for this task order is:

Debra Beutel
debra.beutel@usmc.mil
703-432-9799

 All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance. 

H. 2 Identification of Contractor Employees

 Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

 H.3 Organizational Conflict of Interest (OCI)

 Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may give rise to a
potential conflict of interest.  Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. This task may involve systems engineering and technical direction for the Force Protection
Systems program that will preclude Contractor involvement in future efforts.  The restrictions upon future
contracting are as follows:

If the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, is required to provide systems engineering and technical direction for a system or helps to develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of the initial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage.  “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.
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(d)

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as a result of performance of this contract.  Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons.  Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information.  This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as a result of
performance of this contract.  This prohibition shall expire after a period of three years after completion of
performance of this contract.

 (3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.  The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which
it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract.  This exclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service.  In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer.  The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter.  Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

(h) If the contactor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the contractor from participating in any research and development.  Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
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the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

(l) The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

H.4 Contractor Support Public Trust Determinations

 Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

 The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel.  Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures.  However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a "No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 5  Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Post Award Conference to be attended by the
Contracting Officer, COR and contractor personnel to reconcile performance requirements including:  detailed WBS,
30-day staffing plan, use of team members/subcontractors, security requirements, funding and management of funds,
and quality control measures in response to the  Performance Requirements Survey (PRS). 
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SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed three
years.

52.232-20  Limitation of Cost.

LIMITATION OF COST (APR 1984)

(a) The parties estimate that performance of this Task Order for CLINs 6000, 9001, and 9002 will not
cost the Government more than the estimated cost specified in the Schedule. The Contractor
agrees to use its best efforts to perform the work specified in CLINs 6000, 9001, and 9002  and all
obligations under this Task Order within the estimated cost.

(b) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe
that—

(1) The costs the Contractor expects to incur under this contract in the next 60 days, when added to
all costs previously incurred, will exceed 75 percent of the estimated cost specified in CLINs 6000,
9001, and 9002; or

(2) The total cost for CLINs 6000, 9001, and 9002 will be either greater or substantially less than
had been previously estimated.

(c) As part of the notification, the Contractor shall provide the Contracting Officer a revised estimate
of the total cost of performing CLINs 6000, 9001, and 9002.

(d) Except as required by other provisions of this contract, specifically citing and stated to be an
exception to this clause—

(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of the
estimated cost specified in CLINs 6000, 9001, and 9002

(2) The Contractor is not obligated to continue performance under this contract for CLINs 6000,
9001, and 9002 (including actions under the Termination clause of this contract) or otherwise incur
costs in excess of the estimated cost specified in CLINs 6000, 9001, and 9002, until the Contracting
Officer (i) notifies the Contractor in writing that the estimated cost for CLINs 6000, 9001, and 9002
have been increased and (ii) provides a revised estimated total cost of performing CLINs 6000,
9001, and 9002.

(e) No notice, communication, or representation in any form other than that specified in
paragraph (d)(2) of this clause, or from any person other than the Contracting Officer, shall affect this
contract’s estimated cost to the Government. In the absence of the specified notice, the Government
is not obligated to reimburse the Contractor for any costs in excess of the estimated cost CLINs 6000,
9001, and 9002 whether those excess costs were incurred during the course of the contract or as a
result of termination.

(f) If the estimated costs specified in CLINs 6000, 9001, and 9002 are increased, any costs the
Contractor incurs before the increase that are in excess of the previously estimated cost shall be
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allowable to the same extent as if incurred afterward, unless the Contracting Officer issues a
termination or other notice directing that the increase is solely to cover termination or other
specified expenses.

(g) Change orders shall not be considered an authorization to exceed the estimated cost to the
Government specified in CLINs 6000, 9001, and 9002, unless they contain a statement increasing
the estimated cost.

(End of clause)
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SECTION J LIST OF ATTACHMENTS

APPENDIX 1 PERFORMANCE REQUIREMENTS SURVEY (PRS)

ATTACHMENT 1 PDM FPS'ORGANIZATIONAL/PROGRAM STRUCTURE

ATTACHMENT 2 REQUIRED ACQUISITION PROGRAM DOCUMENTATION

ATTACHMENT 3 EQUIPMENT SPECIALIST CHECKLIST

EXHIBIT A - CONTRACT DATA REQUIREMENTS LISTS (CDRLS)

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU66
 AMENDMENT/MODIFICATION NO.

 04
 PAGE

 47 of 47
 FINAL
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05 25-Feb-2016 M67854-16-PR-20303 N/A
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GENERAL INFORMATION

The purpose of this modification is to exercise and fully fund all Option Year 2 SLINs.... Accordingly, said Task
Order is modified as follows: A conformed copy of this Task Order is attached to this modification for informational
purposes only.

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $10,828,192.72 by
$5,414,096.36 to $16,242,289.08.

CLIN/SLIN Type Of Fund From ($) By ($) To ($)

8000CA O&MN,N 0.00 1,417,704.00 1,417,704.00

8000CB PMC 0.00 1,200,912.00 1,200,912.00

8000CC PMC 0.00 213,312.00 213,312.00

8000CD PMC 0.00 559,452.00 559,452.00

8000CE O&MN,N 0.00 182,160.00 182,160.00

8000CF O&MN,N 0.00 332,688.00 332,688.00

8000CG O&MN,N 0.00 110,760.00 110,760.00

8000CH PMC 0.00 693,456.00 693,456.00

8000CJ O&MN,N 0.00 81,540.00 81,540.00

8000CK O&MN,N 0.00 81,540.00 81,540.00

8000CL O&MN,N 0.00 133,056.00 133,056.00

8000CM PMC 0.00 208,632.00 208,632.00

9002 O&MN,N 0.00 198,884.36 198,884.36

The total value of the order is hereby increased from $10,828,192.72 by $5,414,096.36 to
$16,242,289.08.

CLIN/SLIN From ($) By ($) To ($)

8000CA 0.00 1,417,704.00 1,417,704.00

8000CB 0.00 1,200,912.00 1,200,912.00

8000CC 0.00 213,312.00 213,312.00

8000CD 0.00 559,452.00 559,452.00

8000CE 0.00 182,160.00 182,160.00

8000CF 0.00 332,688.00 332,688.00

8000CG 0.00 110,760.00 110,760.00

8000CH 0.00 693,456.00 693,456.00
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8000CJ 0.00 81,540.00 81,540.00

8000CK 0.00 81,540.00 81,540.00

8000CL 0.00 133,056.00 133,056.00

8000CM 0.00 208,632.00 208,632.00

9002 0.00 198,884.36 198,884.36

The Period of Performance of the following line items is hereby changed as follows:

CLIN/SLIN From To
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES

For FFP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

5000 $5,215,212.00

5000AA R425 In accordance with PWS 2.1.1 Program Management and

General Support. (Fund Type - TBD)

12.0 EA $118,142.00 $1,417,704.00

5000AB R425 In accordance with PWS 2.1.2 Logistics Support.

(Fund Type - TBD)

12.0 EA $100,076.00 $1,200,912.00

5000AC R425 In accordance with PWS 2.1.3 Logistics Support

(Albany, GA). (Fund Type - TBD)

12.0 EA $17,776.00 $213,312.00

5000AD R425 In accordance with PWS 2.1.4 Biometrics Subject

Matter/Training Support, (29 Palms, CA). (Fund Type

- TBD)

12.0 EA $46,621.00 $559,452.00

5000AE R425 In accordance with PWS 2.1.5 Program Technical

Documentation Review and Support. (Fund Type - TBD)

12.0 EA $15,180.00 $182,160.00

5000AF R425 In accordance with PWS 2.1.6 Resource Management

Support. (Fund Type - TBD)

12.0 EA $27,724.00 $332,688.00

5000AG R425 In accordance with PWS 2.1.7 MC3 APM Level

Financial Management Support . (Fund Type - TBD)

12.0 EA $9,230.00 $110,760.00

5000AH R425 In accordance with PWS 2.1.8 Threat Analysis (Fund

Type - TBD)

12.0 EA $57,788.00 $693,456.00

5000AJ R425 In accordance with PWS 2.1.9 (Option) Defense

Logistics Agency 339 Support . (Fund Type - TBD)

12.0 EA $6,795.00 $81,540.00

5000AK R425 In accordance with PWS 2.1.10 (Option) Product

Quality Deficiency Report Support. (Fund Type -

TBD)

12.0 EA $6,795.00 $81,540.00

5000AL R425 In accordance with PWS 2.1.11 (Option) Secret Web

Portal or a SharePoint-like portal. (Fund Type -

TBD)

12.0 EA $11,088.00 $133,056.00

5000AM R425 In accordance with PWS 2.1.12 (Option) G-BOSS

Subject Matter/Training Support. (Fund Type - TBD)

12.0 EA $17,386.00 $208,632.00

5001 R425 In accordance with PWS 3.0 Travel. This CLIN has

been partially descoped, with the remaining

$52,281.66 transferred to CLIN 6000. (Fund Type -

TBD)

1.0 LO $10,456.34 $10,456.34

For FFP / NSP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

5002 Data. Base Year. 1.0 LO NSP
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For ODC Items:

Item PSC Supplies/Services Qty Unit Est. Cost

6000 R425 In accordance with PWS 3.0 Travel and PWS 2.1.8.16 (O&MN,N) 1.0 LO $188,428.02

For FFP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

8000 $10,430,424.00

8000BA R425 In accordance with PWS 2.1.1 Program Management

and General Support. (O&MN,N)

12.0 EA $118,142.00 $1,417,704.00

8000BB R425 In accordance with PWS 2.1.2 Logistics Support.

(O&MN,N)

12.0 EA $100,076.00 $1,200,912.00

8000BC R425 In accordance with PWS 2.1.3 Logistics Support

(Albany, GA). (O&MN,N)

12.0 EA $17,776.00 $213,312.00

8000BD R425 In accordance with PWS 2.1.4 Biometrics Subject

Matter/Training Support, (29 Palms, CA). (O&MN,N)

12.0 EA $46,621.00 $559,452.00

8000BE R425 In accordance with PWS 2.1.5 Program Technical

Documentation Review and Support. (O&MN,N)

12.0 EA $15,180.00 $182,160.00

8000BF R425 In accordance with PWS 2.1.6 Resource Management

Support. (O&MN,N)

12.0 EA $27,724.00 $332,688.00

8000BG R425 In accordance with PWS 2.1.7 MC3 APM Level

Financial Management Support . (O&MN,N)

12.0 EA $9,230.00 $110,760.00

8000BH R425 In accordance with PWS 2.1.8 Threat Analysis

(O&MN,N)

12.0 EA $57,788.00 $693,456.00

8000BJ R425 In accordance with PWS 2.1.9 (Option) Defense

Logistics Agency 339 Support . (O&MN,N)

12.0 EA $6,795.00 $81,540.00

8000BK R425 In accordance with PWS 2.1.10 (Option) Product

Quality Deficiency Report Support. (O&MN,N)

12.0 EA $6,795.00 $81,540.00

8000BL R425 In accordance with PWS 2.1.11 (Option) Secret Web

Portal or a SharePoint-like portal. (O&MN,N)

12.0 EA $11,088.00 $133,056.00

8000BM R425 In accordance with PWS 2.1.12 (Option) G-BOSS

Subject Matter/Training Support. (O&MN,N)

12.0 EA $17,386.00 $208,632.00

8000CA R425 In accordance with PWS 2.1.1 Program Management

and General Support. (O&MN,N)

12.0 EA $118,142.00 $1,417,704.00

8000CB R425 In accordance with PWS 2.1.2 Logistics Support.

(PMC)

12.0 EA $100,076.00 $1,200,912.00

8000CC R425 In accordance with PWS 2.1.3 Logistics Support

(Albany, GA). (PMC)

12.0 EA $17,776.00 $213,312.00

8000CD R425 In accordance with PWS 2.1.4 Biometrics Subject

Matter/Training Support, (29 Palms, CA). (PMC)

12.0 EA $46,621.00 $559,452.00

8000CE R425 In accordance with PWS 2.1.5 Program Technical

Documentation Review and Support. (O&MN,N)

12.0 EA $15,180.00 $182,160.00
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Item PSC Supplies/Services Qty Unit Unit Price Total Price

8000CF R425 In accordance with PWS 2.1.6 Resource Management

Support. (O&MN,N)

12.0 EA $27,724.00 $332,688.00

8000CG R425 In accordance with PWS 2.1.7 MC3 APM Level

Financial Management Support . (O&MN,N)

12.0 EA $9,230.00 $110,760.00

8000CH R425 In accordance with PWS 2.1.8 Threat Analysis (PMC) 12.0 EA $57,788.00 $693,456.00

8000CJ R425 In accordance with PWS 2.1.9 (Option) Defense

Logistics Agency 339 Support . (O&MN,N)

12.0 EA $6,795.00 $81,540.00

8000CK R425 In accordance with PWS 2.1.10 (Option) Product

Quality Deficiency Report Support. (O&MN,N)

12.0 EA $6,795.00 $81,540.00

8000CL R425 In accordance with PWS 2.1.11 (Option) Secret Web

Portal or a SharePoint-like portal. (O&MN,N)

12.0 EA $11,088.00 $133,056.00

8000CM R425 In accordance with PWS 2.1.12 (Option) G-BOSS

Subject Matter/Training Support. (PMC)

12.0 EA $17,386.00 $208,632.00

8001 R425 This CLIN has been descoped, with associated

travel cost transferred to CLIN 9001. (Fund Type -

TBD)

1.0 LO $0.00 $0.00

For FFP / NSP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

8002 Data. Option Year 1. 1.0 LO NSP

For FFP Items:

Item PSC Supplies/Services Qty Unit
Unit

Price

Total

Price

8101 R425 This CLIN has been descoped, with associated travel cost

transferred to CLIN 9002. (Fund Type - TBD)

1.0 LO $0.00 $0.00

Option

For FFP / NSP Items:

Item PSC Supplies/Services Qty Unit Unit Price Total Price

8102 Data. Option Year 2. 1.0 LO NSP

For ODC Items:

Item PSC Supplies/Services Qty Unit Est. Cost

9001 R425 In accordance with PWS 3.0 Travel and PWS 2.1.8.16 (Option Year 1)

(O&MN,N)

1.0 LO $198,884.36
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Item PSC Supplies/Services Qty Unit Est. Cost

9002 R425 In accordance with PWS 3.0 Travel and PWS 2.1.8.16 (Option Year 2)

(O&MN,N)

1.0 LO $198,884.36
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

28 JANUARY 2016 VERSION

PERFORMANCE WORK STATEMENT

FOR

PRODUCT MANAGER FORCE PROTECTION SYSTEMS

(PdM FPS)

 

Scope1.

The scope of this effort is for program acquisition management, financial management, logistics,
technical support to include threat analysis, and training support for the Product Manager Force
Protection Systems (PdM FPS), Program Manager MAGTF Command, Control, and
Communications (PM MC3), Marine Corps Systems Command (MCSC), the central agent for the
research, development, acquisition, and life cycle manager of the United States Marine Corps
(USMC) Counter Radio-Controlled Improvised Explosive Device Electronic Warfare (CREW)
systems, Identification and Detection Systems (I&DS), and Surveillance Systems employed
throughout the Marine Corps.  Performance of this task order will require interfacing with
Government personnel, Space and Naval Warfare Center Atlantic, (SPAWAR) Charleston SC, the
Naval Surface Warfare Center, Crane, IN, Naval Surface Warfare Center, Dahlgren, VA, Marine Corps
Combat Development Center (MCCDC), Headquarters Marine Corps, and other contractors
supporting PdM FPS.

1.1 Background

In 2012, three Product Management Offices (PdM USMC CREW, PdM Improvised Explosive Device
Detector Dog (IDD), and PdM Counter IED) were merged to form what is now PdM FPS.  The PdM
FPS is responsible for the procurement, fielding and sustainment of USMC CREW Systems,
Surveillance Systems, and Identification and Detection Systems employed by the Marine Corps.  This
effort will support in excess of eighteen different programs of record funded by five different Budget
lines and multiple appropriations.  Each separate paragraph containing tasking will be marked below
with the Appropriation to be used to fund those designated tasks.

 

PdM FPS is dedicated to delivering integrated and interoperable force protection capabilities to the
Marine Operating Forces in order to accomplish their war-fighting mission.  PdM FPS is committed
to developing modular and scalable force protection system capabilities that provide our Operating
Forces with a smaller, more adaptable footprint, capable of responding to any crisis environment. 
PdM FPS is also responsible for providing materiel solutions for urgent war fighting requirements. 
Additionally, PdM FPS is a key stakeholder and participant in the joint development, procurement,
and fielding of the future CREW systems, future Surveillance systems, and future Identification and
Detection systems.  PdM FPS implements innovative acquisition solutions and maximizes knowledge,
technology, and the industrial base by partnering with government, academic, and commercial
organizations to achieve optimal integration and delivery of systems in support of the war-fighter.

PdM FPS is a Tier I Integrated Product Team (IPT) led by a Product Manager and a Deputy Product
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Manager.  Within PdM FPS, there are three Tier II IPTs organized along product lines.  Each of
these Tier II teams is led by a Team Leader; these teams are the USMC Counter Radio-Controlled
Improvised Explosive Device Electronic Warfare (CREW) Systems Team, the Surveillance Systems
Team, and the Identification and Detection Systems Team.  Current products managed by the USMC
CREW Systems Team are the CREW Vehicle Receiver Jammer (CVRJ), CVRJ Band C, THOR III,
JCREW I1B1, the Marine Expeditionary Unit (MEU) Special Operations Capable (SOC) CREW
requirement, and the Universal Test Set.  Current products managed by the Surveillance Systems
Team are the Ground-Based Operational Surveillance System (G-BOSS), Vehicle Optics Sensor System
(VOSS), and the Portable Rapid Deployment Surveillance System (PRDSS).  Current products
managed by the Identification and Detection Systems (I&DS) Team are the Biometrics Automated
Toolset (BAT), Biometrics Enrollment and Screening Device (BESD), Identity Dominance System 
Marine Corps (IDS-MC), Handheld Interagency Identity Detection Equipment (HIIDE), Counter
Suicide Bomber System (CSBS), Rugged Mobile Non-Intrusive Inspection System (RMNIIS), Rapiscan
Secure 1000 (S-1000), Improvised Explosive Device Detection Dog (IDD), Full Functioning Forensic
Laboratory (JEFF 7), and  Expeditionary Analysis Center-Lite (EAC-Lite). 

The contractor shall provide the support described below to PdM FPS.  PdM FPS requires support at
the Tier 0 (financial management support), Tier I (financial management, program management,
and logistics), and Tier II levels (program management, financial management, technical and
engineering support, logistics, and biometric training support).  Tier 0 support is for the PM MC3
Assistant Program Manager for Financial Management.  Tier I support is the Product Manager level. 
Tier II support is the Team Lead and Project level per the MCSC Concept of Operations
(CONOPS).  The nature of the support required for each task statement will depend on the tier being
supported and the acquisition stage of the particular program. 

 

2.0 General Requirements. 

 

All deliverables shall be submitted to the Contracting Officer’s Representative (COR) and the COR is
responsible for tracking and acceptance.

 

The Contractor employees shall identify themselves as Contractor personnel by introducing
themselves or being introduced as Contractor personnel and displaying distinguishing badges or other
visible identification for meetings with Government personnel.  In addition, Contractor personnel
shall appropriately identify themselves as Contractor employees in telephone conversations and in
formal and informal written correspondence.

The Contractor shall report ALL Contractor labor hours (including Subcontractor labor hours)
required for performance of services provided under this contract via a secure data collection site. 
The Contractor is required to completely fill in all required data fields using the following web address:
https://doncmra.nmci.navy.mil.

Reporting inputs will be for the labor executed during the period of performance during each
Government fiscal year (FY), which runs October 1 through September 30.  While inputs may be
reported any time during the FY, all data shall be reported no later than October 31 of each calendar
year.  Contractors may direct questions to the help desk, linked at https://doncmra.nmci.navy.mil.
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Per NMCARS 5237.203 (DFARS 237.203) Policy:

 

The contractor shall prominently show on the cover of all contractor generated reports:

(a) Name and business address of the contractor.

(b) Contract number.

(c) Contract dollar amount.

(d) Whether the contract was competitively or non-competitively awarded.

(e) Name of individual sponsor. The sponsor should be an individual from the requiring activity at the
Program Manager or comparable level.

(f) Name and address of requiring activity.

2.1 Specific Requirements.

 

The contractor shall maintain and update a recommended list of personnel that require CACs for the
Contracting Officer’s Representative’s (COR’s) approval.

 

It is the contractor’s responsibility to arrange all non-disclosure agreements necessary to interface
with other contractors to accomplish the PdM FPS mission in support of this PWS in accordance
with FAR 9.505-4.   Copies of all non-disclosure agreements required for this contract shall
be provided to the Contracting Officer and Contracting Officer’s Representative.

 

Where the contractor provides support for multiple tiers on the same program, the contractor shall
ensure that it provides an independent review capability, such that work performed by contractor
personnel in support of one tier is not reviewed by the same contractor personnel in support of
another tier.

 

PdM FPS Organizational/Programs Structure is provided as Attachment 1 to be considered
throughout this PWS.  In addition, this effort will support in excess of eighteen different programs of
record funded by five different Budget lines and multiple appropriations.  Each separate paragraph
containing tasking will be marked below with the Appropriation to be used to fund those designated
tasks.

 

2.1.1 Program Management and General Support.  This effort will support in excess of
eighteen different programs of record funded by five different Budget lines and multiple
appropriations.  2.1.1.1 The contractor shall write and submit meeting minutes in accordance with
CDRL B001.
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CDRL B001 REPORT, RECORD OF MEETING/MINUTES

2.1.1.2 The contractor shall write and submit a monthly status report in accordance with CDRL
B002.

 

CDRL B002 CONTRACTOR’S PROGRESS, STATUS AND MANAGEMENT REPORT

 

2.1.1.3 The contractor shall write and submit conference or meeting agendas in accordance with
CDRL B003.

 

CDRL B003 CONFERENCE AGENDA

 

2.1.1.4 The contractor shall update, review, and manage the Government data repository for
program documentation, briefs, and presentations.

 

2.1.1.5 The contractor shall write and submit trip reports in accordance with CDRL B004.

 

CDRL B004 TECHNICAL REPORT-STUDY/SERVICES (Trip Report)

 

2.1.1.6 The contractor shall review documents and submit comments in accordance with CDRL
B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

2.1.1.7 The contractor shall review and update Business Strategies and Plans in accordance with
CDRL A001.

CDRL A001 TECHNICAL REPORT, STUDY/SERVICES (Business Strategies and Plans)

 

2.1.1.8 The contractor shall collect, track, review, and update Acquisition Strategies and Plans in
accordance with CDRL A002.

 

CDRL A002 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Strategies and Plans)

 

2.1.1.9 The contractor shall develop, review and update the PdM FPS risk management program,
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risk registries, risk mitigation plans, and review all required acquisition program documentation (see
Attachment 3 for a list of all Acquisition Documentation required in support of a typical ACAT III
program) for compliance with the PdM FPS Risk Management Program.  The review shall be
submitted in accordance with CDRL A003. 

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.10 The contractor shall update and review technology development strategies in accordance
with CDRL A004.

 

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.1.11 The contractor shall prepare, and update program Security Classification Guides for each of
the FPS programs in accordance with CDRL A005.

 

CDRL A005 TECHNICAL REPORT, STUDY/SERVICES (Security Classification Guides)

 

2.1.1.12 The contractor shall draft, maintain, and update Post Implementation Review plans in
accordance with CDRL A006.

 

CDRL A006 TECHNICAL REPORT, STUDY/SERVICES (Post Implementation Review
Plans)

 

2.1.1.13 The contractor shall draft, maintain, and update Program Protection Plans in accordance
with CDRL A007.

 

CDRL A007 TECHNICAL REPORT, STUDY/SERVICES (Program Protection Plans)

 

2.1.1.14 The contractor shall draft, maintain, and update Acquisition Program Baselines in
accordance with CDRL A008.

CDRL A008 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Program Baselines)
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2.1.1.15 The contractor shall review and provide comments to Cost Analysis Requirements
Documents in accordance with the Comment Resolution Matrix contained in CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

 

2.1.1.16 The contractor shall draft, maintain, and update the Naval Probability of Program Success
(PoPS) briefs in accordance with CDRL A009.

 

CDRL A009 TECHNICAL REPORT, STUDY/SERVICES (Naval Probability of Program
Success (PoPS) briefs)

 

2.1.1.17 The contractor shall draft, maintain, and update the Acquisition Decision Memoranda in
accordance with CDRL A00A.

CDRL A00A TECHNICAL REPORT, STUDY/SERVICES (Acquisition Decision Memoranda)

 

2.1.1.18 The contractor shall develop and maintain the Integrated Master Schedules and Integrated
Master Plans for each program and competency within the PdM FPS portfolio using the current
MCSC approved version of Microsoft Project in accordance with CDRL B006. 

CDRL B006 INTEGRATED MASTER SCHEDULE (IMS)

 

2.1.1.19 The contractor shall monitor, maintain, and update the Spend Plans.

 

2.1.1.20 The contractor shall develop a Program Management correspondence tracking system in
SharePoint.

 

2.1.1.21 The contractor shall monitor, track and update the Work Breakdown Structure (WBS)
identified in CDRL B006.

CDRL B006 INTEGRATED MASTER SCHEDULE (IMS)

 

2.1.1.22 The contractor shall update and maintain the PdM FPS and TOPIC sites.

 

2.1.1.23 The contractor shall update and maintain the PM Fact Book.
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2.1.1.24 The contractor shall update and maintain the contents of the PdM FPS Marine Corps
Enterprise Information Technology Systems (MCEITS) SharePoint sites for each program and
competency area.

 

2.1.1.25 The contractor shall organize, and attend, meetings and IPT discussions as required, at least
10 meetings or IPTs per month.  In addition, the contractor shall write and submit meeting minutes
and agendas in accordance with CDRL B001and CDRL B003.

 

CDRL B001 REPORT, RECORD OF MEETING/MINUTES

CDRL B003 CONFERENCE AGENDA

 

2.1.1.26 The contractor shall distribute and review the completion of all PdM FPS taskers.

 

2.1.1.27 The contractor shall write, submit, draft, collect and track responses and update the PdM
FPS Risk Management Plans for the Force Protection Family of Systems programs in accordance
with CDRL A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.28 The contractor shall identify, track, and manage programs’ risks in accordance with CDRL
A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.29 The contractor shall develop the programs’ Environmental, Safety, and Occupational
Health (ESOH) process.

 

2.1.1.30 The contractor shall develop and maintain Program Management Review, Interim Progress
Review and Decision Review briefs utilizing the information contained in CDRL A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.1.31 The contractor shall lead Risk Management Working Groups and Review Boards.
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2.1.1.32 The contractor shall collect and file all required documentation in safety binders for all PdM
FPS programs.  The contractor shall coordinate the staffing of safety documents with the Marine
Corps Systems Command Safety Office (OOT) for the Product Manager’s Environmental, Safety and
Occupational Health (ESOH) Process.

 

2.1.1.33 The contractor shall review and provide comments to all Memorandum of Agreements in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

 

2.1.1.34 The contractor shall participate in internal and cross organizational IPT meetings, working
groups, reviews, and meetings to support each competency and program.   

 

2.1.1.35 The contractor shall prepare briefs and presentation material in accordance with CDRL
B007.

 

CDRL B007 PRESENTATION MATERIAL

 

2.1.2 Logistics Support.  This effort will support in excess of eighteen different programs of record
funded by five different Budget lines and multiple appropriations. 

2.1.2.1 The contractor shall prepare and staff a logistics support plan for each program, in
accordance with DoD and DON guidelines in accordance with CDRL D001.

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Support Plan)

 

2.1.2.2 The contractor shall review and update Fielding Plans in accordance with CDRL D001.

 

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Support Plan)

 

2.1.2.3 The contractor shall write and submit Logistics Life Cycle Sustainment plans in accordance
with CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
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(Logistics Life Cycle Sustainment Plans)

 

2.1.2.4 The contractor shall review Post Deployment Software Support plans.

 

2.1.2.5 The contractor shall develop, monitor, and conduct spares analyses in accordance with
CDRLs D001 and D002.

 

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Support Plan)

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 

2.1.2.6 The contractor shall write, submit, and conduct annual updates of the Item Unique
Identification (IUID) plans in accordance with CDRL D003.

 

CDRL D003 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (IUID
Plans)

 

2.1.2.7 The contractor shall recommend, review, and draft Performance Based Logistics Life Cycle
Sustainment Plans in accordance with CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 

2.1.2.8 The contractor shall review Life Cycle Logistics Planning documentation and provide
comments IAW CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)

 

2.1.2.9 The contractor shall draft a Reliability Centered Maintenance (RCM) Plan as part of CDRL
D001 and track in accordance with CDRL D002.
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CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Support Plan)

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 

2.1.2.10 The contractor shall review maintenance strategies and provide comments in a comment
resolution matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.11 The contractor shall review and draft Independent Logistics Assessments briefings in
support of CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 

2.1.2.12 The contractor shall review and provide comments in a comment resolution matrix on the
Levels of Repair Analysis (LORA) in accordance with CDRL B005

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.2.13 The contractor shall review Supportability Strategies and provide comments via a Comment
Resolution Matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.14 The contractor shall maintain and update the Total Force Structure Management System
(TFSMS).

 

2.1.2.15 The contractor shall maintain, update, and perform corrective action on the Cataloging
Action Requests, Table of Organization, and Equipment Change Request.

 

2.1.2.16 The contractor shall maintain and update Technical Instructions, Supply Instructions, and
Modification Instructions.
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2.1.2.17 The contractor shall analyze and report on support equipment requirements in accordance
with the Logistics Life Cycle Sustainment Plans CDRL D002.

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 

2.1.2.18 The contractor shall write, submit and update Facilities Impact Report/Checklists and
Maintenance Plans in accordance with the Logistics Life Cycle Sustainment Plans.

 

2.1.2.19 The contractor shall conduct, analyze, and provide business case analyses in support of the
Logistics Life Cycle Sustainment Plans CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 

2.1.2.20 The contractor shall write, submit, maintain, and update Disposal Plans in support of the
Logistics Life Cycle Sustainment Plans, CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 

2.1.2.21 The contractor shall draft Intent to Field and Fielding Announcements and Naval Messages
in accordance with the Logistics Life Cycle Sustainment Plans.

 

2.1.2.22 The contractor shall develop training plans and training material in the Systems Approach
to Training (SAT) format in accordance with CDRL D004.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

2.1.2.23 The contractor shall review Technical Manuals in accordance with the Technical Manual
Contractor Requirement (TMCR) and provide comments in a comment resolution matrix in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)
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2.1.2.24 The contractor shall review and monitor the Failure Reporting, Analysis, and Corrective
Action System (FRACAS).

 

2.1.2.25 The contractor shall conduct analyses to support Transportability Certification for all
programs as part of the Logistics Life Cycle Sustainment Plans.

 

2.1.2.26 The contractor shall review and provide recommendations on Original Equipment
Manufacturer (OEM) Contract Data Requirement List (CDRL) deliverables in accordance with CDRL
B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.27 The contractor shall draft, review, and update Life Cycle Sustainment Plans (LCSP) for
traditionally sustained programs in accordance with CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 

2.1.2.28 The contractor shall draft, review, and complete Depot Source of Repair (DSOR)
documentation in accordance with the Logistics Life Cycle Sustainment Plans and in accordance with
CDRL D005.

 

CDRL D005 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Depot
Source of Repair)

 

2.1.2.29 The contractor shall draft Corrosion Control and Implementation Plans in accordance with
CDRL D006.

 

CDRL D006 CORROSION PREVENTION AND CONTROL PLAN

 

2.1.2.30 The contractor shall review Manpower and Training Analysis and review draft Manpower
and Training Plans prepared in support of program milestone decisions and provide comments in a
comment resolution matrix in accordance with CDRL B005.
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CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.2.31 The contractor shall conduct Job and Task Analyses (JTA).

 

2.1.2.32 The contractor shall collect data for the Maintenance Task Analyses (MTA).

 

2.1.2.33 The contractor shall track total asset visibility and accountability.

 

2.1.2.34 The contractor shall track Post-Implementation Reviews.

 

2.1.2.35 The contractor shall conduct Logistics Requirements and Funding Summary (LRFS)
quarterly.

 

2.1.3 Logistics Support (Albany, GA).  This effort will support in excess of
eighteen different programs of record funded by five different
Budget lines and multiple appropriations.  The contractor shall provide
sustainment logistics support for PdM FPS materiel and equipment.  The contractor shall draft
technical supply support instructions, support the development of inventory and repair stock
listings, and maintain and update automated systems, PRDEP - Product Deficiency Reporting and
Evaluation Program (PDREP), Total Force Structure Management System (TFSMS), Marine Corps
Equipment Readiness Information Tool (MERIT), and Marine Interactive Computer-Aided
Provisioning System (MICAPS).

 

2.1.3.1 The contractor shall manage and execute the warranty programs.

 

2.1.3.2 The contractor shall maintain, update, and perform corrective actions in response to
Cataloging Action Requests, Table of Organization, and Equipment Change Requests.

 

2.1.3.3 The contractor shall develop all required documentation necessary to support Engineering
Change Proposals (ECPs) and submit completed DD 1692 forms in support of all required ECPs in
accordance with CDRL D007.

 

CDRL D007 ENGINEERING CHANGE PROPOSAL (ECP)
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2.1.3.4 The contractor shall conduct Technical Management Publication reviews and
validation/verification in order to verify the system is properly documented for the Marine Corps
Operators and Maintainers, and shall provide comments in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.3.5 The contractor shall request Publication Control Numbers and Formatting from Logistics
Command (LOGCOM).  The contractor shall complete the PCN Request Form. .

 

2.1.3.6 The contractor shall develop Statements of Works (SOW) for the Enterprise Level
Maintenance Program (ELMP).

 

2.1.3.7 The contractor shall maintain and update Total Force Structure Management System data.

 

2.1.3.8 The contractor shall maintain and update Integrated Logistics Support Working Groups
(ILSWG), Pre-Provisioning conference, and Provisioning conference provisioning efforts for all
programs.

 

2.1.3.9 The contractor shall review maintenance plans in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.3.10 The contractor shall plan Fielding, Training, and Supportability IPTs.

 

2.1.3.11 The contractor shall conduct and submit reviews of supportability plans and concepts in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.3.12 The contractor shall review and provide comments on Engineering Change Proposals and
Modification Work Orders in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)
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2.1.3.13 The contractor shall update the baseline configuration of Principal End Items (PEIs) and
major components.

 

2.1.3.14The contractor shall maintain and update the Marine Interactive Computer-Aided
Provisioning System, Subsystem 10, and Item Application File databases.

 

2.1.3.15The contractor shall request Identification Number (ID) and National Stock Number (NSN),
Non-consumable Item Materiel Support Code (NIMSC), provisioning data and documentation,
Logistics Management Data (LMI), and Source, Maintenance & Recoverability (SM&R) code
meaning and assignment.

 

2.1.3.16 The contractor shall complete DD Form 61 and submit to the Joint Electronics Type
Designation Automated System (JETDAS).

 

2.1.3.17 The contractor shall provide required information to the Environment, Safety and
Occupational Health (ESOH) working group in support of program acquisition Milestone decision
reviews. 

 

2.1.3.18 The contractor shall write and submit the Risk Management Plan in accordance with CDRL
A003.

 

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 

2.1.3.19 The contractor shall assist in the development of the logistics input to the Acquisition
Strategy/Acquisition Plan (AS/AP) Plan in accordance with CDRL A002.

 

CDRL A002 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Strategies and Plans)

 

2.1.3.20 The contractor shall attend conferences, meetings, and professional briefs as required.

 

2.1.4 Biometrics Subject Matter/Training Support, (29 Palms, CA). 

2.1.4.1 The contractor shall provide operator and maintainer instructions to designated Ground
Combat element units in support of BIOMETRICS pre-deployment training at Twenty Nine Palms
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California,  Classes will support approximately 1900 students at one of six year yearly Interim
Training Exercise (ITX’s) each for a 28 days pre-deployment training cycle. The contractor shall
have the required capability to train an average of 320 students per 28 day training cycle.

 

2.1.4.2 The contactor shall provide a comprehensive Pre-deployment Training Program in support
of six year yearly Interim Training Exercise (ITX’s) each for a 28 days pre-deployment training
cycle consisting of Blocks I through III. This training Program of instruction (POI) shall be
developed in accordance with CDRL D004.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

2.1.4.3 The contractor shall develop and review training material and training scenarios based on
current Techniques, Tactics, and Procedures in accordance with CDRL D004.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

2.1.4.4 The contractor shall conduct training for the Tactical Training Exercise Control Group
(TTECG).  Training. Topic is Biometrics Systems Operations. Instructor to Student Ratio is 2:14.
Course length is 3 days. Training location, 29 Palms, California; on-site Training to Marines. 
Equipment for this event  has previously been fielded to the training site - trainers will utilize on site
Biometric equipment. Courses consist of 12-14 per year, but must have the ability to surge as needed
to support Marine Corps mission. Notional based on 1 course per month.

2.1.4.5 The Contractor shall conduct task analysis, functional requirements, application and segment
evaluations, exercise support, mobile training support, software beta testing, systems refresh training,
and review of Joint and required service training materials.

 

2.1.4.6 The Contractor shall notify the appropriate Training Support Center (TSC) and base entities
and secure facilities and training area availability  during scheduled BIOMETRICS pre-deployment
training activities.  This will ensure that technical support, planning, consultation, and analysis is
provided to Units requiring BIOMETRICS pre-deployment training in support of current and
emerging biometric training systems within the USMC.

 

2.1.4.7 The Contractor shall conduct Job and Task analysis and establish New Equipment Training
(NET).

 

2.1.4.8 The Contractor shall draft and review training matrixes.
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2.1.4.9 The Contractor shall draft and review the training site equipment requirement.

 

2.1.4.10 The Contractor shall draft and review training briefs in accordance with CDRL D005.

 

CDRL D005 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

2.1.4.11 The Contractor shall review the pre and post training analysis and assessments in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.4.12 The Contractor shall review computer based training, quick reference cards, and Surrogate in
accordance with CDRL B005.  Surrogate is a Training aide that resembles the actual "Live" systems.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 

 

2.1.4.13 The Contractor shall provide input to the Manpower, Personnel, and Training analysis.

The Contractor shall provide input into the Manpower, Personnel and Training Analysis and Plan
during MPTA and P working groups and Integrated Product Team (IPTs).  Working Groups and IPTs
are held as needed and not on any specific schedule.  MPTA and P are developed by an agency that
specializes in this effort.

2.1.4.14 The contractor shall conduct quarterly refresher training of the operator and maintainer
instruction for designated Ground Combat element units in support of BIOMETRICS pre-deployment
training to the Tactical Training Exercise Control Group (TTECG) at 29 Palms, CA in accordance
with CDRL D004.  This training shall support 20 students.

 

CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Training
Plans and Training Material)

 

 

2.1.4.15 The Contractor shall review computer based training, quick reference cards, and Surrogate.
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2.1.5 Program Technical Documentation Review and Support. Although program technical
documentation review and support is required in support of all eighteen PdM FPS
Programs, for purposes of estimating the support requirements, the vendor should assume that they
will be required to review all required acquisition documentation for at least three ACAT IV programs
in accordance with the DoD 5000 and attachment 3, each quarter and they should assume that they
will support at least one major fielding decision per quarter and at least one Milestone Acquisition
Decision Memorandum decision per quarter. 

The contractor shall update and maintain a schedule that identifies all development and support
tasks, System Engineering (SE) Technical reviews, Milestone Assessment Team (MAT) events,
Independent Logistics Assessments (ILAs) events, Technical Readiness Assessments (TRA) events,
and Operational Test Readiness Review (OTRR) events. These items shall be incorporated into the
integrated master schedule, in accordance with CDRL B007.

CDRL B007 INTEGRATED MASTER SCHEDULE (IMS)

 

2.1.5.1 The contractor shall review and comment on the engineering documentation in support of
the acquisition milestone cycle for both systems and software.  IMS’s will be required to be updated
for all eighteen PdM FPS programs monthly.  Comments shall be written and submitted in a
comment resolution matrix in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)  

 

2.1.5.2 The contractor shall review,, and submit comments on the System Engineering Plans in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.5.3 The contractor shall review and submit written comments on the Programmatic
Environment Safety Health Evaluations (PESHE) in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.5.4 The contractor shall review and submit written comments on the Program Protection Plans
in accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)
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2.1.5.5 The contractor shall review and provide written comments on Clinger Cohen Act
documentation required in support of an ACAT III program as highlighted in Attachment 3 in
accordance with CDRL B005.

 

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 

2.1.5.6 The contractor shall conduct analysis, submit written reports, and provide recommendations
on market research in support of Technology Development Strategies. The contractor shall assemble
and submit a written report of subject analysis and data collection and present technical data to
support future engineering and design decisions in accordance with CDRL A004.

 

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.5.7 The contractor shall manage and update pending Engineering Change Proposals (ECPs) in
accordance with CDRL D007.

 

CDRL D007 ENGINEERING CHANGE PROPOSAL (ECP)

 

2.1.5.8 The contractor shall write and submit test and evaluation plans and strategies in accordance
with CDRL A00B.

 

CDRL A00B TEST PLAN

 

2.1.5.9 The contractor shall write and submit safety, hazard, and environmental analyses,
assessments, and documentation that describe how Force Protection Systems programs are in
compliance with MCSC Order 5100.29B and MIL-STD-882D.

 

2.1.5.10 The contractor shall analyze, recommend and report trend analyses of new and emerging
technologies, emerging engineering concepts and requirements, rapid technology insertion
opportunities, interface implications, and functional enhancements required due to technology
insertion in accordance with CDRL A004.

 

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
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Strategies)

 

2.1.5.11 The contractor shall conduct Functional and Physical Configuration Audits (FCA/PCA).

 

2.1.5.12 The contractor shall review and provide written comments on Information Support Plans
(ISPs) in a comment resolution matrix in accordance with CDRL B005. When conducting the review,
the contractor shall ensure that ISPs are compliant with the CJCSI 6212.01 series, DODI 4630, and
the Joint and Department of Defense Architecture Framework (DODAF) architectural requirements.

 

2.1.6 Resource Management Support. This effort will support in excess of eighteen different
programs of record funded by five different Budget lines and multiple appropriations.  2.1.6.1 The
contractor shall maintain the FPS Execution Performance Spreadsheets and the Financial Integrated
Data System (FIDS) in order to track all financial transactions for the FPS portfolio of systems.  The
contractor shall conduct reconciliation of information included in the Standard Accounting, Budget
and Reporting System (SABRS), PR Builder, Naval Sea Systems Command (NAVSEA) Headquarters
System (NHS), and MCEITs financial SharePoint sites.

2.1.6.2 The contractor shall conduct weekly, monthly, quarterly, tri-annual, and yearly reconciliation
of all funding and update the execution performance sheets in FIDS.

2.1.6.3 The contractor shall research, review, and analyze funding document status, funding streams,
appropriation usage, and execution delays.

2.1.6.4 The contractor shall review current execution status and report abnormal financial conditions
in SABRS.  The contractor shall  take corrective actions as required to correct execution anomalies.

2.1.6.5 The contractor shall populate program briefs, documents, and reports with current financial
status, budget controls, spend plan details, and variance statements.

2.1.6.6 The contractor shall conduct a monthly comparison of execution performance with the
program spend plan.  The contractor shall recommend, update, and draft variance explanations for
phasing plans, and shall update NHS and FIDS with variance statements.  In addition, the contractor
shall determine the current program financial requirements and re-phase remaining work and
available funding in NHS in accordance with the updated plans.

2.1.6.7 The contractor shall develop funding documents in PR Builder.  

2.1.6.8 The contractor shall manage creation, approval, distribution, commitment, obligation,
liquidation, audit, and closeout documents and complete tasks associated with each phase of the
funding document lifecycle.

2.1.6.9 The contractor shall review and analyze current program status and budgets.  The contractor
shall populate and update budgetary information in budget exhibits, formal briefs, Mid-Year,
Expenditure Reviews, program documentation, and financial SharePoint sites in accordance with the
FPS programming, planning, budgeting, and execution process. 

2.1.6.10 The contractor shall prepare and submit daily, weekly, monthly, quarterly and annual
reports, documents and briefs with program inputs per programmatic requirement using Program
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Budget Documentation Database (PBDD), Program Budgeting Information System (PBIS), Standard
Accounting Budgeting Reporting System (SABRS), and Navy Headquarters System (NHS) as required
to support Deputy, Financial Management generated taskers and calendar events.

 

2.1.6.11The contractor shall review and update Program Objective Memorandum (POM) initiatives
and Supplemental Funding Requests in coordination and support of FPS program office. 

2.1.6.12 The contractor shall upload all final documents to the FPS financial SharePoint.  The
contractor shall maintain and update subject financial documents in support of program office
requirements.

 

2.1.6.13 The contractor shall attend program reviews and IPT meetings in support of the FPS
systems.

 

2.1.6.14The contractor shall maintain Financial Fact Books for all FPS systems.

2.1.7 MC3 APM Level Financial Management Support Tasking

2.1.7.1 The Contractor shall support the review and update of POM initiatives.  The contractor
shall, review and update POM Core packages., The contractor shall develop POM summary reports.

 

2.1.7.2 The contractor shall prepare and review program documents.  The contractor shall develop
and review program review briefings.  The contractor shall  support development of Milestone
Assessment Team reviews and Tri-Annual Reviews.

 

2.1.7.3 The contractor shall access and analyze current PMO budget information daily in order to
plan and execute funding in coordination with the program offices and Office of Secretary of Defense
expenditure benchmarks,

 

2.1.7.4 The contractor shall prepare weekly and monthly execution reports in support of Command
reporting requirements.

 

2.1.8 Threat Analysis. 

.

2.1.8.1 The Contractor shall analyze world-wide threat information relevant to the area of
operations where Counter Radio Controlled Improvised Explosive Device (RCIED) equipment is
currently fielded and employed by the United States Marine Corps, in order to provide
recommendations on the use of that equipment in accordance with those specific Area of
Operations’ published Threat assessments and analysis. 
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2.1.8.2 The Contractor shall review and conduct threat assessments and research, collate, and
analyze world-wide threat information using the open source and Secret level sources and make
recommendations in accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

2.1.8.3 The Contractor shall review, analyze and make recommendations regarding the CREW and
Electronic Warfare (EW) target information from databases and intelligence reports from open
source, SIPRNET, and other classified databases and organizations in accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.8.4 The Contractor shall conduct current geographical threat analysis and provide operational
recommendations on the employment of the RCIED devices available and in use in theater in
accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.8.5 The Contractor shall review and identify emerging RCIED threat devices and communication
networks to support MEU deployments and USMC theaters of operation based on world-wide
markets, local factors, and communications infrastructure availability in accordance with CDRL
A004

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 

2.1.8.6 The Contractor shall review and assess status threat conditions based on the installation and
implementation of communications networks.

2.1.8.7 The Contractor shall provide an evaluation of each CREW system’s programming and
potential performance impact by conducting an analysis, with other DoD organizations, concerning
each Area of Operation RCIED threat assessment against all CREW system.

2.1.8.8 The Contractor shall review and conduct physical CREW threat device studies in accordance
with CDRL A004

CDRL A004 TECHNICAL REPORT STUDY/SERVICES (Technology Development Strategy)

2.1.8.9 The Contractor shall review and conduct physical assessments of device implementations.

2.1.8.10 The Contractor shall staff their recommendations for device implementations updated
threat assessments with other organizations and services in order to perform detailed specific device
assessments for each Area of Operation that will be used for CREW system programming and CREW
performance impact assessments.

2.1.8.11 The Contractor shall conduct physical assessments of additional device implementations
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and non-traditional device types as a secondary priority.

2.1.8.12 The Contractor shall review and provide written comments to technology assessments in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.13 The Contractor shall review, recommend, and draft assessments of the impact to CREW of
emerging technologies, using analytical, simulation, and hardware studies in accordance with CDRL
B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.14 The Contractor shall review, recommend, and evaluate the commercial marketplace for the
usage of new technologies that could impact CREW in accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.15 The Contractor shall participate in CREW/EW/Counter IED threat device related meetings
in support of the USMC CREW Systems Team.  The contractor shall provide a meeting summary in
accordance with CDRL B001.

CDRL B001 REPORT, RECORD MEETING/MINUTES

 

2.1.8.16 The Contractor shall perform CREW assessments and data collection during testing.  
Travel in support of PWS 2.1.8.16 will be on a cost reimbursable CLIN. And will be funded with
Program OMMC funds.

2.1.8.17 The Contractor shall review, recommend, track, and maintain threat device priorities in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.18 The Contractor shall review, recommend, and provide SME support for CREW Tactics,
Techniques, and Procedures (TTP) development in accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.19 The Contractor shall coordinate with other USMC and external entities to develop CREW
usage concepts and TTPs with the Electronic Warfare, Communications, and Signals Intelligence
programs.

2.1.9 (Option) Defense Logistics Agency 339 Support for PM Marine Command Control
and Communications (MC3), MCLB, Albany.  This effort will support in excess of eighteen
different programs of record funded by five different Budget lines and multiple appropriations. 

2.1.9.1 The contractor shall review of DLA Form 339's across PM MC3 to ensure parts
compatibility and interoperability of parts and components of systems and equipment. It is
anticipated the contractor will have to work on 25 DLA Form 339 cases per month.

 

2.1.9.2 The contractor shall conduct market research, testing, and validation of new sources of
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supply for vendor/parts obsolescence in accordance with CDRL D002.

 

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 

 2.1.9.3 The contractor shall develop second alternate source of supply recommendations where
feasible and cost effective.

 

2.1.9.4 The contractor shall provide sustainment engineering support as required to implement
reverse engineering directed by ECPs or Logistics Life Cycle Sustainment Plans. 

 

2.1.9.5 The contractor shall make required lisiaon  with applicable Defense Supply Centers, the
military services, other Engineering Support Activities (ESAs), quality assurance specialists,
manufacturers, vendors and suppliers in order to effect all required logistics actions identified in the
Logistics Life Cycle Sustainment Plan.

 

2.1.9.6 The contractor shall be required to access and track the DLA 339 case management system.  

 

2.1.10  (Option)  Product Quality Deficiency Report Support for MC3, MCLB, Albany. 
This effort will support in excess of eighteen different programs of record funded by five different
Budget lines and multiple appropriations.    

2.1.10.1 The contractor shall conduct the research and validation of Product Quality Deficiency
Reports (PQDRs).  It is anticipated that 75 PQDR’s will be reviewed per month.

 

2.1.10.2 The contractor shall provide viable recommendations for resolution of the Product Quality
Deficiency based on the results of the investigative research.

 

2.1.10.3 The contractor shall provide technical guidance regarding issues and trends discovered.

 

2.1.11 (Option) Secret Web Portal or a SharePoint-like portal. This effort will support in
excess of eighteen different programs of record funded by five different Budget lines and multiple
appropriations.  This support requires both Development and Administration Support. 

2.1.11.1 The contractor shall develop and maintain a SIPRNet SharePoint-like web portal site
solution for PdM FPS.  This SharePoint site will be provided by PdM FPS through Naval Systems
Engineering Resource Center (NSERC).  
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2.1.11.2 The contractor shall develop and maintain a structure for document/artifact collaboration,
distribution, and storage within the site by customizing out-of-the-box SharePoint features.

 

2.1.11.3 The contractor shall train local users on the use of general and site-specific features at
locations specified in the travel table.

 

2.1.11.4 The contractor shall design, develop, and deploy custom workflows.

 

2.1.11.5 The contractor shall maintain the SECRET Web Portal SharePoint site and interact with
NSERC as problems arise.

 

2.1.12   (Option) G-BOSS Subject Matter/Training Support, (MCB Camp Lejeune, MCB
Pendleton, MCB Hawaii Kaneohe Bay, MWTC Bridgeport, MCAGCC 29 Palms, CA).  This
effort will support in excess of eighteen different programs of record funded by five different Budget
lines and multiple appropriations.   

 

2.1.12.1 The contractor shall provide G-BOSS equipment and operational employment training to
Ground Combat Element Units. The contractor shall provide subject training at the Marine Corps Air
Ground Combat Training Center at 29 Palms, CA.  This training is provided as part of
pre-deployment exercises and is conducted 24 hours per day for 4-5 week periods.  The contractor
shall anticipate supporting nine of these events yearly.  In addition, the contractor shall be prepared
to support pre-deployment training at I MEF, in Camp Pendeleton and II MEF at Camp LeJeune. 
That training will last approximately 1-2 week periods and no more than three times per year at
each location. The All new equipment training instruction shall be executed with existing programs
of instruction for each respective system.

 

2.1.12.2 The contractor shall provide training for the employment of G-BOSS systems and
associated equipment.

 

2.1.12.3 The contractor shall install G-BOSS systems and provide G-BOSS system safety practices
training.   Specifically that entails the following tasks:  The Contractor shall provide dedicated
fielding and training personnel to support the deployment and employment of G-BOSS systems and
any ancillary and associated equipment.
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3.0  Facilities,  Other  Direct  Charges  (ODCs),  and Travel  Requirements.  Work  efforts  in
support  of  this task effort  will be accomplished primarily  at  the Contractor’s facilities.    Laptops,
cellular equipment/services, and other items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document Automation
and  Production  Service  (DAPS,  now  called  DLA  Document  Services)  http://www.daps.dla.mil
/dapsonline.html.

Locations  for  the  majority  of  meetings  will  occur  at  Marine  Corps  Systems Command or  local
vicinity. Per Diem shall be in accordance with http://www.defensetravel.dod.mil/site/perdiemCalc.cfm.

 

LOCATION

NUMBER OF
TRIPS
ANTICIPATED
IN BASE

NUMBER OF
TRIPS
ANTICIPATED
IN OPTION 1

NUMBER OF
TRIPS
ANTICIPATED
IN OPTION 2

 

ESTIMATED
DURATION

 

SSC-A, Charleston,
NC

 

6

 

6

 

6

 

3 Days

 

 

NSWC CD - CRANE,
IN

 

 

2

 

 

2

 

 

2

 

 

3 Days

 

NSWC DD -
Dahlgren, VA

 

48

 

48

 

48

 

Local Travel

 

MCB Quantico

 

48

 

48

 

48

 

Local Travel

 

Albany, GA

 

5

 

5

 

5

 

3 Days

 

Alexandria, VA

 

12

 

12

 

12

 

4 hours each

 

Arlington, VA

 

12

 

12

 

12

 

4 hours each

 

Tampa, FL

 

2

 

2

 

2

4 Days
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Tucson, AZ

 

2

 

2

 

2

4 Days

 

Charleston, SC

 

4

 

4

 

4

3 Days

Tampa, FL 4 4 4 4 Days

 

Charlotte, NC

 

1

 

1

 

1

 

4 Days

 

Camp Lejeune, NC

 

2

 

2

 

2

 

16 Days

 

Camp Pendleton, CA

 

3

 

3

 

3

 

5 Days

 

Camp Lejeune, NC

 

3

 

3

 

3

 

7 Days

 

Quantico, VA

 

1

 

1

 

1

 

7 Days

 

29 Palms, CA

 

2

 

2

 

2

 

5 Days

 

Pinehurst, NC

 

1

 

1

 

1

 

3 Days

 

Fayetteville, NC

 

3

 

3

 

3

 

2 Days

 

Barstow, CA

 

1

 

1

 

1

 

2 Days

 

Albany, GA

 

1

 

1

 

1

 

2 Days
Yuma, AZ 10 10 10 40 Days

 

 

4.0 Security.

 

Security Clearance and Access Requirements.  All Contractors performing on classified aspects
of this contract shall have at minimum a current Secret Clearance. 
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Contractors supporting the classified aspects of this effort will be required to obtain and maintain
access to Secret Information.  Individuals will have Secret access in order to perform their support
functions. Classified involvement entails unescorted access into secure spaces and access to Secret
materials and/or systems (SIPRNET.)  There will be Secret products created and used at Government
facilities under this contract.  The contractors requiring access to secure spaces will require Secret
eligibility determination made by the DoDCAF.

 

All personnel supporting this contract shall be in compliance with Department of Defense,
Department of the Navy and Marine Corps Information and Personnel Security Policy to include
completed background investigations (as required) prior to classified performance.  This contract
shall include a DoD Contract Security Classification Specification (DD Form 254) as an attachment. 
Requests for contractor SIPRNet accounts will be handled on a case-by-case basis and approved
individually by the COR in accordance with Marine Corps Systems Command procedures and
regulations.

 

The contractor shall notify the Government (written notice) within twenty-four hours of any
contractor personnel added or removed from the contract that have been granted classified access,
issued a Common Access Card and/or MARCORSYSCOM Building access. 

Common Access Cards (CACs) will only be issued to those contractors supporting this contract that
have been authorized by the COR.  The COR will only authorize CACs for those contractors that
meet current Homeland Security Presidential Directive – 12 (HSPD-12) criteria and have a definitive
requirement.  CACs are not issued for convenience. 

5.0 Exhibits/Attachments/Enclosures.

 

Exhibit B – CDRL(s) 1423

 

Appendix 1:  Performance Requirements Survey (PRS)

Attachment 1:  PdM FPS’ Organizational/program structure

Attachment 2:  Required Acquisition Program Documentation
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

Inspection and Acceptance shall be at Destination by the Government for all CLINs.
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 3/3/2014 - 3/2/2015

5000AB 3/3/2014 - 3/2/2015

5000AC 3/3/2014 - 3/2/2015

5000AD 3/3/2014 - 3/2/2015

5000AE 3/3/2014 - 3/2/2015

5000AF 3/3/2014 - 3/2/2015

5000AG 3/3/2014 - 3/2/2015

5000AH 3/3/2014 - 3/2/2015

5000AJ 3/3/2014 - 3/2/2015

5000AK 3/3/2014 - 3/2/2015

5000AL 3/3/2014 - 3/2/2015

5000AM 3/3/2014 - 3/2/2015

5001 3/3/2014 - 3/2/2015

6000 3/3/2014 - 3/2/2015

8000BA 3/3/2015 - 3/2/2016

8000BB 3/3/2015 - 3/2/2016

8000BC 3/3/2015 - 3/2/2016

8000BD 3/3/2015 - 3/2/2016

8000BE 3/3/2015 - 3/2/2016

8000BF 3/3/2015 - 3/2/2016

8000BG 3/3/2015 - 3/2/2016

8000BH 3/3/2015 - 3/2/2016

8000BJ 3/3/2015 - 3/2/2016

8000BK 3/3/2015 - 3/2/2016

8000BL 3/3/2015 - 3/2/2016

8000BM 3/3/2015 - 3/2/2016

8000CA 3/3/2016 - 3/2/2017

8000CB 3/3/2016 - 3/2/2017

8000CC 3/3/2016 - 3/2/2017

8000CD 3/3/2016 - 3/2/2017

8000CE 3/3/2016 - 3/2/2017

8000CF 3/3/2016 - 3/2/2017

8000CG 3/3/2016 - 3/2/2017

8000CH 3/3/2016 - 3/2/2017

8000CJ 3/3/2016 - 3/2/2017

8000CK 3/3/2016 - 3/2/2017

8000CL 3/3/2016 - 3/2/2017

8000CM 3/3/2016 - 3/2/2017

8001 3/3/2015 - 3/2/2016

9001 3/3/2015 - 3/2/2016

9002 3/3/2016 - 3/2/2017
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CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 3/3/2014 - 3/2/2015

5000AB 3/3/2014 - 3/2/2015

5000AC 3/3/2014 - 3/2/2015

5000AD 3/3/2014 - 3/2/2015

5000AE 3/3/2014 - 3/2/2015

5000AF 3/3/2014 - 3/2/2015

5000AG 3/3/2014 - 3/2/2015

5000AH 3/3/2014 - 3/2/2015

5000AJ 3/3/2014 - 3/2/2015

5000AK 3/3/2014 - 3/2/2015

5000AL 3/3/2014 - 3/2/2015

5000AM 3/3/2014 - 3/2/2015

5001 3/3/2014 - 3/2/2015

6000 3/3/2014 - 3/2/2015

8000BA 3/3/2015 - 3/2/2016

8000BB 3/3/2015 - 3/2/2016

8000BC 3/3/2015 - 3/2/2016

8000BD 3/3/2015 - 3/2/2016

8000BE 3/3/2015 - 3/2/2016

8000BF 3/3/2015 - 3/2/2016

8000BG 3/3/2015 - 3/2/2016

8000BH 3/3/2015 - 3/2/2016

8000BJ 3/3/2015 - 3/2/2016

8000BK 3/3/2015 - 3/2/2016

8000BL 3/3/2015 - 3/2/2016

8000BM 3/3/2015 - 3/2/2016

8000CA 3/3/2016 - 3/2/2017

8000CB 3/3/2016 - 3/2/2017

8000CC 3/3/2016 - 3/2/2017

8000CD 3/3/2016 - 3/2/2017

8000CE 3/3/2016 - 3/2/2017

8000CF 3/3/2016 - 3/2/2017

8000CG 3/3/2016 - 3/2/2017

8000CH 3/3/2016 - 3/2/2017

8000CJ 3/3/2016 - 3/2/2017

8000CK 3/3/2016 - 3/2/2017

8000CL 3/3/2016 - 3/2/2017

8000CM 3/3/2016 - 3/2/2017

8001 3/3/2015 - 3/2/2016

9001 3/3/2015 - 3/2/2016

9002 3/3/2016 - 3/2/2017
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The periods of performance for the following Option Items are as follows:

   

8101 3/3/2016 - 3/2/2017

Services to be performed hereunder will be provided at the contractor's facility or the Marine Corps Systems
Command.
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SECTION G CONTRACT ADMINISTRATION DATA

CONTRACTING OFFICER REPRESENTATIVE

The Contracting Officer has designated a Contracting Officer's Representative (COR) in accordance with DFARS
201.602-2(2).  The COR is not authorized to negotiate changes, direct the Contractor, or obligate the Government. 

The COR for this task order is:

Debra Beutel: debra.beutel@usmc.mil,  703-432-9799

All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance.

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)

 (a) Definitions. As used in this clause--

 Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow
(WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and
Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

 Invoice 2 in 1

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWF, as specified by the contracting officer.

 TBD

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
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applicable fields in WAWF when creating payment requests and receiving reports in the system. 

Routing Data Table*

--------------------------------------------------------------------------------------------

Field Name in WAWF                                         Data to be entered in WAWF

--------------------------------------------------------------------------------------------

Pay Official DoDAAC                                        M67443

Issue By DoDAAC                                              M67854

Admin DoDAAC                                                 M67854

Inspect By DoDAAC                                          M67854 with Extension MC3

Ship To Code                                                       Not Applicable

Ship From Code                                                   Not Applicable

Mark For Code                                                    Not Applicable

Service Approver (DoDAAC)                            M67854 with Extension MC3

Service Acceptor (DoDAAC)                             M67854 with Extension MC3

Accept at Other DoDAAC                                Not Applicable

LPO DoDAAC                                                      Not Applicable

DCAA Auditor DoDAAC                                   Not Applicable

Other DoDAAC(s)                                               Not Applicable

--------------------------------------------------------------------------------------------

Contract Number:  N0017-09-D-5794-MU66

 (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.   

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications” field of WAWF once a document is submitted in the system. 

TBD 

 (g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

 Debra Beutel

 debra.beutel@usmc.mil

703-432-9799

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

(End of clause)
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Government Points of Contact:

1.  Procuring Contracting Officer:  TBD

2.  Contract Specialist:  Regina Cronin, regina.cronin@usmc,mil 703-432-9900

3.  Contracting Officer's Representative (COR).  The Contracting Officer has designated a COR in accordance with
DFARS 201.602-2(2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the
Government.  The COR for this task order is:

 Debra Beutel

debra.beutel@usmc.mil

703-432-9799

All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance. 

 

	 	

Accounting Data

SLINID   PR Number                                          Amount 
-------- -------------------------------------------------- ---------------------
5000AA   M9545014RCY8642        1417704.00            
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AB   M9545014RCY8642        1200912.00            
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AC   M9545014RCY8642        213312.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AD   M9545014RCY8642        559452.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AE   M9545014RCY8642        182160.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AF   M9545014RCAJ641        332688.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AG   M9545014RCAJ641        110760.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AH   M9545014RCY8642        693456.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
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5000AJ   M9545014RCAJ641        81540.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AK   M9545014RCAJ641        81540.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AL   M9545014RCAJ641        133056.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AM   M9545014RCY8642        208632.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
 
BASE Funding 5215212.00 
Cumulative Funding 5215212.00 
 
MOD 01 
 
5001     M9545014RCAJ641        62738.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
 
MOD 01 Funding 62738.00 
Cumulative Funding 5277950.00 
 
MOD 02 
 
5001     M9545014RCAJ641        (52281.66)            
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
6000     M9545014RCAJ641        188428.02             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
 
 
MOD 02 Funding 136146.36 
Cumulative Funding 5414096.36 
 
MOD 03 Funding 0.00 
Cumulative Funding 5414096.36 
 
MOD 04 
 
8000BA   M9545015RCZQ742        1417704.00            
LLA : 
AC 17511061A2A 252  67854   067443 2D M95450 5RCZQ74211PR  
Standard Number: M9545015RCZQ742 
 
8000BB   M9545015RCZQ742        1200912.00            
LLA : 
AC 17511061A2A 252  67854   067443 2D M95450 5RCZQ74211PR  
Standard Number: M9545015RCZQ742 
 
8000BC   M9545015RCZQ742        213312.00             
LLA : 
AC 17511061A2A 252  67854   067443 2D M95450 5RCZQ74211PR  
Standard Number: M9545015RCZQ742 
 
8000BD   M9545015RCZQ742        559452.00             
LLA : 
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AC 17511061A2A 252  67854   067443 2D M95450 5RCZQ74211PR  
Standard Number: M9545015RCZQ742 
 
8000BE   M9545015RCZQ742        182160.00             
LLA : 
AC 17511061A2A 252  67854   067443 2D M95450 5RCZQ74211PR  
Standard Number: M9545015RCZQ742 
 
8000BF   M9545015RCAJ747        332688.00             
LLA : 
AD 17511061A2A 252  67854   067443 2D M95450 5RCAJ74711PR  
Standard Number: M9545015RCAJ747 
 
8000BG   M9545015RCAJ747        110760.00             
LLA : 
AD 17511061A2A 252  67854   067443 2D M95450 5RCAJ74711PR  
Standard Number: M9545015RCAJ747 
 
8000BH   M9545015RCZQ742        693456.00             
LLA : 
AC 17511061A2A 252  67854   067443 2D M95450 5RCZQ74211PR  
Standard Number: M9545015RCZQ742 
 
8000BJ   M9545015RCAJ747        81540.00              
LLA : 
AD 17511061A2A 252  67854   067443 2D M95450 5RCAJ74711PR  
Standard Number: M9545015RCAJ747 
 
8000BK   M9545015RCAJ747        81540.00              
LLA : 
AD 17511061A2A 252  67854   067443 2D M95450 5RCAJ74711PR  
Standard Number: M9545015RCAJ747 
 
8000BL   M9545015RCAJ747        133056.00             
LLA : 
AD 17511061A2A 252  67854   067443 2D M95450 5RCAJ74711PR  
Standard Number: M9545015RCAJ747 
 
8000BM   M9545015RCZQ742        208632.00             
LLA : 
AC 17511061A2A 252  67854   067443 2D M95450 5RCZQ74211PR  
Standard Number: M9545015RCZQ742 
 
9001     M9545015RCAJ747        198884.36             
LLA : 
AD 17511061A2A 252  67854   067443 2D M95450 5RCAJ74711PR  
Standard Number: M9545015RCAJ747 
 
 
MOD 04 Funding 5414096.36 
Cumulative Funding 10828192.72 
 
MOD 05 
 
8000CA   M9545016RCB9B68                                    1417704.00            
LLA : 
AE 17611061A2A 251  67854   67443 2D M95450 6RCB9B6811QM  
 
8000CB   M9545016RC66501                                    1200912.00            
LLA : 
AG 17611096438251  67854   067443 2D 6438SB 6RC66501112L  
 
8000CC   M9545016RC66501                                    213312.00             
LLA : 
AG 17611096438251  67854   067443 2D 6438SB 6RC66501112L  
 
8000CD   M9545016RC66501                                    559452.00             
LLA : 
AG 17611096438251  67854   067443 2D 6438SB 6RC66501112L  
 
8000CE   M9545016RCB9B68                                    182160.00             
LLA : 
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AE 17611061A2A 251  67854   67443 2D M95450 6RCB9B6811QM  
 
8000CF   M9545016RCAJA18                                    332688.00             
LLA : 
AF 17611061A2A251  67854   067443 2D M95450 6RCAJA1811PR  
 
8000CG   M9545016RCAJA18                                    110760.00             
LLA : 
AF 17611061A2A251  67854   067443 2D M95450 6RCAJA1811PR  
 
8000CH   M9545016RC66501                                    693456.00             
LLA : 
AG 17611096438251  67854   067443 2D 6438SB 6RC66501112L  
 
8000CJ   M9545016RCAJA18                                    81540.00              
LLA : 
AF 17611061A2A251  67854   067443 2D M95450 6RCAJA1811PR  
 
8000CK   M9545016RCAJA18                                    81540.00              
LLA : 
AF 17611061A2A251  67854   067443 2D M95450 6RCAJA1811PR  
 
8000CL   M9545016RCAJA18                                    133056.00             
LLA : 
AF 17611061A2A251  67854   067443 2D M95450 6RCAJA1811PR  
 
8000CM   M9545016RC66501                                    208632.00             
LLA : 
AG 17611096438251  67854   067443 2D 6438SB 6RC66501112L  
 
9002     M9545016RCAJA18                                    198884.36             
LLA : 
AF 17611061A2A251  67854   067443 2D M95450 6RCAJA1811PR  
 
 
MOD 05 Funding 5414096.36 
Cumulative Funding 16242289.08 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H.  SPECIAL CONTRACT PROVISIONS.

H. 1 Identification of Contractor Employees

 Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

 H.2 Organizational Conflict of Interest (OCI)

 Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may give rise to a
potential conflict of interest.  Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. This task may involve systems engineering and technical direction for the Force Protection
Systems program that will preclude Contractor involvement in future efforts.  The restrictions upon future
contracting are as follows:

If the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, is required to provide systems engineering and technical direction for a system or helps to develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of the initial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage.  “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d)

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as a result of performance of this contract.  Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons.  Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information.  This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as a result of
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performance of this contract.  This prohibition shall expire after a period of three years after completion of
performance of this contract.

 (3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.  The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which
it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract.  This exclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service.  In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer.  The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter.  Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

(h) If the contactor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the contractor from participating in any research and development.  Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

(l) The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

 CONTRACT NO.

 N00178-09-D-5794
 DELIVERY ORDER NO.

 MU66
 AMENDMENT/MODIFICATION NO.

 05
 PAGE

 45 of 49
 FINAL

 



H.3 Contractor Support Public Trust Determinations

 Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

 The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel.  Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures.  However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a "No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 4 Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Post Award Conference to be attended by the
Contracting Officer, COR and contractor personnel to reconcile performance requirements including:  detailed WBS,
30-day staffing plan, use of team members/subcontractors, security requirements, funding and management of funds,
and quality control measures in response to the  Performance Requirements Survey (PRS). 
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SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed three
years.

52.232-20  Limitation of Cost.

LIMITATION OF COST (APR 1984)

(a) The parties estimate that performance of this Task Order for CLINs 6000, 9001, and 9002 will not
cost the Government more than the estimated cost specified in the Schedule. The Contractor
agrees to use its best efforts to perform the work specified in CLINs 6000, 9001, and 9002  and all
obligations under this Task Order within the estimated cost.

(b) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe
that—

(1) The costs the Contractor expects to incur under this contract in the next 60 days, when added to
all costs previously incurred, will exceed 75 percent of the estimated cost specified in CLINs 6000,
9001, and 9002; or

(2) The total cost for CLINs 6000, 9001, and 9002 will be either greater or substantially less than
had been previously estimated.

(c) As part of the notification, the Contractor shall provide the Contracting Officer a revised estimate
of the total cost of performing CLINs 6000, 9001, and 9002.

(d) Except as required by other provisions of this contract, specifically citing and stated to be an
exception to this clause—

(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of the
estimated cost specified in CLINs 6000, 9001, and 9002

(2) The Contractor is not obligated to continue performance under this contract for CLINs 6000,
9001, and 9002 (including actions under the Termination clause of this contract) or otherwise incur
costs in excess of the estimated cost specified in CLINs 6000, 9001, and 9002, until the Contracting
Officer (i) notifies the Contractor in writing that the estimated cost for CLINs 6000, 9001, and 9002
have been increased and (ii) provides a revised estimated total cost of performing CLINs 6000,
9001, and 9002.

(e) No notice, communication, or representation in any form other than that specified in
paragraph (d)(2) of this clause, or from any person other than the Contracting Officer, shall affect this
contract’s estimated cost to the Government. In the absence of the specified notice, the Government
is not obligated to reimburse the Contractor for any costs in excess of the estimated cost CLINs 6000,
9001, and 9002 whether those excess costs were incurred during the course of the contract or as a
result of termination.

(f) If the estimated costs specified in CLINs 6000, 9001, and 9002 are increased, any costs the
Contractor incurs before the increase that are in excess of the previously estimated cost shall be
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allowable to the same extent as if incurred afterward, unless the Contracting Officer issues a
termination or other notice directing that the increase is solely to cover termination or other
specified expenses.

(g) Change orders shall not be considered an authorization to exceed the estimated cost to the
Government specified in CLINs 6000, 9001, and 9002, unless they contain a statement increasing
the estimated cost.

(End of clause)
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SECTION J LIST OF ATTACHMENTS

APPENDIX 1 PERFORMANCE REQUIREMENTS SURVEY (PRS)

ATTACHMENT 1 PDM FPS'ORGANIZATIONAL/PROGRAM STRUCTURE

ATTACHMENT 2 REQUIRED ACQUISITION PROGRAM DOCUMENTATION

ATTACHMENT 3 EQUIPMENT SPECIALIST CHECKLIST

EXHIBIT A - CONTRACT DATA REQUIREMENTS LISTS (CDRLS)
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GENERAL INFORMATION

The purpose of this modification is to fully fund CLIN 5001. All other terms and conditions remain unchanged. A
conformed copy of this Task Order is attached to this modification for informational purposes only.

The Line of Accounting information is hereby changed as follows:

The total amount of funds obligated to the task is hereby increased from $5,215,212.00 by
$62,738.00 to $5,277,950.00.

CLIN/SLIN Type Of Fund From ($) By ($) To ($)

5001 Fund Type - TBD 0.00 62,738.00 62,738.00

The total value of the order is hereby increased from $5,277,950.00 by $0.00 to $5,277,950.00.
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES 
 
For FFP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
5000                                                            $5,215,212.00 
 
5000AA R425  In accordance          12.0  EA           $118,142.00   $1,417,704.00 
             with PWS 2.1.1                   
             Program                          
             Management and                   
             General Support.                 
             (Fund Type - TBD)                
 
5000AB R425  In accordance          12.0  EA           $100,076.00   $1,200,912.00 
             with PWS 2.1.2                   
             Logistics                        
             Support. (Fund                   
             Type - TBD)                      
 
5000AC R425  In accordance          12.0  EA            $17,776.00     $213,312.00 
             with PWS 2.1.3                   
             Logistics Support                
             (Albany, GA).                    
             (Fund Type - TBD)                
 
5000AD R425  In accordance          12.0  EA            $46,621.00     $559,452.00 
             with PWS 2.1.4                   
             Biometrics                       
             Subject                          
             Matter/Training                  
             Support, (29                     
             Palms, CA). (Fund                
             Type - TBD)                      
 
5000AE R425  In accordance          12.0  EA            $15,180.00     $182,160.00 
             with PWS 2.1.5                   
             Program Technical                
             Documentation                    
             Review and                       
             Support.  (Fund                  
             Type - TBD)                      
 
5000AF R425  In accordance          12.0  EA            $27,724.00     $332,688.00 
             with PWS 2.1.6                   
             Resource                         
             Management                       
             Support. (Fund                   
             Type - TBD)                      
 
5000AG R425  In accordance          12.0  EA             $9,230.00     $110,760.00 
             with PWS 2.1.7                   
             MC3 APM Level                    
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             Financial                        
             Management                       
             Support . (Fund                  
             Type - TBD)                      
 
5000AH R425  In accordance          12.0  EA            $57,788.00     $693,456.00 
             with PWS 2.1.8                   
             Threat Analysis                  
             (Fund Type - TBD)                
 
5000AJ R425  In accordance          12.0  EA             $6,795.00      $81,540.00 
             with PWS 2.1.9                   
             (Option) Defense                 
             Logistics Agency                 
             339 Support .                    
             (Fund Type - TBD)                
 
5000AK R425  In accordance          12.0  EA             $6,795.00      $81,540.00 
             with PWS 2.1.10                  
             (Option)  Product                
             Quality                          
             Deficiency Report                
             Support. (Fund                   
             Type - TBD)                      
 
5000AL R425  In accordance          12.0  EA            $11,088.00     $133,056.00 
             with PWS 2.1.11                  
             (Option) Secret                  
             Web Portal or a                  
             SharePoint-like                  
             portal. (Fund                    
             Type - TBD)                      
 
5000AM R425  In accordance          12.0  EA            $17,386.00     $208,632.00 
             with PWS 2.1.12                  
             (Option) G-BOSS                  
             Subject                          
             Matter/Training                  
             Support. (Fund                   
             Type - TBD)                      
 
5001   R425  In accordance           1.0  LO            $62,738.00      $62,738.00 
             with PWS 3.0                     
             Travel (Fund Type                
             - TBD)                           
 
 
For FFP / NSP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
5002    Data. Base Year.                                                $0.00 
 
 
For FFP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
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------ ---  -----------------       ---- ----      --------------- ----------------                
 
8000                                                           $10,430,424.00 
 
8000BA R425  In accordance          12.0  EA           $118,142.00   $1,417,704.00 
             with PWS 2.1.1                   
             Program                          
             Management and                   
             General Support.                 
             (Fund Type - TBD)                
             Option                           
 
8000BB R425  In accordance          12.0  EA           $100,076.00   $1,200,912.00 
             with PWS 2.1.2                   
             Logistics                        
             Support. (Fund                   
             Type - TBD)                      
             Option                           
 
8000BC R425  In accordance          12.0  EA            $17,776.00     $213,312.00 
             with PWS 2.1.3                   
             Logistics Support                
             (Albany, GA).                    
             (Fund Type - TBD)                
             Option                           
 
8000BD R425  In accordance          12.0  EA            $46,621.00     $559,452.00 
             with PWS 2.1.4                   
             Biometrics                       
             Subject                          
             Matter/Training                  
             Support, (29                     
             Palms, CA). (Fund                
             Type - TBD)                      
             Option                           
 
8000BE R425  In accordance          12.0  EA            $15,180.00     $182,160.00 
             with PWS 2.1.5                   
             Program Technical                
             Documentation                    
             Review and                       
             Support.  (Fund                  
             Type - TBD)                      
             Option                           
 
8000BF R425  In accordance          12.0  EA            $27,724.00     $332,688.00 
             with PWS 2.1.6                   
             Resource                         
             Management                       
             Support. (Fund                   
             Type - TBD)                      
             Option                           
 
8000BG R425  In accordance          12.0  EA             $9,230.00     $110,760.00 
             with PWS 2.1.7                   
             MC3 APM Level                    
             Financial                        
             Management                       
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             Support . (Fund                  
             Type - TBD)                      
             Option                           
 
8000BH R425  In accordance          12.0  EA            $57,788.00     $693,456.00 
             with PWS 2.1.8                   
             Threat Analysis                  
             (Fund Type - TBD)                
             Option                           
 
8000BJ R425  In accordance          12.0  EA             $6,795.00      $81,540.00 
             with PWS 2.1.9                   
             (Option) Defense                 
             Logistics Agency                 
             339 Support .                    
             (Fund Type - TBD)                
             Option                           
 
8000BK R425  In accordance          12.0  EA             $6,795.00      $81,540.00 
             with PWS 2.1.10                  
             (Option)  Product                
             Quality                          
             Deficiency Report                
             Support. (Fund                   
             Type - TBD)                      
             Option                           
 
8000BL R425  In accordance          12.0  EA            $11,088.00     $133,056.00 
             with PWS 2.1.11                  
             (Option) Secret                  
             Web Portal or a                  
             SharePoint-like                  
             portal. (Fund                    
             Type - TBD)                      
             Option                           
 
8000BM R425  In accordance          12.0  EA            $17,386.00     $208,632.00 
             with PWS 2.1.12                  
             (Option) G-BOSS                  
             Subject                          
             Matter/Training                  
             Support. (Fund                   
             Type - TBD)                      
             Option                           
 
8000CA R425  In accordance          12.0  EA           $118,142.00   $1,417,704.00 
             with PWS 2.1.1                   
             Program                          
             Management and                   
             General Support.                 
             (Fund Type - TBD)                
             Option                           
 
8000CB R425  In accordance          12.0  EA           $100,076.00   $1,200,912.00 
             with PWS 2.1.2                   
             Logistics                        
             Support. (Fund                   
             Type - TBD)                      
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             Option                           
 
8000CC R425  In accordance          12.0  EA            $17,776.00     $213,312.00 
             with PWS 2.1.3                   
             Logistics Support                
             (Albany, GA).                    
             (Fund Type - TBD)                
             Option                           
 
8000CD R425  In accordance          12.0  EA            $46,621.00     $559,452.00 
             with PWS 2.1.4                   
             Biometrics                       
             Subject                          
             Matter/Training                  
             Support, (29                     
             Palms, CA). (Fund                
             Type - TBD)                      
             Option                           
 
8000CE R425  In accordance          12.0  EA            $15,180.00     $182,160.00 
             with PWS 2.1.5                   
             Program Technical                
             Documentation                    
             Review and                       
             Support.  (Fund                  
             Type - TBD)                      
             Option                           
 
8000CF R425  In accordance          12.0  EA            $27,724.00     $332,688.00 
             with PWS 2.1.6                   
             Resource                         
             Management                       
             Support. (Fund                   
             Type - TBD)                      
             Option                           
 
8000CG R425  In accordance          12.0  EA             $9,230.00     $110,760.00 
             with PWS 2.1.7                   
             MC3 APM Level                    
             Financial                        
             Management                       
             Support . (Fund                  
             Type - TBD)                      
             Option                           
 
8000CH R425  In accordance          12.0  EA            $57,788.00     $693,456.00 
             with PWS 2.1.8                   
             Threat Analysis                  
             (Fund Type - TBD)                
             Option                           
 
8000CJ R425  In accordance          12.0  EA             $6,795.00      $81,540.00 
             with PWS 2.1.9                   
             (Option) Defense                 
             Logistics Agency                 
             339 Support .                    
             (Fund Type - TBD)                
             Option                           
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8000CK R425  In accordance          12.0  EA             $6,795.00      $81,540.00 
             with PWS 2.1.10                  
             (Option)  Product                
             Quality                          
             Deficiency Report                
             Support. (Fund                   
             Type - TBD)                      
             Option                           
 
8000CL R425  In accordance          12.0  EA            $11,088.00     $133,056.00 
             with PWS 2.1.11                  
             (Option) Secret                  
             Web Portal or a                  
             SharePoint-like                  
             portal. (Fund                    
             Type - TBD)                      
             Option                           
 
8000CM R425  In accordance          12.0  EA            $17,386.00     $208,632.00 
             with PWS 2.1.12                  
             (Option) G-BOSS                  
             Subject                          
             Matter/Training                  
             Support. (Fund                   
             Type - TBD)                      
             Option                           
 
8001   R425  In accordance           1.0  LO            $62,738.00      $62,738.00 
             with PWS 3.0                     
             Travel (Fund Type                
             - TBD)                           
             Option                           
 
 
For FFP / NSP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
8002    Data. Option Year                                               $0.00 
             1.                
 
 
For FFP Items: 
 
Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
8101   R425  In accordance           1.0  LO            $62,738.00      $62,738.00 
             with PWS 3.0                     
             Travel (Fund Type                
             - TBD)                           
             Option                           
 
 
For FFP / NSP Items: 
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Item   PSC  Supplies/Services       Qty  Unit      Unit Price          Total Price                 
------ ---  -----------------       ---- ----      --------------- ----------------                
 
8102    Data. Option Year                                               $0.00 
             2.                
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

 PERFORMANCE WORK STATEMENT

FOR

PRODUCT MANAGER FORCE PROTECTION SYSTEMS

(PDM FPS)

 

1.0  Scope

The scope of this effort is for program acquisition management, financial management, logistics, technical support to
include threat analysis, and training support for the Product Manager Force Protection Systems (PdM FPS),
Program Manager MAGTF Command, Control, and Communications (PM MC3), Marine Corps Systems
Command (MCSC), the central agent for the research, development, acquisition, and life cycle manager of the
United States Marine Corps (USMC) Counter Radio-Controlled Improvised Explosive Device Electronic Warfare
(CREW) systems, Identification and Detection Systems (I&DS), and Surveillance Systems employed throughout
the Marine Corps.  Performance of this task order will require interfacing with Government personnel, Space and
Naval Warfare Center Atlantic, (SPAWAR) Charleston SC, the Naval Surface Warfare Center, Crane, IN, Naval
Surface Warfare Center, Dahlgren, VA, Marine Corps Combat Development Center (MCCDC), Headquarters Marine
Corps, and other contractors supporting PdM FPS.

1.1 Background

In 2012, three Product Management Offices (PdM USMC CREW, PdM Improvised Explosive Device Detector Dog
(IDD), and PdM Counter IED) were merged to form what is now PdM FPS.  The PdM FPS is responsible for the
procurement, fielding and sustainment of USMC CREW Systems, Surveillance Systems, and Identification and
Detection Systems employed by the Marine Corps.  This effort will support in excess of eighteen different programs
of record funded by five different Budget lines and multiple appropriations.  Each separate paragraph containing
tasking will be marked below with the Appropriation to be used to fund those designated tasks.

 PdM FPS is dedicated to delivering integrated and interoperable force protection capabilities to the
Marine Operating Forces in order to accomplish their war-fighting mission.  PdM FPS is committed
to developing modular and scalable force protection system capabilities that provide our Operating
Forces with a smaller, more adaptable footprint, capable of responding to any crisis environment. 
PdM FPS is also responsible for providing materiel solutions for urgent war fighting requirements. 
Additionally, PdM FPS is a key stakeholder and participant in the joint development, procurement,
and fielding of the future CREW systems, future Surveillance systems, and future Identification and
Detection systems.  PdM FPS implements innovative acquisition solutions and maximizes knowledge,
technology, and the industrial base by partnering with government, academic, and commercial
organizations to achieve optimal integration and delivery of systems in support of the war-fighter.

PdM FPS is a Tier I Integrated Product Team (IPT) led by a Product Manager and a Deputy Product Manager. 
Within PdM FPS, there are three Tier II IPTs organized along product lines.  Each of these Tier II teams is led by a
Team Leader; these teams are the USMC Counter Radio-Controlled Improvised Explosive Device Electronic
Warfare (CREW) Systems Team, the Surveillance Systems Team, and the Identification and Detection Systems
Team.  Current products managed by the USMC CREW Systems Team are the CREW Vehicle Receiver Jammer
(CVRJ), CVRJ Band C, THOR III, JCREW I1B1, the Marine Expeditionary Unit (MEU) Special Operations
Capable (SOC) CREW requirement, and the Universal Test Set.  Current products managed by the Surveillance
Systems Team are the Ground-Based Operational Surveillance System (G-BOSS), Vehicle Optics Sensor System
(VOSS), and the Portable Rapid Deployment Surveillance System (PRDSS).  Current products managed by the
Identification and Detection Systems (I&DS) Team are the Biometrics Automated Toolset (BAT), Biometrics
Enrollment and Screening Device (BESD), Identity Dominance System  Marine Corps (IDS-MC), Handheld
Interagency Identity Detection Equipment (HIIDE), Counter Suicide Bomber System (CSBS), Rugged Mobile
Non-Intrusive Inspection System (RMNIIS), Rapiscan Secure 1000 (S-1000), Improvised Explosive Device
Detection Dog (IDD), Full Functioning Forensic Laboratory (JEFF 7), and  Expeditionary Analysis Center-Lite
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(EAC-Lite). 

The contractor shall provide the support described below to PdM FPS.  PdM FPS requires support at the Tier 0
(financial management support), Tier I (financial management, program management, and logistics), and Tier II
levels (program management, financial management, technical and engineering support, logistics, and biometric
training support).  Tier 0 support is for the PM MC3 Assistant Program Manager for Financial Management.  Tier I
support is the Product Manager level.  Tier II support is the Team Lead and Project level per the MCSC Concept of
Operations (CONOPS).  The nature of the support required for each task statement will depend on the tier being
supported and the acquisition stage of the particular program.  For purposes of estimating the support requirements,
the vendor should assume that they will be required to review all required acquisition documentation for at least
three ACAT IV programs in accordance with the DoD 5000 and attachment 3, each quarter and they should assume
that they will support at least one major fielding decision per quarter and at least one Milestone Acquisition
Decision Memorandum decision per quarter. 

 2.0 General Requirements. 

 All deliverables shall be submitted to the Contracting Officer’s Representative (COR) and the COR is
responsible for tracking and acceptance.

 The Contractor employees shall identify themselves as Contractor personnel by introducing
themselves or being introduced as Contractor personnel and displaying distinguishing badges or other
visible identification for meetings with Government personnel.  In addition, Contractor personnel
shall appropriately identify themselves as Contractor employees in telephone conversations and in
formal and informal written correspondence.

The Contractor shall report ALL Contractor labor hours (including Subcontractor labor hours) required for
performance of services provided under this contract via a secure data collection site.  The Contractor is required to
completely fill in all required data fields using the following web address: https://doncmra.nmci.navy.mil.

Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year
(FY), which runs October 1 through September 30.  While inputs may be reported any time during the FY, all data
shall be reported no later than October 31 of each calendar year.  Contractors may direct questions to the help desk,
linked at https://doncmra.nmci.navy.mil.

 Per NMCARS 5237.203 (DFARS 237.203) Policy:

 The contractor shall prominently show on the cover of all contractor generated reports:

(a) Name and business address of the contractor.

(b) Contract number.

(c) Contract dollar amount.

(d) Whether the contract was competitively or non-competitively awarded.

(e) Name of individual sponsor. The sponsor should be an individual from the requiring activity at the Program
Manager or comparable level.

(f) Name and address of requiring activity.

2.1 Specific Requirements.

 The contractor shall maintain and update a recommended list of personnel that require CACs for the
Contracting Officer’s Representative’s (COR’s) approval.

 It is the contractor’s responsibility to arrange all non-disclosure agreements necessary to interface
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with other contractors to accomplish the PdM FPS mission in support of this PWS in accordance
with FAR 9.505-4.   Copies of all non-disclosure agreements required for this contract shall
be provided to the Contracting Officer and Contracting Officer’s Representative.

 Where the contractor provides support for multiple tiers on the same program, the contractor shall
ensure that it provides an independent review capability, such that work performed by contractor
personnel in support of one tier is not reviewed by the same contractor personnel in support of
another tier.

 PdM FPS Organizational/Programs Structure is provided as Attachment 1 to be considered
throughout this PWS.  In addition, this effort will support in excess of eighteen different programs of
record funded by five different Budget lines and multiple appropriations.  Each separate paragraph
containing tasking will be marked below with the Appropriation to be used to fund those designated
tasks.

 2.1.1 Program Management and General Support.  All activities and support listed in section
 
2.1.1 will be funded with Program OMMC funding.

2.1.1.1 The contractor shall write and submit meeting minutes in accordance with CDRL B001.

CDRL B001 REPORT, RECORD OF MEETING/MINUTES

2.1.1.2 The contractor shall write and submit a monthly status report in accordance with CDRL B002.

 CDRL B002 CONTRACTOR’S PROGRESS, STATUS AND MANAGEMENT REPORT

 2.1.1.3 The contractor shall write and submit conference or meeting agendas in accordance with
CDRL B003.

 CDRL B003 CONFERENCE AGENDA

 2.1.1.4 The contractor shall update, review, and manage the Government data repository for
program documentation, briefs, and presentations.

 2.1.1.5 The contractor shall write and submit trip reports in accordance with CDRL B004.

 CDRL B004 TECHNICAL REPORT-STUDY/SERVICES (Trip Report)

 2.1.1.6 The contractor shall review documents and submit comments in accordance with CDRL
B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION
MATRIX)

2.1.1.7 The contractor shall review and update Business Strategies and Plans in accordance with CDRL A001.

CDRL A001 TECHNICAL REPORT, STUDY/SERVICES (Business Strategies and Plans)

 2.1.1.8 The contractor shall collect, track, review, and update Acquisition Strategies and Plans in
accordance with CDRL A002.

 CDRL A002 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Strategies and Plans)

 2.1.1.9 The contractor shall develop, review and update the PdM FPS risk management program,
risk registries, risk mitigation plans, and review all required acquisition program documentation (see
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Attachment 3 for a list of all Acquisition Documentation required in support of a typical ACAT III
program) for compliance with the PdM FPS Risk Management Program.  The review shall be
submitted in accordance with CDRL A003. 

 CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 2.1.1.10 The contractor shall update and review technology development strategies in accordance
with CDRL A004.

 CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 2.1.1.11 The contractor shall prepare, and update program Security Classification Guides for each of
the FPS programs in accordance with CDRL A005.

 CDRL A005 TECHNICAL REPORT, STUDY/SERVICES (Security Classification Guides)

 2.1.1.12 The contractor shall draft, maintain, and update Post Implementation Review plans in
accordance with CDRL A006.

 CDRL A006 TECHNICAL REPORT, STUDY/SERVICES (Post Implementation Review
Plans)

 2.1.1.13 The contractor shall draft, maintain, and update Program Protection Plans in accordance
with CDRL A007.

 CDRL A007 TECHNICAL REPORT, STUDY/SERVICES (Program Protection Plans)

 2.1.1.14 The contractor shall draft, maintain, and update Acquisition Program Baselines in
accordance with CDRL A008.

 CDRL A008 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Program Baselines)

 2.1.1.15 The contractor shall review and provide comments to Cost Analysis Requirements
Documents in accordance with the Comment Resolution Matrix contained in CDRL B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION
MATRIX)

 2.1.1.16 The contractor shall draft, maintain, and update the Naval Probability of Program Success
(PoPS) briefs in accordance with CDRL A009.

 CDRL A009 TECHNICAL REPORT, STUDY/SERVICES (Naval Probability of Program
Success (PoPS) briefs)

 2.1.1.17 The contractor shall draft, maintain, and update the Acquisition Decision Memoranda in
accordance with CDRL A00A.

CDRL A00A TECHNICAL REPORT, STUDY/SERVICES (Acquisition Decision Memoranda)

 2.1.1.18 The contractor shall develop and maintain the Integrated Master Schedules and Integrated
Master Plans for each program and competency within the PdM FPS portfolio using the current
MCSC approved version of Microsoft Project in accordance with CDRL B006. 

CDRL B006 INTEGRATED MASTER SCHEDULE (IMS)
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 2.1.1.19 The contractor shall monitor, maintain, and update the Spend Plans.

2.1.1.20 The contractor shall develop a Program Management correspondence tracking system in SharePoint.

 2.1.1.21 The contractor shall monitor, track and update the Work Breakdown Structure (WBS)
identified in CDRL B006.

CDRL B006 INTEGRATED MASTER SCHEDULE (IMS)

 2.1.1.22 The contractor shall update and maintain the PdM FPS and TOPIC sites.

 2.1.1.23 The contractor shall update and maintain the PM Fact Book.

 2.1.1.24 The contractor shall update and maintain the contents of the PdM FPS Marine Corps
Enterprise Information Technology Systems (MCEITS) SharePoint sites for each program and
competency area.

 2.1.1.25 The contractor shall organize, and attend, meetings and IPT discussions as required, at least
10 meetings or IPTs per month.  In addition, the contractor shall write and submit meeting minutes
and agendas in accordance with CDRL B001and CDRL B003.

CDRL B001 REPORT, RECORD OF MEETING/MINUTES

CDRL B003 CONFERENCE AGENDA

2.1.1.26 The contractor shall distribute and review the completion of all PdM FPS taskers.

 2.1.1.27 The contractor shall write, submit, draft, collect and track responses and update the PdM
FPS Risk Management Plans for the Force Protection Family of Systems programs in accordance
with CDRL A003.

 CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 2.1.1.28 The contractor shall identify, track, and manage programs’ risks in accordance with CDRL
A003.

CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 2.1.1.29 The contractor shall develop the programs’ Environmental, Safety, and Occupational
Health (ESOH) process.

 2.1.1.30 The contractor shall develop and maintain Program Management Review, Interim Progress
Review and Decision Review briefs utilizing the information contained in CDRL A003.

 CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 2.1.1.31 The contractor shall lead Risk Management Working Groups and Review Boards.

 2.1.1.32 The contractor shall collect and file all required documentation in safety binders for all
PdM FPS programs.  The contractor shall coordinate the staffing of safety documents with the
Marine Corps Systems Command Safety Office (OOT) for the Product Manager’s Environmental,
Safety and Occupational Health (ESOH) Process.

 2.1.1.33 The contractor shall review and provide comments to all Memorandum of Agreements in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION MATRIX)
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 2.1.1.34 The contractor shall participate in internal and cross organizational IPT meetings, working
groups, reviews, and meetings to support each competency and program.   

 2.1.1.35 The contractor shall prepare briefs and presentation material in accordance with CDRL
B007.

CDRL B007 PRESENTATION MATERIAL

 2.1.2 Logistics Support.  All activities and support listed in section 2.1.2 will be funded
with Program OMMC funding.

2.1.2.1 The contractor shall prepare and staff a logistics support plan for each program, in accordance with DoD and
DON guidelines in accordance with CDRL D001.

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics Support
Plan)

 2.1.2.2 The contractor shall review and update Fielding Plans in accordance with CDRL D001.

CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics Support
Plan)

 2.1.2.3 The contractor shall write and submit Logistics Life Cycle Sustainment plans in accordance
with CDRL D002.

 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 2.1.2.4 The contractor shall review Post Deployment Software Support plans.

 2.1.2.5 The contractor shall develop, monitor, and conduct spares analyses in accordance with
CDRLs D001 and D002.

 CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Support Plan)

 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 2.1.2.6 The contractor shall write, submit, and conduct annual updates of the Item Unique
Identification (IUID) plans in accordance with CDRL D003.

 CDRL D003 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (IUID
Plans)

 2.1.2.7 The contractor shall recommend, review, and draft Performance Based Logistics Life Cycle
Sustainment Plans in accordance with CDRL D002.

 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 2.1.2.8 The contractor shall review Life Cycle Logistics Planning documentation and provide
comments IAW CDRL B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (COMMENT RESOLUTION
MATRIX)
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 2.1.2.9 The contractor shall draft a Reliability Centered Maintenance (RCM) Plan as part of CDRL
D001 and track in accordance with CDRL D002.

 CDRL D001 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Support Plan)

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics Life Cycle
Sustainment Plans)

 2.1.2.10 The contractor shall review maintenance strategies and provide comments in a comment
resolution matrix in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 2.1.2.11 The contractor shall review and draft Independent Logistics Assessments briefings in
support of CDRL D002.

 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 2.1.2.12 The contractor shall review and provide comments in a comment resolution matrix on the
Levels of Repair Analysis (LORA) in accordance with CDRL B005

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.2.13 The contractor shall review Supportability Strategies and provide comments via a Comment Resolution
Matrix in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.2.14 The contractor shall maintain and update the Total Force Structure Management System
(TFSMS).

 2.1.2.15 The contractor shall maintain, update, and perform corrective action on the Cataloging
Action Requests, Table of Organization, and Equipment Change Request.

 2.1.2.16 The contractor shall maintain and update Technical Instructions, Supply Instructions, and
Modification Instructions.

 2.1.2.17 The contractor shall analyze and report on support equipment requirements in accordance
with the Logistics Life Cycle Sustainment Plans CDRL D002.

CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics Life Cycle
Sustainment Plans)

 2.1.2.18 The contractor shall write, submit and update Facilities Impact Report/Checklists and
Maintenance Plans in accordance with the Logistics Life Cycle Sustainment Plans.

 2.1.2.19 The contractor shall conduct, analyze, and provide business case analyses in support of the
Logistics Life Cycle Sustainment Plans CDRL D002.

 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 2.1.2.20 The contractor shall write, submit, maintain, and update Disposal Plans in support of the
Logistics Life Cycle Sustainment Plans, CDRL D002.
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 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 2.1.2.21 The contractor shall draft Intent to Field and Fielding Announcements and Naval Messages
in accordance with the Logistics Life Cycle Sustainment Plans.

 2.1.2.22 The contractor shall develop training plans and training material in the Systems Approach
to Training (SAT) format in accordance with CDRL D004.

 CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Training Plans and Training Material)

 2.1.2.23 The contractor shall review Technical Manuals in accordance with the Technical Manual
Contractor Requirement (TMCR) and provide comments in a comment resolution matrix in
accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.2.24 The contractor shall review and monitor the Failure Reporting, Analysis, and Corrective
Action System (FRACAS).

 2.1.2.25 The contractor shall conduct analyses to support Transportability Certification for all
programs as part of the Logistics Life Cycle Sustainment Plans.

 2.1.2.26 The contractor shall review and provide recommendations on Original Equipment
Manufacturer (OEM) Contract Data Requirement List (CDRL) deliverables in accordance with CDRL
B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 2.1.2.27 The contractor shall draft, review, and update Life Cycle Sustainment Plans (LCSP) for
traditionally sustained programs in accordance with CDRL D002.

 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Logistics Life Cycle Sustainment Plans)

 2.1.2.28 The contractor shall draft, review, and complete Depot Source of Repair (DSOR)
documentation in accordance with the Logistics Life Cycle Sustainment Plans and in accordance with
CDRL D005.

 CDRL D005 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Depot
Source of Repair)

 2.1.2.29 The contractor shall draft Corrosion Control and Implementation Plans in accordance with
CDRL D006.

 CDRL D006 CORROSION PREVENTION AND CONTROL PLAN

 2.1.2.30 The contractor shall review Manpower and Training Analysis and review draft Manpower
and Training Plans prepared in support of program milestone decisions and provide comments in a
comment resolution matrix in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.2.31 The contractor shall conduct Job and Task Analyses (JTA).
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 2.1.2.32 The contractor shall collect data for the Maintenance Task Analyses (MTA).

 2.1.2.33 The contractor shall track total asset visibility and accountability.

 2.1.2.34 The contractor shall track Post-Implementation Reviews.

 2.1.2.35 The contractor shall conduct Logistics Requirements and Funding Summary (LRFS)
quarterly.

 2.1.3 Logistics Support (Albany, GA).   The contractor shall provide sustainment logistics support for
PdM FPS materiel and equipment.  The contractor shall draft technical supply support instructions,
support the development of inventory and repair stock listings, and maintain and update automated
systems, PRDEP - Product Deficiency Reporting and Evaluation Program (PDREP), Total Force
Structure Management System (TFSMS), Marine Corps Equipment Readiness Information Tool
(MERIT), and Marine Interactive Computer-Aided Provisioning System (MICAPS).

 All activities and support listed in section 2.1.3 will be funded with Program OMMC
funding.

2.1.3.1 The contractor shall manage and execute the warranty programs.

 2.1.3.2 The contractor shall maintain, update, and perform corrective actions in response to
Cataloging Action Requests, Table of Organization, and Equipment Change Requests.

 2.1.3.3 The contractor shall develop all required documentation necessary to support Engineering
Change Proposals (ECPs) and submit completed DD 1692 forms in support of all required ECPs in
accordance with CDRL D007.

 CDRL D007 ENGINEERING CHANGE PROPOSAL (ECP)

 2.1.3.4 The contractor shall conduct Technical Management Publication reviews and
validation/verification in order to verify the system is properly documented for the Marine Corps
Operators and Maintainers, and shall provide comments in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.3.5 The contractor shall request Publication Control Numbers and Formatting from Logistics
Command (LOGCOM).  The contractor shall complete the PCN Request Form. .

 2.1.3.6 The contractor shall develop Statements of Works (SOW) for the Enterprise Level
Maintenance Program (ELMP).

 2.1.3.7 The contractor shall maintain and update Total Force Structure Management System data.

 2.1.3.8 The contractor shall maintain and update Integrated Logistics Support Working Groups
(ILSWG), Pre-Provisioning conference, and Provisioning conference provisioning efforts for all
programs.

 2.1.3.9 The contractor shall review maintenance plans in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.3.10 The contractor shall plan Fielding, Training, and Supportability IPTs.

 2.1.3.11 The contractor shall conduct and submit reviews of supportability plans and concepts in
accordance with CDRL B005.
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 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.3.12 The contractor shall review and provide comments on Engineering Change Proposals and
Modification Work Orders in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.3.13 The contractor shall update the baseline configuration of Principal End Items (PEIs) and
major components.

 2.1.3.14The contractor shall maintain and update the Marine Interactive Computer-Aided
Provisioning System, Subsystem 10, and Item Application File databases.

 2.1.3.15The contractor shall request Identification Number (ID) and National Stock Number (NSN),
Non-consumable Item Materiel Support Code (NIMSC), provisioning data and documentation,
Logistics Management Data (LMI), and Source, Maintenance & Recoverability (SM&R) code
meaning and assignment.

 2.1.3.16 The contractor shall complete DD Form 61 and submit to the Joint Electronics Type
Designation Automated System (JETDAS).

 2.1.3.17 The contractor shall provide required information to the Environment, Safety and
Occupational Health (ESOH) working group in support of program acquisition Milestone decision
reviews. 

 2.1.3.18 The contractor shall write and submit the Risk Management Plan in accordance with CDRL
A003.

 CDRL A003 TECHNICAL REPORT, STUDY/SERVICES (Risk Mitigation Plans)

 2.1.3.19 The contractor shall assist in the development of the logistics input to the Acquisition
Strategy/Acquisition Plan (AS/AP) Plan in accordance with CDRL A002.

 CDRL A002 TECHNICAL REPORT, STUDY/SERVICES (Acquisition Strategies and Plans)

 2.1.3.20 The contractor shall attend conferences, meetings, and professional briefs as required.

 2.1.4 Biometrics Subject Matter/Training Support, (29 Palms, CA).  All activities and support listed in section
2.1.4 will be funded with Program OMMC funding.

2.1.4.1 The contractor shall provide operator and maintainer instructions to designated Ground Combat element
units in support of BIOMETRICS pre-deployment training at Twenty Nine Palms California,  Classes will support
approximately 1900 students at one of six year yearly Interim Training Exercise (ITX’s) each for a 28 days
pre-deployment training cycle. The contractor shall have the required capability to train an average of 320 students
per 28 day training cycle.

 2.1.4.2 The contactor shall provide a comprehensive Pre-deployment Training Program in support
of six year yearly Interim Training Exercise (ITX’s) each for a 28 days pre-deployment training
cycle consisting of Blocks I through III. This training Program of instruction (POI) shall be
developed in accordance with CDRL D004.

 CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Training Plans and Training Material)

 2.1.4.3 The contractor shall develop and review training material and training scenarios based on
current Techniques, Tactics, and Procedures in accordance with CDRL D004.
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 CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Training Plans and Training Material)

2.1.4.4 The contractor shall conduct training for the Tactical Training Exercise Control Group
(TTECG).  Training. Topic is Biometrics Systems Operations. Instructor to Student Ratio is 2:14.
Course length is 3 days. Training location, 29 Palms, California; on-site Training to Marines.
 Equipment for this event  has previously been fielded to the training site - trainers will utilize on site
Biometric equipment. Courses consist of 12-14 per year, but must have the ability to surge as needed
to support Marine Corps mission. Notional based on 1 course per month.

2.1.4.5 The Contractor shall conduct task analysis, functional requirements, application and segment
evaluations, exercise support, mobile training support, software beta testing, systems refresh training,
and review of Joint and required service training materials.

 2.1.4.6 The Contractor shall notify the appropriate Training Support Center (TSC) and base entities
and secure facilities and training area availability  during scheduled BIOMETRICS pre-deployment
training activities.  This will ensure that technical support, planning, consultation, and analysis is
provided to Units requiring BIOMETRICS pre-deployment training in support of current and
emerging biometric training systems within the USMC.

 2.1.4.7 The Contractor shall conduct Job and Task analysis and establish New Equipment Training
(NET).

 2.1.4.8 The Contractor shall draft and review training matrixes.

 2.1.4.9 The Contractor shall draft and review the training site equipment requirement.

 2.1.4.10 The Contractor shall draft and review training briefs in accordance with CDRL D005.

 CDRL D005 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
(Training Plans and Training Material)

 2.1.4.11 The Contractor shall review the pre and post training analysis and assessments in
accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.4.12 The Contractor shall review computer based training, quick reference cards, and Surrogate
in accordance with CDRL B005.  Surrogate is a Training aide that resembles the actual "Live"
systems.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)

 2.1.4.13 The Contractor shall provide input to the Manpower, Personnel, and Training analysis.

The Contractor shall provide input into the Manpower, Personnel and Training Analysis and Plan during MPTA
and P working groups and Integrated Product Team (IPTs).  Working Groups and IPTs are held as needed and not
on any specific schedule.  MPTA and P are developed by an agency that specializes in this effort.

2.1.4.14 The contractor shall conduct quarterly refresher training of the operator and maintainer
instruction for designated Ground Combat element units in support of BIOMETRICS pre-deployment
training to the Tactical Training Exercise Control Group (TTECG) at 29 Palms, CA in accordance
with CDRL D004.  This training shall support 20 students.

 CDRL D004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT
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(Training Plans and Training Material)

 2.1.4.15 The Contractor shall review computer based training, quick reference cards, and Surrogate.

 2.1.5 Program Technical Documentation Review and Support. All activities and support listed in section 2.1.5
will be funded with Program OMMC funding.

The contractor shall update and maintain a schedule that identifies all development and support tasks, System
Engineering (SE) Technical reviews, Milestone Assessment Team (MAT) events, Independent Logistics
Assessments (ILAs) events, Technical Readiness Assessments (TRA) events, and Operational Test Readiness
Review (OTRR) events. These items shall be incorporated into the integrated master schedule, in accordance with
CDRL B007.

CDRL B007 INTEGRATED MASTER SCHEDULE (IMS)

 2.1.5.1 The contractor shall review and comment on the engineering documentation in support of
the acquisition milestone cycle for both systems and software.  Comments shall be written and
submitted in a comment resolution matrix in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT STUDY/SERVICES (Comment Resolution Matrix)  

 2.1.5.2 The contractor shall review,, and submit comments on the System Engineering Plans in
accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 2.1.5.3 The contractor shall review and submit written comments on the Programmatic
Environment Safety Health Evaluations (PESHE) in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 2.1.5.4 The contractor shall review and submit written comments on the Program Protection Plans
in accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 2.1.5.5 The contractor shall review and provide written comments on Clinger Cohen Act
documentation required in support of an ACAT III program as highlighted in Attachment 3 in
accordance with CDRL B005.

 CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

 2.1.5.6 The contractor shall conduct analysis, submit written reports, and provide recommendations
on market research in support of Technology Development Strategies. The contractor shall assemble
and submit a written report of subject analysis and data collection and present technical data to
support future engineering and design decisions in accordance with CDRL A004.

 CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 2.1.5.7 The contractor shall manage and update pending Engineering Change Proposals (ECPs) in
accordance with CDRL D007.

 CDRL D007 ENGINEERING CHANGE PROPOSAL (ECP)

 2.1.5.8 The contractor shall write and submit test and evaluation plans and strategies in accordance
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with CDRL A00B.

 CDRL A00B TEST PLAN

 2.1.5.9 The contractor shall write and submit safety, hazard, and environmental analyses,
assessments, and documentation that describe how Force Protection Systems programs are in
compliance with MCSC Order 5100.29B and MIL-STD-882D.

 2.1.5.10 The contractor shall analyze, recommend and report trend analyses of new and emerging
technologies, emerging engineering concepts and requirements, rapid technology insertion
opportunities, interface implications, and functional enhancements required due to technology
insertion in accordance with CDRL A004.

 CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

 2.1.5.11 The contractor shall conduct Functional and Physical Configuration Audits (FCA/PCA).

 2.1.5.12 The contractor shall review and provide written comments on Information Support Plans
(ISPs) in a comment resolution matrix in accordance with CDRL B005. When conducting the review,
the contractor shall ensure that ISPs are compliant with the CJCSI 6212.01 series, DODI 4630, and
the Joint and Department of Defense Architecture Framework (DODAF) architectural requirements.

 2.1.6 Resource Management Support. All activities and support listed in section 2.1.6 will be funded with
Program OMMC funding.

2.1.6.1 The contractor shall maintain the FPS Execution Performance Spreadsheets and the Financial Integrated
Data System (FIDS) in order to track all financial transactions for the FPS portfolio of systems.  The contractor shall
conduct reconciliation of information included in the Standard Accounting, Budget and Reporting System
(SABRS), PR Builder, Naval Sea Systems Command (NAVSEA) Headquarters System (NHS), and MCEITs
financial SharePoint sites.

2.1.6.2 The contractor shall conduct weekly, monthly, quarterly, tri-annual, and yearly reconciliation of all funding
and update the execution performance sheets in FIDS.

2.1.6.3 The contractor shall research, review, and analyze funding document status, funding streams, appropriation
usage, and execution delays.

2.1.6.4 The contractor shall review current execution status and report abnormal financial conditions in SABRS. 
The contractor shall  take corrective actions as required to correct execution anomalies.

2.1.6.5 The contractor shall populate program briefs, documents, and reports with current financial status, budget
controls, spend plan details, and variance statements.

2.1.6.6 The contractor shall conduct a monthly comparison of execution performance with the program spend plan. 
The contractor shall recommend, update, and draft variance explanations for phasing plans, and shall update NHS
and FIDS with variance statements.  In addition, the contractor shall determine the current program financial
requirements and re-phase remaining work and available funding in NHS in accordance with the updated plans.

2.1.6.7 The contractor shall develop funding documents in PR Builder.  

2.1.6.8 The contractor shall manage creation, approval, distribution, commitment, obligation, liquidation, audit,
and closeout documents and complete tasks associated with each phase of the funding document lifecycle.

2.1.6.9 The contractor shall review and analyze current program status and budgets.  The contractor shall populate
and update budgetary information in budget exhibits, formal briefs, Mid-Year, Expenditure Reviews, program
documentation, and financial SharePoint sites in accordance with the FPS programming, planning, budgeting, and
execution process. 
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2.1.6.10 The contractor shall prepare and submit daily, weekly, monthly, quarterly and annual reports, documents
and briefs with program inputs per programmatic requirement using Program Budget Documentation Database
(PBDD), Program Budgeting Information System (PBIS), Standard Accounting Budgeting Reporting System
(SABRS), and Navy Headquarters System (NHS) as required to support Deputy, Financial Management generated
taskers and calendar events.

 2.1.6.11The contractor shall review and update Program Objective Memorandum (POM) initiatives
and Supplemental Funding Requests in coordination and support of FPS program office. 

2.1.6.12 The contractor shall upload all final documents to the FPS financial SharePoint.  The contractor shall
maintain and update subject financial documents in support of program office requirements.

 2.1.6.13 The contractor shall attend program reviews and IPT meetings in support of the FPS
systems.

 2.1.6.14The contractor shall maintain Financial Fact Books for all FPS systems.

2.1.7 MC3 APM Level Financial Management Support Tasking All activities and support listed in
section 2.1.7 will be funded with Program OMMC funding.

2.1.7.1 The Contractor shall support the review and update of POM initiatives.  The contractor shall, review and
update POM Core packages., The contractor shall develop POM summary reports.

 2.1.7.2 The contractor shall prepare and review program documents.  The contractor shall develop
and review program review briefings.  The contractor shall  support development of Milestone
Assessment Team reviews and Tri-Annual Reviews.

 2.1.7.3 The contractor shall access and analyze current PMO budget information daily in order to
plan and execute funding in coordination with the program offices and Office of Secretary of Defense
expenditure benchmarks,

 2.1.7.4 The contractor shall prepare weekly and monthly execution reports in support of Command
reporting requirements.

  2.1.8 Threat Analysis.  All activities and support listed in section 2.1.8 will be funded with Program OMMC
funding.

2.1.8.1 The Contractor shall analyze world-wide threat information relevant to the area of operations where Counter
Radio Controlled Improvised Explosive Device (RCIED) equipment is currently fielded and employed by the
United States Marine Corps, in order to provide recommendations on the use of that equipment in accordance with
those specific Area of Operations’ published Threat assessments and analysis. 

2.1.8.2 The Contractor shall review and conduct threat assessments and research, collate, and analyze world-wide
threat information using the open source and Secret level sources and make recommendations in accordance with
CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development
Strategies)

2.1.8.3 The Contractor shall review, analyze and make recommendations regarding the CREW and Electronic
Warfare (EW) target information from databases and intelligence reports from open source, SIPRNET, and other
classified databases and organizations in accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development Strategies)

 2.1.8.4 The Contractor shall conduct current geographical threat analysis and provide operational
recommendations on the employment of the RCIED devices available and in use in theater in
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accordance with CDRL A004.

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development Strategies)

 2.1.8.5 The Contractor shall review and identify emerging RCIED threat devices and
communication networks to support MEU deployments and USMC theaters of operation based on
world-wide markets, local factors, and communications infrastructure availability in accordance with
CDRL A004

CDRL A004 TECHNICAL REPORT, STUDY/SERVICES (Technology Development Strategies)

 2.1.8.6 The Contractor shall review and assess status threat conditions based on the installation and
implementation of communications networks.

2.1.8.7 The Contractor shall provide an evaluation of each CREW system’s programming and potential performance
impact by conducting an analysis, with other DoD organizations, concerning each Area of Operation RCIED threat
assessment against all CREW system.

2.1.8.8 The Contractor shall review and conduct physical CREW threat device studies in accordance with CDRL
A004

CDRL A004 TECHNICAL REPORT STUDY/SERVICES (Technology Development Strategy)

2.1.8.9 The Contractor shall review and conduct physical assessments of device implementations.

2.1.8.10 The Contractor shall staff their recommendations for device implementations updated threat assessments
with other organizations and services in order to perform detailed specific device assessments for each Area of
Operation that will be used for CREW system programming and CREW performance impact assessments.

2.1.8.11 The Contractor shall conduct physical assessments of additional device implementations and
non-traditional device types as a secondary priority.

2.1.8.12 The Contractor shall review and provide written comments to technology assessments in accordance with
CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.13 The Contractor shall review, recommend, and draft assessments of the impact to CREW of emerging
technologies, using analytical, simulation, and hardware studies in accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.14 The Contractor shall review, recommend, and evaluate the commercial marketplace for the usage of new
technologies that could impact CREW in accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.15 The Contractor shall participate in CREW/EW/Counter IED threat device related meetings in support of
the USMC CREW Systems Team.  The contractor shall provide a meeting summary in accordance with CDRL
B001.

CDRL B001 REPORT, RECORD MEETING/MINUTES

 2.1.8.16 The Contractor shall perform CREW assessments and data collection during testing.

2.1.8.17 The Contractor shall review, recommend, track, and maintain threat device priorities in accordance with
CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)
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2.1.8.18 The Contractor shall review, recommend, and provide SME support for CREW Tactics, Techniques, and
Procedures (TTP) development in accordance with CDRL B005.

CDRL B005 TECHNICAL REPORT-STUDY/SERVICES (Comment Resolution Matrix)

2.1.8.19 The Contractor shall coordinate with other USMC and external entities to develop CREW usage concepts
and TTPs with the Electronic Warfare, Communications, and Signals Intelligence programs.

2.1.9 (Option) Defense Logistics Agency 339 Support for PM Marine Command Control and Communications
(MC3), MCLB, Albany.  All activities and support listed in section 2.1.9 will be funded with Program OMMC
funding.

2.1.9.1 The contractor shall review of DLA Form 339's across PM MC3 to ensure parts compatibility and
interoperability of parts and components of systems and equipment. It is anticipated the contractor will have to work
on 25 DLA Form 339 cases per month.

 2.1.9.2 The contractor shall conduct market research, testing, and validation of new sources of
supply for vendor/parts obsolescence in accordance with CDRL D002.

 CDRL D002 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCT (Logistics Life
Cycle Sustainment Plans)

  2.1.9.3 The contractor shall develop second alternate source of supply recommendations where
feasible and cost effective.

 2.1.9.4 The contractor shall provide sustainment engineering support as required to implement
reverse engineering directed by ECPs or Logistics Life Cycle Sustainment Plans. 

 2.1.9.5 The contractor shall make required lisiaon  with applicable Defense Supply Centers, the
military services, other Engineering Support Activities (ESAs), quality assurance specialists,
manufacturers, vendors and suppliers in order to effect all required logistics actions identified in the
Logistics Life Cycle Sustainment Plan.

 2.1.9.6 The contractor shall be required to access and track the DLA 339 case management
system.  

 2.1.10  (Option)  Product Quality Deficiency Report Support for MC3, MCLB, Albany  All activities and support
listed in section 2.1.10 will be funded with Program OMMC funding.

2.1.10.1 The contractor shall conduct the research and validation of Product Quality Deficiency Reports (PQDRs). 
It is anticipated that 75 PQDR’s will be reviewed per month.

 2.1.10.2 The contractor shall provide viable recommendations for resolution of the Product Quality
Deficiency based on the results of the investigative research.

 2.1.10.3 The contractor shall provide technical guidance regarding issues and trends discovered.

2.1.11 (Option) Secret Web Portal or a SharePoint-like portal. This support requires both Development and
Administration Support.  All activities and support listed in section 2.1.11 will be funded with Program
OMMCfunding.

2.1.11.1 The contractor shall develop and maintain a SIPRNet SharePoint-like web portal site solution for PdM
FPS.  This SharePoint site will be provided by PdM FPS through Naval Systems Engineering Resource Center
(NSERC).  

 2.1.11.2 The contractor shall develop and maintain a structure for document/artifact collaboration,
distribution, and storage within the site by customizing out-of-the-box SharePoint features.
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 2.1.11.3 The contractor shall train local users on the use of general and site-specific features at
locations specified in the travel table.

 2.1.11.4 The contractor shall design, develop, and deploy custom workflows.

 2.1.11.5 The contractor shall maintain the SECRET Web Portal SharePoint site and interact with
NSERC as problems arise.

 2.1.12   (Option) G-BOSS Subject Matter/Training Support, (MCB Camp Lejeune, MCB Pendleton, MCB
Hawaii Kaneohe Bay, MWTC Bridgeport, MCAGCC 29 Palms, CA).  All activities and support listed in section
2.1.12 will be funded with Program OMMC funding.

2.1.12.1 The contractor shall provide G-BOSS equipment and operational employment training to
Ground Combat Element Units. The contractor shall provide subject training at the Marine Corps Air
Ground Combat Training Center at 29 Palms, CA.  This training is provided as part of
pre-deployment exercises and is conducted 24 hours per day for 4-5 week periods.  The contractor
shall anticipate supporting nine of these events yearly.  In addition, the contractor shall be prepared
to support pre-deployment training at I MEF, in Camp Pendeleton and II MEF at Camp LeJeune and
MWTC Bridgeport and MCB Kaneohe Bay as potential pre-deployment training locations.  That training will
last approximately 1-2 week periods and no more than three times per year at each location. The All
new equipment training instruction shall be executed with existing programs of instruction for each
respective system.

 2.1.12.2 The contractor shall provide training for the employment of G-BOSS systems and
associated equipment.

 2.1.12.3 The contractor shall install G-BOSS systems and provide G-BOSS system safety practices
training.   Specifically that entails the following tasks:  The Contractor shall provide dedicated
fielding and training personnel to support the deployment and employment of G-BOSS systems and
any ancillary and associated equipment.

 3.0 Facilities, Other Direct Charges (ODCs), and Travel Requirements. Work efforts in
support of this task effort will be accomplished primarily at the Contractor’s facilities.  Laptops,
cellular equipment/services, and other items of convenience are not reimbursable as ODCs.

All Government printing requirements MUST be done by or through the local Document Automation and
Production Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil/dapsonline.html.

Locations for the majority of meetings will occur at Marine Corps Systems Command or local vicinity. Per Diem
shall be in accordance with http://www.defensetravel.dod.mil/site/perdiemCalc.cfm.

 

LOCATION

NUMBER OF
TRIPS
ANTICIPATED
IN BASE

NUMBER OF
TRIPS
ANTICIPATED
IN OPTION 1

NUMBER OF
TRIPS
ANTICIPATED
IN OPTION 2

 

ESTIMATED
DURATION

 

SSC-A, Charleston, NC

 

6

 

6

 

6

 

3 Days
 

 

NSWC CD - CRANE,

 

 

2

 

 

2

 

 

2

 

 

3 Days
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IN
 

NSWC DD - Dahlgren,
VA

 

48

 

48

 

48

 

Local Travel

 

MCB Quantico

 

48

 

48

 

48

 

Local Travel
 

Albany,  GA

 

5

 

5

 

5

 

3 Days
 

Alexandria, VA

 

12

 

12

 

12

 

4 hours each
 

Arlington, VA

 

12

 

12

 

12

 

4 hours each
 

Tampa, FL

 

2

 

2

 

2

4 Days

 

Tucson, AZ

 

2

 

2

 

2

4 Days

 

Charleston, SC

 

4

 

4

 

4

3 Days

Tampa, FL 4 4 4 4 Days

 

Charlotte, NC

 

1

 

1

 

1

 

4 Days
 

Camp Lejeune, NC

 

2

 

2

 

2

 

16 Days
 

Camp Pendleton, CA

 

3

 

3

 

3

 

5 Days
 

Camp Lejeune, NC

 

3

 

3

 

3

 

7 Days
 

Quantico, VA

 

1

 

1

 

1

 

7 Days
 

29 Palms, CA

 

2

 

2

 

2

 

5 Days
 

Pinehurst, NC

 

1

 

1

 

1

 

3 Days
 

Fayetteville, NC

 

3

 

3

 

3

 

2 Days
 

Barstow, CA

 

1

 

1

 

1

 

2 Days
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Albany, GA

 

1

 

1

 

1

 

2 Days

 4.0 Security.

 Security Clearance and Access Requirements.  All Contractors performing on classified
aspects of this contract shall have at minimum a current Secret Clearance. 

 Contractors supporting the classified aspects of this effort will be required to obtain and maintain
access to Secret Information.  Individuals will have Secret access in order to perform their support
functions. Classified involvement entails unescorted access into secure spaces and access to Secret
materials and/or systems (SIPRNET.)  There will be Secret products created and used at Government
facilities under this contract.  The contractors requiring access to secure spaces will require Secret
eligibility determination made by the DoDCAF.

 All personnel supporting this contract shall be in compliance with Department of Defense,
Department of the Navy and Marine Corps Information and Personnel Security Policy to include
completed background investigations (as required) prior to classified performance.  This contract
shall include a DoD Contract Security Classification Specification (DD Form 254) as an attachment. 
Requests for contractor SIPRNet accounts will be handled on a case-by-case basis and approved
individually by the COR in accordance with Marine Corps Systems Command procedures and
regulations.

 The contractor shall notify the Government (written notice) within twenty-four hours of any
contractor personnel added or removed from the contract that have been granted classified access,
issued a Common Access Card and/or MARCORSYSCOM Building access. 

Common Access Cards (CACs) will only be issued to those contractors supporting this contract that have been
authorized by the COR.  The COR will only authorize CACs for those contractors that meet current Homeland
Security Presidential Directive – 12 (HSPD-12) criteria and have a definitive requirement.  CACs are not issued for
convenience. 
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

Inspection and Acceptance shall be at Destination by the Government for all CLINs.
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 3/3/2014 - 3/2/2015

5000AB 3/3/2014 - 3/2/2015

5000AC 3/3/2014 - 3/2/2015

5000AD 3/3/2014 - 3/2/2015

5000AE 3/3/2014 - 3/2/2015

5000AF 3/3/2014 - 3/2/2015

5000AG 3/3/2014 - 3/2/2015

5000AH 3/3/2014 - 3/2/2015

5000AJ 3/3/2014 - 3/2/2015

5000AK 3/3/2014 - 3/2/2015

5000AL 3/3/2014 - 3/2/2015

5000AM 3/3/2014 - 3/2/2015

5001 3/3/2014 - 3/2/2015

CLIN - DELIVERIES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

5000AA 3/3/2014 - 3/2/2015

5000AB 3/3/2014 - 3/2/2015

5000AC 3/3/2014 - 3/2/2015

5000AD 3/3/2014 - 3/2/2015

5000AE 3/3/2014 - 3/2/2015

5000AF 3/3/2014 - 3/2/2015

5000AG 3/3/2014 - 3/2/2015

5000AH 3/3/2014 - 3/2/2015

5000AJ 3/3/2014 - 3/2/2015

5000AK 3/3/2014 - 3/2/2015

5000AL 3/3/2014 - 3/2/2015

5000AM 3/3/2014 - 3/2/2015

5001 3/3/2014 - 3/2/2015

The periods of performance for the following Option Items are as follows:

   

8000BA 3/3/2015 - 3/2/2016

8000BB 3/3/2015 - 3/2/2016

8000BC 3/3/2015 - 3/2/2016
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8000BD 3/3/2015 - 3/2/2016

8000BE 3/3/2015 - 3/2/2016

8000BF 3/3/2015 - 3/2/2016

8000BG 3/3/2015 - 3/2/2016

8000BH 3/3/2015 - 3/2/2016

8000BJ 3/3/2015 - 3/2/2016

8000BK 3/3/2015 - 3/2/2016

8000BL 3/3/2015 - 3/2/2016

8000BM 3/3/2015 - 3/2/2016

8000CA 3/3/2016 - 3/2/2017

8000CB 3/3/2016 - 3/2/2017

8000CC 3/3/2016 - 3/2/2017

8000CD 3/3/2016 - 3/2/2017

8000CE 3/3/2016 - 3/2/2017

8000CF 3/3/2016 - 3/2/2017

8000CG 3/3/2016 - 3/2/2017

8000CH 3/3/2016 - 3/2/2017

8000CJ 3/3/2016 - 3/2/2017

8000CK 3/3/2016 - 3/2/2017

8000CL 3/3/2016 - 3/2/2017

8000CM 3/3/2016 - 3/2/2017

8001 3/3/2015 - 3/2/2016

8101 3/3/2016 - 3/2/2017

Services to be performed hereunder will be provided at the contractor's facility or the Marine Corps Systems
Command.
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SECTION G CONTRACT ADMINISTRATION DATA

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)

(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a
unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification
is done external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests
and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov;and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for
self-registration available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based
Training Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting
payment requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

Invoice 2 in 1

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)
in WAWF, as specified by the contracting officer.

Debra Beutel
debra.beutel@usmc.mil
703-432-9799

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to
fill in applicable fields in WAWF when creating payment requests and receiving reports in the system.

 Routing Data Table*

Field Name in WAWF               Data to be entered in WAWF

Pay Official DoDAAC                     M67443

Issue By DoDAAC                           M67854
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Admin DoDAAC                              M67854

Inspect By DoDAAC                       M67854 with Extension ACSS

Ship To Code                                    Not Applicable

Ship From Code                                Not Applicable

Mark For Code                                 Not Applicable

Service Approver (DoDAAC)         M67854 with Extension ACSS

Service Acceptor (DoDAAC)          M67854 with Extension ACSS

Accept at Other DoDAAC              Not Applicable

LPO DoDAAC                                   Not Applicable

DCAA Auditor DoDAAC                Not Applicable

Other DoDAAC(s)                            Not Applicable

Contract Number                               N00178-09-D-5794-MU66

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request
includes appropriate contract line item and subline item descriptions of the work performed or supplies
delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in
DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send
Additional Email Notifications'' field of WAWF once a document is submitted in the system.

TBD

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from
the following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

	 	

Accounting Data


SLINID   PR Number              Amount 

-------- ---------------------- ---------------------

5000AA   M9545014RCY8642        1417704.00            
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AB   M9545014RCY8642        1200912.00            
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AC   M9545014RCY8642        213312.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AD   M9545014RCY8642        559452.00             
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LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AE   M9545014RCY8642        182160.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AF   M9545014RCAJ641        332688.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AG   M9545014RCAJ641        110760.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AH   M9545014RCY8642        693456.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
5000AJ   M9545014RCAJ641        81540.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AK   M9545014RCAJ641        81540.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AL   M9545014RCAJ641        133056.00             
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
5000AM   M9545014RCY8642        208632.00             
LLA : 
AA 17411061A2A 252  67854   067443 2D M95450 4RCY864211PR  
Standard Number: M9545014RCY8642 
 
 
BASE Funding 5215212.00 
Cumulative Funding 5215212.00 
 
MOD 01 
 
5001     M9545014RCAJ641        62738.00              
LLA : 
AB 17411061A2A 252  67854   067443 2D M95450 4RCAJ64111PR  
Standard Number: M9545014RCAJ641 
 
 
MOD 01 Funding 62738.00 
Cumulative Funding 5277950.00 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

SECTION H.  SPECIAL CONTRACT PROVISIONS.

H.1 Contracting Officer’s Representative (COR)

 The Contracting Officer has designated a Contracting Officer’s Representative in accordance with DFARS 201.602-2
(2).  The COR is not authorized to negotiate changes, direct the contractor, or obligate the Government.  The COR
for this task order is:

Debra Beutel
debra.beutel@usmc.mil
703-432-9799

 All Contract Data Requirements List (CDRL) deliverables are to be submitted to the COR, and the COR is
responsible for tracking and acceptance. 

H. 2 Identification of Contractor Employees

 Contractor employees shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings
with Government personnel.  In addition contractor personnel shall appropriately identify themselves as contractor
employees in telephone conversations and in formal and informal written correspondence.

 H.3 Organizational Conflict of Interest (OCI)

 Limitation of Future Contracting. The Contracting Officer has determined that this acquisition may give rise to a
potential conflict of interest.  Prospective Offerors should read FAR Subpart 9.5 -- Organizational and Consultant
Conflicts of Interest. This task may involve systems engineering and technical direction for the Force Protection
Systems program that will preclude Contractor involvement in future efforts.  The restrictions upon future
contracting are as follows:

If the Contractor, under the terms of this task order, or through the performance of tasks pursuant to this task
order, is required to provide systems engineering and technical direction for a system or helps to develop
specifications or statements of work to be used in a competitive acquisition, the Contractor shall be
ineligible to supply the system or major components of the system as a prime Contractor and shall be
precluded from being a Subcontractor or consultant to a supplier of the system or any of its major
components under an ensuing Government contract. This restriction shall remain in effect for a reasonable
time, sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of the initial production contract).

To the extent that the work under this contract requires access to proprietary, business confidential, or financial data
of other companies, and as long as these data remain proprietary or confidential, the Contractor shall protect the data
from unauthorized use and disclosure and agrees not to use it to compete with those other companies.

(a) “Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the government, or the person’s
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage.  “Person” as used herein includes corporations, partnerships, joint ventures, and other business
enterprises.

(b) The contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition.  In order to avoid potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the government, the right of the
contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.
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(d)

(1) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the government any information provided to the contract by the government during
or as a result of performance of this contract.  Such information includes, but is not limited to, information
submitted to the government on confidential basis by other persons.  Further, the prohibition against release of
government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in contractor generated work or where it is discernible from materials
incorporating or based upon such information.  This prohibition shall not expire after a given period of time.

(2) The contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure or any party outside the government any information generated or derived during or as a result of
performance of this contract.  This prohibition shall expire after a period of three years after completion of
performance of this contract.

 (3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
contractor, any subcontractor, consultant, or employee of the contractor, any joint venture involving the contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the contractor.  The terms of
paragraph (f) of the Special Contractor Requirement relating to notification shall apply to any release of information
in contravention of this paragraph (d).

(e) The contractor further agrees that during the performance of this contract and for a period of three years after
completion of performance of this contract, the contractor, any affiliate of the contractor, any subcontractor,
consultant, or employee of the contractor, any joint venture involving the contractor, any entity into or with which
it may subsequently merge or affiliate or any other successor or assign of the contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or as a subcontractor, any system, component or services which is the subject of the work to be performed under this
contract.  This exclusion does not apply to any re-competition for those systems, components, or services on the
basis of work statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor affiliate, or assign of either, during the course of performance of this contract or before the
three year period following completion of this contract has lapsed, the contractor may, with the authorization of the
cognizant contracting officer, participate in a subsequent procurement for the same system, component, or service.  In
other words, the contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest; it
shall make immediate and full disclosure in writing to the contracting officer.  The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the contracting officer in making a determination on this matter.  Notwithstanding this
notification, the government may terminate the contract for the convenience of the government if determined to be in
the best interest of the government.

(g) Notwithstanding paragraph (f) above, if the contractor was aware, or should have been aware, of an organizational
conflict of interest prior to the award of this contract or becomes, or should become aware of an organizational
conflict or interest after award of this contract and does not make an immediate and full disclosure in writing to the
contracting officer, the government may terminate this contract for default.

(h) If the contactor takes any action prohibited by this requirement or fails to take action required by this
requirement, the government may terminate this contract by default.

(i) The contracting officer's decision as to the existence or nonexistence of the actual or potential organization conflict
of interest shall be final and is not subject to the clause of this contract entitled "DISPUTES" (FAR 52.233.1).

(j) Nothing in this requirement is intended to prohibit or preclude the contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the contractor from participating in any research and development.  Additionally, sale of
catalog or standard commercial items are exempt from this requirement.

(k) The contractor shall promptly notify the contracting officer, in writing, if it has been tasked to evaluate or advise
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the government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the government's interest.

(l) The contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contactor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

H.4 Contractor Support Public Trust Determinations

 Per Marine Corps Systems Command Policy Letter 1-09, all Contractor support that require a CAC are required to
submit a Standard Form 85P, "Questionnaire for Public Trust Positions," and two copies of DD Form 258
"Applicant Fingerprint Card" to the Command's Security Program office along with a personnel roster of
submissions and an addressed Federal Express container addressed to OPM, 1137 Branchton Road, Box 618,
Boyers, PA 16018.

 The Contractor is responsible for determining when adjudications have been entered by reviewing the notification
status of their respective personnel.  Once this has been completed, the Contractor may request the issuance of the
CAC using the Contract Verification System (CVS) procedures.  However, if issues are discovered, the Department
of the Navy, Central Adjudication Facility (DONCAF) will place a "No Determination Made" in the Joint Personnel
Adjudication System (JPAS) and forward the investigation to the submitting office for the Government to adjudicate.

H. 5  Post Award Conference

Within 30 days of the start of performance, the awardee shall organize a Post Award Conference to be attended by the
Contracting Officer, COR and contractor personnel to reconcile performance requirements including:  detailed WBS,
30-day staffing plan, use of team members/subcontractors, security requirements, funding and management of funds,
and quality control measures in response to the  Performance Requirements Survey (PRS). 
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SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed three
years.
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SECTION J LIST OF ATTACHMENTS

APPENDIX 1 PERFORMANCE REQUIREMENTS SURVEY (PRS)

ATTACHMENT 1 PDM FPS'ORGANIZATIONAL/PROGRAM STRUCTURE

ATTACHMENT 2 REQUIRED ACQUISITION PROGRAM DOCUMENTATION

ATTACHMENT 3 EQUIPMENT SPECIALIST CHECKLIST

EXHIBIT A - CONTRACT DATA REQUIREMENTS LISTS (CDRLS)
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